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                                                                                                                   PAGE : 170 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  11,447,926.96                                                ROUTE : 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26614-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 11/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0883002 
                                                                                                  4106004 
                                                                                                  0882008 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $ 11,072,485.49     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 11,465,271.00     103.5474% 
   3   35-1128289     BEATY CONSTRUCTION, INC.                                               $ 11,935,975.87     107.7985% 
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $ 12,325,000.00     111.3119% 
   5   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                      $ 12,694,445.52     114.6485% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1128289     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   TRAFFIC SIGNAL, NEW                                                  
                                          |                            |                            | 
0001 105-06845                        LUMP|  178897.69000     178897.69|  175000.00000     175000.00|  185000.00000      185000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                24.000  MOS |    2412.67000      57904.08|    2200.00000      52800.00|    1650.00000       39600.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 108-01614                        LUMP|    7608.57000       7608.57|   10000.00000      10000.00|   10000.00000       10000.00 
  PARTNERING OVERHEAD                     |                            |                            | 
0004 110-01001                        LUMP|  553000.00000     553000.00|  612800.00000     612800.00|  596800.00000      596800.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 201-52370                        LUMP|  110000.00000     110000.00|  100000.00000     100000.00|  119350.00000      119350.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0006 202-02240               257.000  m2  |      36.00000       9252.00|      25.00000       6425.00|      14.75000        3790.75 
  PAVEMENT REMOVAL                        |                            |                            | 
0007 202-02241               730.000  m   |       9.94000       7256.20|       7.70000       5621.00|       7.50000        5475.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-03000                        LUMP|    5283.27000       5283.27|    6700.00000       6700.00|    7000.00000        7000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 37                                  |                            |                            | 
0009 202-51330                        LUMP|   46800.00000      46800.00|   72000.00000      72000.00|   37500.00000       37500.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                            |                            | 
0010 202-51330                        LUMP|  125000.00000     125000.00|   21000.00000      21000.00|  168734.00000      168734.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                            |                            | 
0011 202-60815               162.000  m   |      21.06000       3411.72|      67.00000      10854.00|      70.00000       11340.00 
  CENTER CURB, REMOVE                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  11,447,926.96                                                ROUTE : 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26614-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1128289     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0012 202-74040                 6.000  EACH|     435.91000       2615.46|     450.00000       2700.00|     250.00000        1500.00 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            | 
0013 202-78515                        LUMP|    6725.58000       6725.58|    7000.00000       7000.00|    5000.00000        5000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0014 202-93974                 2.000  EACH|    2487.95000       4975.90|    2600.00000       5200.00|    1750.00000        3500.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM, REMOVE                      |                            |                            | 
0015 202-95579                 2.000  EACH|     647.65000       1295.30|     670.00000       1340.00|     125.00000         250.00 
  SERVICE POINT, REMOVE                   |                            |                            | 
0016 203-02000             28401.000  m3  |      10.00000     284010.00|      16.00000     454416.00|      16.50000      468616.50 
  EXCAVATION, COMMON                      |                            |                            | 
0017 203-02070             63027.000  m3  |      12.50000     787837.50|       7.00000     441189.00|       7.00000      441189.00 
  BORROW                                  |                            |                            | 
0018 205-06930                 8.400  Mg  |      60.57000        508.79|      29.00000        243.60|      29.50000         247.80 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0019 205-06931                63.000  Mg  |      56.88000       3583.44|      29.00000       1827.00|      29.50000        1858.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0020 205-06933                30.000  EACH|      64.60000       1938.00|      52.00000       1560.00|      70.00000        2100.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0021 205-06936               530.000  Mg  |      59.72000      31651.60|      27.00000      14310.00|      27.25000       14442.50 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0022 205-06937              1263.000  m   |       2.93000       3700.59|       4.40000       5557.20|       3.25000        4104.75 
  TEMPORARY SILT FENCE                    |                            |                            | 
0023 205-06938               128.000  m   |      86.38000      11056.64|      26.00000       3328.00|      25.00000        3200.00 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0024 206-51230               310.000  m3  |      31.83000       9867.30|      36.00000      11160.00|     150.00000       46500.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0025 207-07498             52121.000  m2  |       3.71000     193368.91|       4.00000     208484.00|       4.10000      213696.10 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0026 211-02050              6378.000  m3  |      30.00000     191340.00|      39.00000     248742.00|      26.00000      165828.00 
  B BORROW                                |                            |                            | 
0027 211-07454             10536.000  m3  |      25.00000     263400.00|      31.00000     326616.00|      25.75000      271302.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0028 213-52830                13.600  m3  |     150.59000       2048.02|     205.00000       2788.00|     175.00000        2380.00 
  FLOWABLE MORTAR                         |                            |                            | 
0029 301-07448              2620.300  Mg  |      22.15000      58039.65|      26.00000      68127.80|      22.50000       58956.75 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0030 302-07455               189.000  m3  |      68.03000      12857.67|      36.00000       6804.00|      72.50000       13702.50 
  DENSE GRADED SUBBASE                    |                            |                            | 
0031 303-01180              5453.000  Mg  |      24.26000     132289.78|      20.00000     109060.00|      16.00000       87248.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  11,447,926.96                                                ROUTE : 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26614-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1128289     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0032 303-07449                38.900  Mg  |      68.75000       2674.38|      53.00000       2061.70|      40.00000        1556.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0033 306-08034               819.000  m2  |       7.55000       6183.45|       8.00000       6552.00|       7.50000        6142.50 
  MILLING, ASPHALT, 38 mm                 |                            |                            | 
0034 401-06264                        LUMP|    4564.64000       4564.64|    3000.00000       3000.00|    4500.00000        4500.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0035 401-07321               813.100  Mg  |      66.55000      54111.81|      55.00000      44720.50|      65.00000       52851.50 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0036 401-07335              5212.600  Mg  |      50.00000     260630.00|      60.00000     312756.00|      56.00000      291905.60 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            | 
0037 401-07390              1355.900  Mg  |      48.70000      66032.33|      40.00000      54236.00|      48.00000       65083.20 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0038 401-07404              8588.300  Mg  |      41.50000     356414.45|      45.00000     386473.50|      41.00000      352120.30 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0039 401-07407              3878.000  Mg  |      44.85000     173928.30|      37.00000     143486.00|      44.00000      170632.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0040 401-07409             31750.800  Mg  |      34.85000    1106515.38|      37.00000    1174779.60|      34.00000     1079527.20 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            | 
0041 401-07430             12028.600  Mg  |      39.72000     477775.99|      41.00000     493172.60|      39.00000      469115.40 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            | 
0042 402-07433              1533.000  Mg  |      36.70000      56261.10|      45.00000      68985.00|      36.00000       55188.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0043 402-07440               202.000  Mg  |      49.20000       9938.40|      55.00000      11110.00|      48.50000        9797.00 
  HMA BASE, TYPE A                        |                            |                            | 
0044 402-07453              3290.000  Mg  |      29.05000      95574.50|      40.00000     131600.00|      39.25000      129132.50 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0045 406-05520                79.300  Mg  |     200.00000      15860.00|     200.00000      15860.00|     205.00000       16256.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0046 601-01522                 8.000  EACH|    1590.20000      12721.60|    1450.00000      11600.00|    1410.00000       11280.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0047 601-01626                 1.000  EACH|    1689.59000       1689.59|    1150.00000       1150.00|    1135.00000        1135.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
0048 601-01740                 1.000  EACH|    1888.37000       1888.37|    1750.00000       1750.00|    1700.00000        1700.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 4                               |                            |                            | 
0049 601-06234                 2.000  EACH|   16697.12000      33394.24|   15500.00000      31000.00|   15100.00000       30200.00 
  IMPACT ATTENUATOR, R1, W1, TL-2         |                            |                            | 
0050 601-06246                 2.000  EACH|   36574.64000      73149.28|   35000.00000      70000.00|   33925.00000       67850.00 
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            | 
0051 601-07023                 4.000  EACH|    4273.67000      17094.68|   10000.00000      40000.00|    9800.00000       39200.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 170 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  11,447,926.96                                                ROUTE : 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26614-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1128289     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0052 601-94689                 7.000  EACH|    2584.08000      18088.56|    1950.00000      13650.00|    1900.00000       13300.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0053 601-99105               786.765  m   |      43.73000      34405.23|      39.00000      30683.84|      38.10000       29975.75 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0054 602-01064               145.000  m   |     151.56000      21976.20|     155.00000      22475.00|     255.00000       36975.00 
  BARRIER, CONCRETE                       |                            |                            | 
0055 602-06639               134.000  m   |     114.76000      15377.84|      90.00000      12060.00|      78.50000       10519.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0056 602-06646              1469.000  m   |      40.93000      60126.17|      60.00000      88140.00|      85.50000      125599.50 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0057 602-06729                24.000  EACH|      14.90000        357.60|       8.80000        211.20|       8.50000         204.00 
  BARRIER DELINEATOR                      |                            |                            | 
0058 603-06040              1943.000  m   |      12.22000      23743.46|      15.00000      29145.00|      14.55000       28270.65 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0059 603-06045               454.000  m   |      34.39000      15613.06|      34.00000      15436.00|      33.10000       15027.40 
  FENCE, CHAIN LINK, 1220 mm              |                            |                            | 
0060 603-06065                40.000  m   |      34.39000       1375.60|      64.00000       2560.00|      62.00000        2480.00 
  FENCE, CHAIN LINK, RESET                |                            |                            | 
0061 604-06069               286.000  m2  |      21.15000       6048.90|      60.00000      17160.00|     150.00000       42900.00 
  CURB RAMP, CONCRETE                     |                            |                            | 
0062 604-06070              1635.000  m2  |      44.09000      72087.15|      35.00000      57225.00|      32.50000       53137.50 
  SIDEWALK, CONCRETE                      |                            |                            | 
0063 605-06120               339.000  m   |      78.07000      26465.73|      70.00000      23730.00|      91.00000       30849.00 
  CURB, CONCRETE                          |                            |                            | 
0064 605-06140              3796.000  m   |      43.10000     163607.60|      45.00000     170820.00|      44.25000      167973.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0065 605-06250               984.000  m2  |      84.93000      83571.12|      90.00000      88560.00|      80.00000       78720.00 
  CENTER CURB, C, CONCRETE                |                            |                            | 
0066 610-06259              1258.000  m2  |      70.18000      88286.44|      46.00000      57868.00|      70.00000       88060.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0067 610-07486               955.900  Mg  |      89.10000      85170.69|      85.00000      81251.50|      92.50000       88420.75 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0068 611-05330              4648.000  m2  |      42.92000     199492.16|      45.00000     209160.00|      58.00000      269584.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0069 611-06497                22.000  EACH|     124.23000       2733.06|     160.00000       3520.00|     156.00000        3432.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0070 615-06490               145.000  EACH|     104.35000      15130.75|     110.00000      15950.00|     104.00000       15080.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0071 615-06505                48.000  EACH|     337.92000      16220.16|     400.00000      19200.00|     385.00000       18480.00 
  MONUMENT, B                             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  11,447,926.96                                                ROUTE : 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26614-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1128289     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0072 615-06510                 3.000  EACH|     238.53000        715.59|     360.00000       1080.00|     350.00000        1050.00 
  MONUMENT, C                             |                            |                            | 
0073 615-06515                 2.000  EACH|      99.39000        198.78|     130.00000        260.00|     125.00000         250.00 
  MONUMENT, D                             |                            |                            | 
0074 615-06527                 4.000  EACH|     238.53000        954.12|     360.00000       1440.00|     350.00000        1400.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0075 616-02320              2049.000  m2  |       2.88000       5901.12|       3.00000       6147.00|       2.00000        4098.00 
  GEOTEXTILES                             |                            |                            | 
0076 616-05689               672.000  Mg  |      42.71000      28701.12|      37.00000      24864.00|      24.00000       16128.00 
  RIPRAP, CLASS 2                         |                            |                            | 
0077 616-06405              1339.900  Mg  |      22.27000      29839.57|      30.00000      40197.00|      24.00000       32157.60 
  RIPRAP, REVETMENT                       |                            |                            | 
0078 621-01004                 2.000  EACH|     198.77000        397.54|     410.00000        820.00|     220.00000         440.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0079 621-06545                 7.700  Mg  |     342.89000       2640.25|     550.00000       4235.00|     380.00000        2926.00 
  FERTILIZER                              |                            |                            | 
0080 621-06548                95.000  kg  |      60.62000       5758.90|      57.00000       5415.00|      65.00000        6175.00 
  SEED MIXTURE, CV                        |                            |                            | 
0081 621-06553              1625.000  kg  |       6.56000      10660.00|       5.70000       9262.50|       7.25000       11781.25 
  SEED MIXTURE, R                         |                            |                            | 
0082 621-06557              2822.000  kg  |       4.38000      12360.36|       4.50000      12699.00|       4.75000       13404.50 
  SEED MIXTURE, T                         |                            |                            | 
0083 621-06565                38.500  Mg  |     454.20000      17486.70|     420.00000      16170.00|     500.00000       19250.00 
  MULCHING MATERIAL                       |                            |                            | 
0084 621-06567               453.000  kL  |       0.55000        249.15|       1.00000        453.00|       0.60000         271.80 
  WATER                                   |                            |                            | 
0085 621-06574              2854.000  m2  |       2.85000       8133.90|       3.40000       9703.60|       3.50000        9989.00 
  SODDING                                 |                            |                            | 
0086 621-06575             22338.000  m2  |       2.85000      63663.30|       3.40000      75949.20|       3.50000       78183.00 
  SODDING, NURSERY                        |                            |                            | 
0087 622-52436                 2.000  EACH|      27.83000         55.66|      26.00000         52.00|      30.00000          60.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0088 622-91786                66.000  EACH|       7.95000        524.70|       9.80000        646.80|       8.75000         577.50 
  SEEDLING                                |                            |                            | 
0089 701-01840                99.000  m   |     273.79000      27105.21|     260.00000      25740.00|     380.00000       37620.00 
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            | 
  ENCASED, EPOXY COATED , 7.92 mm, 356 mm |                            |                            | 
0090 701-04576               861.000  m   |      98.00000      84378.00|     150.00000     129150.00|     110.00000       94710.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  7.9 mm, 356 mm                          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  11,447,926.96                                                ROUTE : 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26614-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1128289     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0091 701-96089              1411.000  m   |     103.00000     145333.00|     130.00000     183430.00|      95.00000      134045.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  6.35 mm, 356 mm                         |                            |                            | 
0092 702-51005               136.400  m3  |     450.00000      61380.00|     670.00000      91388.00|     820.00000      111848.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0093 702-51015               100.400  m3  |     450.00000      45180.00|     310.00000      31124.00|     300.00000       30120.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0094 703-51030             31710.000  kg  |       1.42000      45028.20|       1.45000      45979.50|       1.50000       47565.00 
  REINFORCING STEEL                       |                            |                            | 
0095 703-51032            119801.000  kg  |       1.61000     192879.61|       1.80000     215641.80|       1.65000      197671.65 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0096 703-96512                16.000  EACH|      69.53000       1112.48|      52.00000        832.00|      50.00000         800.00 
  BAR SPLICE                              |                            |                            | 
0097 703-97936                26.000  EACH|      32.99000        857.74|      52.00000       1352.00|      50.00000        1300.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
0098 704-05892               691.200  m3  |     450.00000     311040.00|     540.00000     373248.00|     525.00000      362880.00 
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            | 
0099 704-51002                66.400  m3  |     250.00000      16600.00|     440.00000      29216.00|     600.00000       39840.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0100 706-05732                 8.000  EACH|    1686.74000      13493.92|    1225.00000       9800.00|    1375.00000       11000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0101 706-51020                42.000  m3  |     735.26000      30880.92|     410.00000      17220.00|     740.00000       31080.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0102 709-51821                        LUMP|    2872.30000       2872.30|    8800.00000       8800.00|    3560.00000        3560.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0103 709-51821                        LUMP|    6728.54000       6728.54|    3300.00000       3300.00|    7850.00000        7850.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0104 711-51038                        LUMP|  350000.00000     350000.00|  520000.00000     520000.00|  505000.00000      505000.00 
  STRUCTURAL STEEL                        |                            |                            | 
0105 711-51070                44.000  EACH|      65.15000       2866.60|     155.00000       6820.00|      75.00000        3300.00 
  ANCHOR PLATE, AP 1                      |                            |                            | 
0106 714-26717                30.500  m   |    2354.29000      71805.85|    2000.00000      61000.00|    1975.00000       60237.50 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3000 mm x 1500 mm             |                            |                            | 
0107 715-02397                 2.000  EACH|    1171.87000       2343.74|    1400.00000       2800.00|    1425.00000        2850.00 
  SAFETY METAL END SECTION, 4:1, 900 mm   |                            |                            | 
0108 715-03475                13.000  EACH|     371.27000       4826.51|     500.00000       6500.00|     500.00000        6500.00 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            | 
0109 715-03584                 1.000  EACH|     479.87000        479.87|     270.00000        270.00|     275.00000         275.00 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            | 
0110 715-05019                25.500  m   |     224.46000       5723.73|     210.00000       5355.00|     205.00000        5227.50 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            | 
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                                                        TABULATION OF BIDS 
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0111 715-05048              5484.400  m   |       8.05000      44149.42|       9.20000      50456.48|      10.50000       57586.20 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0112 715-05053               188.200  m   |      30.96000       5826.67|      59.00000      11103.80|      33.50000        6304.70 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0113 715-05119                48.800  m   |     141.79000       6919.35|      82.00000       4001.60|      84.00000        4099.20 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0114 715-05149              1229.700  m   |      77.22000      94957.43|      70.00000      86079.00|      70.00000       86079.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0115 715-05151              1229.000  m   |      83.73000     102904.17|      82.00000     100778.00|      84.00000      103236.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0116 715-05152               559.300  m   |     103.26000      57753.32|      90.00000      50337.00|      91.00000       50896.30 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0117 715-05153               182.000  m   |     120.37000      21907.34|     110.00000      20020.00|     112.00000       20384.00 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            | 
0118 715-05156               241.100  m   |     166.26000      40085.29|     160.00000      38576.00|     160.00000       38576.00 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0119 715-05169               134.500  m   |     130.54000      17557.63|      82.00000      11029.00|      84.00000       11298.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0120 715-05327                79.900  m   |     188.75000      15081.13|     165.00000      13183.50|     165.00000       13183.50 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.17  |                            |                            | 
  m2                                      |                            |                            | 
0121 715-05371                11.500  m   |     287.60000       3307.40|     320.00000       3680.00|     300.00000        3450.00 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.60  |                            |                            | 
  m2                                      |                            |                            | 
0122 715-05596                26.500  m   |     148.97000       3947.71|     110.00000       2915.00|     110.00000        2915.00 
  PIPE EXTENSION, CIRCULAR, 450 mm CMP    |                            |                            | 
0123 715-06004                 2.000  EACH|    1644.81000       3289.62|    1100.00000       2200.00|    1150.00000        2300.00 
  CONCRETE ANCHOR, 1200 mm                |                            |                            | 
0124 715-06337                 7.000  m   |     278.70000       1950.90|     890.00000       6230.00|     900.00000        6300.00 
  PIPE EXTENSION, CIRCULAR, 1200 mm CMP   |                            |                            | 
0125 715-06802                 4.000  EACH|    1746.54000       6986.16|    1520.00000       6080.00|    1575.00000        6300.00 
  CONCRETE ANCHOR, MIN. AREA 1.68 m2 1800 |                            |                            | 
  mm x 1200 mm                            |                            |                            | 
0126 715-07089                23.700  m   |     415.00000       9835.50|     720.00000      17064.00|     720.00000       17064.00 
  PIPE EXTENSION, DEFORMED, MIN. AREA     |                            |                            | 
  1.68 m2                                 |                            |                            | 
0127 715-46000                 1.000  EACH|     214.63000        214.63|     470.00000        470.00|     480.00000         480.00 
  PIPE END SECTION, 300 mm                |                            |                            | 
0128 715-46005                 9.000  EACH|     224.89000       2024.01|     500.00000       4500.00|     510.00000        4590.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0129 715-46010                 3.000  EACH|     247.13000        741.39|     590.00000       1770.00|     600.00000        1800.00 
  PIPE END SECTION, 450 mm                |                            |                            | 
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0130 715-46030                 1.000  EACH|     483.16000        483.16|     780.00000        780.00|     800.00000         800.00 
  PIPE END SECTION, 750 mm                |                            |                            | 
0131 715-46095                 2.000  EACH|     508.33000       1016.66|    2000.00000       4000.00|    2050.00000        4100.00 
  PIPE END SECTION, MIN. AREA .60 m2      |                            |                            | 
0132 718-06528                18.000  EACH|     586.39000      10555.02|     510.00000       9180.00|     650.00000       11700.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0133 718-06529                12.000  EACH|     496.94000       5963.28|     510.00000       6120.00|     550.00000        6600.00 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0134 718-06532              1000.000  m   |       2.98000       2980.00|       3.45000       3450.00|       3.50000        3500.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0135 718-52610              1053.000  m3  |      32.65000      34380.45|      38.00000      40014.00|      34.50000       36328.50 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0136 718-99153             10037.000  m2  |       1.44000      14453.28|       0.88000       8832.56|       1.65000       16561.05 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0137 720-44000                14.000  EACH|     686.48000       9610.72|     560.00000       7840.00|     565.00000        7910.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0138 720-44296                 1.000  EACH|    1111.99000       1111.99|     310.00000        310.00|     350.00000         350.00 
  CAP INLET                               |                            |                            | 
0139 720-45045                78.000  EACH|    1240.87000      96787.86|    1050.00000      81900.00|    1100.00000       85800.00 
  INLET, J10                              |                            |                            | 
0140 720-45055                21.000  EACH|    1240.91000      26059.11|    1100.00000      23100.00|    1125.00000       23625.00 
  INLET, M10                              |                            |                            | 
0141 720-45260                29.000  EACH|     696.74000      20205.46|     920.00000      26680.00|     950.00000       27550.00 
  PIPE CATCH BASIN, 300 mm                |                            |                            | 
0142 720-45265                 2.000  EACH|     890.04000       1780.08|     940.00000       1880.00|     950.00000        1900.00 
  PIPE CATCH BASIN, 375 mm                |                            |                            | 
0143 720-45270                 1.000  EACH|    1036.05000       1036.05|    1100.00000       1100.00|    1100.00000        1100.00 
  PIPE CATCH BASIN, 450 mm                |                            |                            | 
0144 720-45410                68.000  EACH|    1511.41000     102775.88|    1550.00000     105400.00|    1600.00000      108800.00 
  MANHOLE, C4                             |                            |                            | 
0145 720-45605                 3.700  m   |     990.55000       3665.04|     720.00000       2664.00|     700.00000        2590.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            | 
0146 720-95422                 6.000  EACH|    2181.52000      13089.12|    2500.00000      15000.00|    2500.00000       15000.00 
  MANHOLE, J4                             |                            |                            | 
0147 720-98174                10.000  EACH|    1716.30000      17163.00|    1060.00000      10600.00|    1100.00000       11000.00 
  INLET, B15                              |                            |                            | 
0148 720-98555                 9.000  EACH|    1754.02000      15786.18|    1100.00000       9900.00|    1125.00000       10125.00 
  INLET, C15                              |                            |                            | 
0149 728-98377                        LUMP|    8696.42000       8696.42|    9000.00000       9000.00|    8750.00000        8750.00 
  MASONRY COATING                         |                            |                            | 
0150 731-93945              1396.000  m2  |     129.44000     180698.24|     107.00000     149372.00|     115.00000      160540.00 
  FACE PANELS, CONCRETE                   |                            |                            | 
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                                                        TABULATION OF BIDS 
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0151 731-93946              1396.000  m2  |     179.37000     250400.52|     134.00000     187064.00|      50.00000       69800.00 
  WALL ERECTION                           |                            |                            | 
0152 731-93947               323.000  m   |      52.16000      16847.68|      46.00000      14858.00|    1500.00000      484500.00 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0153 801-06203             12859.000  m   |       0.47000       6043.73|       0.44000       5657.96|       0.45000        5786.55 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0154 801-06207              3231.000  m   |       1.74000       5621.94|       2.60000       8400.60|       2.75000        8885.25 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0155 801-06216               201.000  m   |       2.98000        598.98|       2.50000        502.50|       2.65000         532.65 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  600 mm                                  |                            |                            | 
0156 801-06625                21.000  EACH|     105.36000       2212.56|     125.00000       2625.00|     130.00000        2730.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0157 801-06640                65.000  EACH|     163.99000      10659.35|     200.00000      13000.00|     210.00000       13650.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0158 801-06645                25.000  EACH|      39.76000        994.00|      52.00000       1300.00|      55.00000        1375.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0159 801-06710                60.000  DAY |      19.88000       1192.80|      21.00000       1260.00|      40.00000        2400.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0160 801-06775                        LUMP|  194873.13000     194873.13|  180000.00000     180000.00|  420574.00000      420574.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0161 801-07118               192.000  m   |      23.85000       4579.20|      46.00000       8832.00|      45.00000        8640.00 
  BARRICADE, III-A                        |                            |                            | 
0162 801-07119                72.000  m   |      39.76000       2862.72|      46.00000       3312.00|      49.00000        3528.00 
  BARRICADE, III-B                        |                            |                            | 
0163 801-53072                        LUMP|   30071.43000      30071.43|   31000.00000      31000.00|   35500.00000       35500.00 
  TEMPORARY TRAFFIC SIGNAL                |                            |                            | 
0164 802-05694                 1.000  EACH|    6772.68000       6772.68|    7000.00000       7000.00|    6500.00000        6500.00 
  OVERHEAD SIGN STRUCTURE , CABLE SPAN    |                            |                            | 
0165 802-05701               180.000  m   |      42.99000       7738.20|      45.00000       8100.00|      38.00000        6840.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0166 802-05702               134.000  m   |      37.34000       5003.56|      39.00000       5226.00|      30.00000        4020.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0167 802-05706                11.000  m   |      47.45000        521.95|      49.00000        539.00|      38.00000         418.00 
  SIGN POST, SQUARE, 3, UNREINFORCED      |                            |                            | 
  ANCHOR                                  |                            |                            | 
0168 802-07057                83.460  m2  |     175.30000      14630.54|     180.00000      15022.80|     150.00000       12519.00 
  SIGN, PANEL, WITH LEGEND                |                            |                            | 
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0169 802-07058                 8.000  EACH|     562.26000       4498.08|     580.00000       4640.00|     125.00000        1000.00 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                            |                            | 
0170 802-07059                82.000  EACH|      97.15000       7966.30|     100.00000       8200.00|      33.00000        2706.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            | 
0171 802-07060                 5.000  EACH|     349.91000       1749.55|     360.00000       1800.00|      44.00000         220.00 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0172 802-07135                 2.000  EACH|    1978.59000       3957.18|    2050.00000       4100.00|    1650.00000        3300.00 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, IV|                            |                            | 
0173 802-07137                 4.000  EACH|     427.69000       1710.76|     440.00000       1760.00|     300.00000        1200.00 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, VIII                        |                            |                            | 
0174 802-07151                 8.000  EACH|     427.69000       3421.52|     440.00000       3520.00|     390.00000        3120.00 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, VII                         |                            |                            | 
0175 802-07158                 4.000  EACH|    3364.20000      13456.80|    3500.00000      14000.00|    3750.00000       15000.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, I                           |                            |                            | 
0176 802-76025                12.710  m2  |     176.80000       2247.13|     180.00000       2287.80|     125.00000        1588.75 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0177 802-76035                71.430  m2  |     178.22000      12730.25|     180.00000      12857.40|     115.00000        8214.45 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0178 802-76045                 3.460  m2  |     200.86000        694.98|     210.00000        726.60|     135.00000         467.10 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0179 802-76095              1012.240  kg  |       4.20000       4251.41|       4.40000       4453.86|       5.50000        5567.32 
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            | 
0180 802-76135                 2.000  EACH|   10515.89000      21031.78|   11000.00000      22000.00|   10250.00000       20500.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  SINGLE ARM                              |                            |                            | 
0181 802-76140                 2.000  EACH|   17350.87000      34701.74|   18000.00000      36000.00|   17425.00000       34850.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM                              |                            |                            | 
0182 802-76160                 2.000  EACH|    1030.29000       2060.58|    1050.00000       2100.00|     420.00000         840.00 
  BRIDGE BRACKET ASSEMBLY                 |                            |                            | 
0183 802-76175                 7.800  m   |     610.44000       4761.43|     630.00000       4914.00|     540.00000        4212.00 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            | 
  ASSEMBLY (CANTILEVER)                   |                            |                            | 
0184 805-01815                16.000  EACH|    1951.26000      31220.16|    2000.00000      32000.00|    1800.00000       28800.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
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     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1128289     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0185 805-01842                28.000  EACH|     797.32000      22324.96|     830.00000      23240.00|     700.00000       19600.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0187 805-06592              1974.000  m   |      38.21000      75426.54|      39.00000      76986.00|      37.25000       73531.50 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0188 805-78100                 4.000  EACH|    8421.47000      33685.88|    8700.00000      34800.00|    8000.00000       32000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0189 805-78205                18.000  EACH|     567.05000      10206.90|     590.00000      10620.00|     450.00000        8100.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0190 805-78215                 1.000  EACH|     602.03000        602.03|     620.00000        620.00|     500.00000         500.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0191 805-78230                 9.000  EACH|     954.68000       8592.12|     990.00000       8910.00|     875.00000        7875.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0192 805-78415                16.000  EACH|    1107.10000      17713.60|    1130.00000      18080.00|    1425.00000       22800.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0193 805-78420                13.000  EACH|     191.71000       2492.23|     200.00000       2600.00|     225.00000        2925.00 
  DISCONNECT HANGER                       |                            |                            | 
0194 805-78445                 4.000  EACH|     537.64000       2150.56|     560.00000       2240.00|     500.00000        2000.00 
  SIGNAL SERVICE                          |                            |                            | 
0195 805-78467                79.000  m   |       4.32000        341.28|       4.50000        355.50|       5.50000         434.50 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0196 805-78470              2479.000  m   |       1.95000       4834.05|       2.00000       4958.00|       1.65000        4090.35 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0197 805-78485               246.000  m   |       3.18000        782.28|       3.30000        811.80|       3.50000         861.00 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0198 805-78490               748.000  m   |       3.51000       2625.48|       3.60000       2692.80|       3.70000        2767.60 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0199 805-78510              2477.000  m   |       2.80000       6935.60|       2.90000       7183.30|       2.15000        5325.55 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0200 805-78746                55.000  m   |      35.80000       1969.00|      37.00000       2035.00|      38.50000        2117.50 
  PREFORMED LOOP DETECTORS                |                            |                            | 
0201 805-78785                23.000  EACH|     811.63000      18667.49|     840.00000      19320.00|     500.00000       11500.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0202 805-78795               913.000  m   |      28.16000      25710.08|      29.00000      26477.00|      26.00000       23738.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0203 805-78925                 4.000  EACH|     931.89000       3727.56|     970.00000       3880.00|     750.00000        3000.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0204 805-81060                16.000  EACH|    2838.34000      45413.44|    2900.00000      46400.00|    3100.00000       49600.00 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  11,447,926.96                                                ROUTE : 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26614-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1128289     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0205 805-86805                 1.000  EACH|    2138.08000       2138.08|    2200.00000       2200.00|    1750.00000        1750.00 
  SERVICE POINT, I                        |                            |                            | 
0206 805-86820                 4.000  EACH|    1057.62000       4230.48|    1100.00000       4400.00|     825.00000        3300.00 
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            | 
  mm X 760 mm X 2450 mm                   |                            |                            | 
0207 805-86889               135.000  m   |       2.63000        355.05|       2.70000        364.50|       2.00000         270.00 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            | 
  COPPER                                  |                            |                            | 
0208 805-86920                12.000  EACH|      27.21000        326.52|      28.00000        336.00|       8.50000         102.00 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0209 805-86930                10.000  EACH|      26.00000        260.00|      27.00000        270.00|       8.50000          85.00 
  INSULATING LINK, NOT WATERPROOFED       |                            |                            | 
0210 805-86935                10.000  EACH|      33.66000        336.60|      35.00000        350.00|      35.00000         350.00 
  INSULATING LINK, WATERPROOFED           |                            |                            | 
0211 805-92504                14.000  EACH|     145.83000       2041.62|     150.00000       2100.00|     375.00000        5250.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0212 805-92512                 2.000  EACH|    1202.16000       2404.32|    1225.00000       2450.00|     575.00000        1150.00 
  MICROLOOP DETECTOR                      |                            |                            | 
0213 805-98335               200.000  m   |      31.76000       6352.00|      33.00000       6600.00|      19.25000        3850.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  TRENCH, 4 1/C                           |                            |                            | 
0214 805-98336                85.000  m   |      32.04000       2723.40|      33.00000       2805.00|      19.25000        1636.25 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  CONDUIT, 4 1/C                          |                            |                            | 
0215 807-02191                 4.000  EACH|     635.41000       2541.64|     660.00000       2640.00|     600.00000        2400.00 
  HANDHOLE, LIGHTING                      |                            |                            | 
0216 807-02603                 4.000  EACH|     998.80000       3995.20|    1025.00000       4100.00|     400.00000        1600.00 
  LIGHT STANDARD, RELOCATE                |                            |                            | 
0218 807-78590                 2.000  EACH|     784.86000       1569.72|     810.00000       1620.00|     695.00000        1390.00 
  HANDHOLE                                |                            |                            | 
0219 807-82016                 2.000  EACH|     595.06000       1190.12|     620.00000       1240.00|     700.00000        1400.00 
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            | 
  2 LUMINAIRES                            |                            |                            | 
0220 807-86790                 4.000  EACH|     447.06000       1788.24|     460.00000       1840.00|     475.00000        1900.00 
  LUMINAIRE, SIGN, MERCURY VAPOR, WITH    |                            |                            | 
  GLARE SHIELD, 250 WATT                  |                            |                            | 
0221 807-86805                 2.000  EACH|    2138.09000       4276.18|    2200.00000       4400.00|    1800.00000        3600.00 
  SERVICE POINT, I                        |                            |                            | 
0222 807-86910                 6.000  EACH|      48.96000        293.76|      51.00000        306.00|      33.00000         198.00 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  11,447,926.96                                                ROUTE : 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26614-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1128289     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0223 807-86915                 8.000  EACH|      48.96000        391.68|      51.00000        408.00|      33.00000         264.00 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0224 807-86950                 6.000  EACH|      58.57000        351.42|      61.00000        366.00|      48.00000         288.00 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            | 
  LOCATION IDENTIFICATION                 |                            |                            | 
0225 808-01045                12.000  m   |       5.97000         71.64|      12.10000        145.20|      13.00000         156.00 
  LINE, THERMOPLASTIC, DOTTED, YELLOW,    |                            |                            | 
  100 mm, 600 mm LINE, 1200 mm GAP        |                            |                            | 
0226 808-01329                 3.000  EACH|     119.27000        357.81|      76.00000        228.00|      83.00000         249.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WRONG WAY RAMP ARROW     |                            |                            | 
0227 808-03002                51.000  m   |       4.97000        253.47|       4.05000        206.55|       4.30000         219.30 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            | 
0228 808-03631               378.000  m   |       3.73000       1409.94|       3.00000       1134.00|       3.25000        1228.50 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0229 808-03632               252.000  m   |       3.73000        939.96|       3.00000        756.00|       3.25000         819.00 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
0230 808-06701               551.000  m   |       1.04000        573.04|       0.80000        440.80|       0.85000         468.35 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0231 808-06702                 9.000  m   |       2.98000         26.82|       5.10000         45.90|       5.50000          49.50 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            | 
  mm                                      |                            |                            | 
0232 808-06703              4476.000  m   |       0.97000       4341.72|       0.80000       3580.80|       0.85000        3804.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0233 808-06705               202.000  m   |       2.24000        452.48|       3.30000        666.60|       3.50000         707.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            | 
  mm                                      |                            |                            | 
0234 808-06716              3800.000  m   |       0.85000       3230.00|       0.77000       2926.00|       0.85000        3230.00 
  LINE, REMOVE                            |                            |                            | 
0235 808-74807                 2.000  EACH|     159.02000        318.04|     140.00000        280.00|     154.00000         308.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0236 808-74808                 1.000  EACH|     203.74000        203.74|     185.00000        185.00|     200.00000         200.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0237 808-75240               274.000  m   |       1.09000        298.66|       0.80000        219.20|       0.85000         232.90 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0238 808-75247              6895.000  m   |       0.95000       6550.25|       0.85000       5860.75|       0.90000        6205.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 150 |                            |                            | 
  mm                                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  11,447,926.96                                                ROUTE : 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26614-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1128289     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0239 808-75260                24.000  m   |       5.72000        137.28|       4.90000        117.60|       5.25000         126.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            | 
0240 808-75272                11.000  m   |      17.89000        196.79|       9.80000        107.80|      10.50000         115.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            | 
0241 808-75278               215.000  m   |       4.97000       1068.55|       4.90000       1053.50|       5.25000        1128.75 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0242 808-75290                63.000  m   |      11.93000        751.59|       9.80000        617.40|      10.50000         661.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            | 
0243 808-75297               243.000  m   |       9.94000       2415.42|       9.80000       2381.40|      10.50000        2551.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0244 808-75320                40.000  EACH|      59.63000       2385.20|      58.00000       2320.00|      61.50000        2460.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0245 808-75325                27.000  EACH|      61.62000       1663.74|      90.00000       2430.00|      96.50000        2605.50 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0246 808-75998               298.000  EACH|      24.25000       7226.50|      21.00000       6258.00|      22.00000        6556.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0247 808-92027              1275.000  m   |       1.79000       2282.25|       3.30000       4207.50|       3.50000        4462.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
0248 808-98796                12.000  m   |       5.97000         71.64|      12.10000        145.20|      13.25000         159.00 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            | 
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            | 
0249 203-02801                 6.000  m3  |      36.44000        218.64|      47.00000        282.00|      48.00000         288.00 
  BACKFILL FOR WATER MAIN , CRUSHED STONE |                            |                            | 
0250 305-05205               117.000  Mg  |      68.49000       8013.33|     100.00000      11700.00|      70.00000        8190.00 
  HMA FOR PATCHING, TEMPORARY             |                            |                            | 
0251 715-01336                22.000  EACH|    1126.46000      24782.12|    1400.00000      30800.00|    1445.00000       31790.00 
  GATE VALVE, 300 mm , WITH VALVE BOX     |                            |                            | 
0252 715-01902               128.000  m   |      24.91000       3188.48|      87.00000      11136.00|      86.00000       11008.00 
  WATER SERVICE LINE, 50 mm               |                            |                            | 
0253 715-02743                 1.000  EACH|     550.70000        550.70|     670.00000        670.00|     685.00000         685.00 
  GATE VALVE WITH VALVE BOX, 100 mm       |                            |                            | 
0254 715-02905                 3.000  EACH|    9641.87000      28925.61|    8100.00000      24300.00|    8325.00000       24975.00 
  INSERTION VALVE, 250 mm , AND BOX       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  11,447,926.96                                                ROUTE : 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26614-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1128289     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0255 715-06039                 1.000  EACH|    6174.65000       6174.65|    4400.00000       4400.00|    4450.00000        4450.00 
  INSERTION VALVE, 150 mm , AND BOX       |                            |                            | 
0256 715-07556                        LUMP|   10846.30000      10846.30|    4400.00000       4400.00|    4525.00000        4525.00 
  FORCE MAIN , RELOCATE, WITH CLEAN OUT   |                            |                            | 
0257 716-07633                93.000  m   |     614.49000      57147.57|     670.00000      62310.00|     800.00000       74400.00 
  PIPE INSTALLATION, TRENCHLESS, 600 mm   |                            |                            | 
0258 732-01898                30.000  m   |     103.07000       3092.10|     140.00000       4200.00|     141.00000        4230.00 
  WATER MAIN, DUCTILE IRON, 250 mm        |                            |                            | 
0259 732-02744                 2.000  EACH|     428.95000        857.90|     720.00000       1440.00|     725.00000        1450.00 
  GATE VALVE AND BOX, 150 mm              |                            |                            | 
0260 732-02745                 3.000  EACH|     774.03000       2322.09|     820.00000       2460.00|     825.00000        2475.00 
  GATE VALVE AND BOX, 200 mm              |                            |                            | 
0261 732-02874                14.000  EACH|     508.34000       7116.76|     580.00000       8120.00|     575.00000        8050.00 
  CURB STOP AND BOX , 18.75 mm            |                            |                            | 
0262 732-02874                 3.000  EACH|     283.83000        851.49|     310.00000        930.00|     315.00000         945.00 
  CURB STOP AND BOX , 50 mm               |                            |                            | 
0263 732-02874                 3.000  EACH|     219.32000        657.96|     220.00000        660.00|     225.00000         675.00 
  CURB STOP AND BOX , 25 mm               |                            |                            | 
0264 732-03053                 1.000  EACH|     551.37000        551.37|    2600.00000       2600.00|    2675.00000        2675.00 
  METER PIT , AND BOX, DUAL               |                            |                            | 
0265 732-03053                17.000  EACH|     381.74000       6489.58|    1050.00000      17850.00|    1050.00000       17850.00 
  METER PIT , AND BOX, SINGLE             |                            |                            | 
0266 732-03273                 1.000  EACH|    6518.40000       6518.40|    4900.00000       4900.00|    5025.00000        5025.00 
  HYDRA STOP , 150 mm                     |                            |                            | 
0267 732-03273                 2.000  EACH|    6518.40000      13036.80|    5500.00000      11000.00|    5600.00000       11200.00 
  HYDRA STOP , 250 mm                     |                            |                            | 
0268 732-05923                65.000  m   |      20.26000       1316.90|      67.00000       4355.00|      68.50000        4452.50 
  WATER SERVICE LINE, 25 mm               |                            |                            | 
0269 732-90573               173.000  m   |       9.77000       1690.21|      63.00000      10899.00|      62.50000       10812.50 
  WATER SERVICE LINE, 18.75 mm            |                            |                            | 
0270 732-91738                29.000  m   |      78.39000       2273.31|      88.00000       2552.00|      89.50000        2595.50 
  WATER MAIN, DUCTILE IRON, 150 mm        |                            |                            | 
0271 732-91739               184.000  m   |     165.58000      30466.72|      98.00000      18032.00|     100.00000       18400.00 
  WATER MAIN, DUCTILE IRON, 200 mm        |                            |                            | 
0272 732-91742                 2.000  EACH|    2160.83000       4321.66|    1600.00000       3200.00|    1675.00000        3350.00 
  FIRE HYDRANT                            |                            |                            | 
0273 732-91742                13.000  EACH|    2694.58000      35029.54|    2600.00000      33800.00|    2650.00000       34450.00 
  FIRE HYDRANT , ASSEMBLY                 |                            |                            | 
0274 732-91742                 2.000  EACH|    1088.38000       2176.76|     910.00000       1820.00|     925.00000        1850.00 
  FIRE HYDRANT , REMOVE                   |                            |                            | 
0275 732-94780                 9.000  EACH|     518.55000       4666.95|     180.00000       1620.00|     185.00000        1665.00 
  WATER SERVICE CONNECTION , 18.75 mm     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  11,447,926.96                                                ROUTE : 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26614-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1128289     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0276 732-94780                 3.000  EACH|     415.84000       1247.52|     200.00000        600.00|     205.00000         615.00 
  WATER SERVICE CONNECTION , 25 mm        |                            |                            | 
0277 732-94780                 5.000  EACH|     997.68000       4988.40|     220.00000       1100.00|     225.00000        1125.00 
  WATER SERVICE CONNECTION , 50 mm        |                            |                            | 
0278 732-96670              1880.000  m   |     113.84000     214019.20|     120.00000     225600.00|     120.00000      225600.00 
  WATER MAIN, DUCTILE IRON, 300 mm        |                            |                            | 
0279 732-97009                 7.000  EACH|    1088.39000       7618.73|    1150.00000       8050.00|    1150.00000        8050.00 
  FIRE HYDRANT ASSEMBLY, REMOVE           |                            |                            | 
0280 105-06657                72.000  MOS |     104.90000       7552.80|     700.00000      50400.00|      94.75000        6822.00 
  PHONE, CELLULAR                         |                            |                            | 
     SECTION TOTALS                       |             $ 11,072,485.49|             $ 11,465,271.00|                $ 11,935,975.87 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $ 11,072,485.49|             $ 11,465,271.00|                $ 11,935,975.87 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 170 -17 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  11,447,926.96                                                ROUTE : 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26614-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 05-0558668              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS HIGHWAY GROU|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   TRAFFIC SIGNAL, NEW                                                  
                                          |                            |                            | 
0001 105-06845                        LUMP|  170600.00000     170600.00|  345520.73000     345520.73| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                24.000  MOS |    2000.00000      48000.00|    2098.10000      50354.40| 
  FIELD OFFICE, B                         |                            |                            | 
0003 108-01614                        LUMP|   10000.00000      10000.00|    6600.00000       6600.00| 
  PARTNERING OVERHEAD                     |                            |                            | 
0004 110-01001                        LUMP|  620000.00000     620000.00|  634722.28000     634722.28| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 201-52370                        LUMP|   65000.00000      65000.00|   65000.00000      65000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0006 202-02240               257.000  m2  |      25.00000       6425.00|      24.65000       6335.05| 
  PAVEMENT REMOVAL                        |                            |                            | 
0007 202-02241               730.000  m   |       7.50000       5475.00|       7.50000       5475.00| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-03000                        LUMP|    6500.00000       6500.00|    6500.00000       6500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 37                                  |                            |                            | 
0009 202-51330                        LUMP|  173234.01000     173234.01|  124533.65000     124533.65| 
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                            |                            | 
0010 202-51330                        LUMP|  335000.00000     335000.00|  503167.74000     503167.74| 
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                            |                            | 
0011 202-60815               162.000  m   |      65.00000      10530.00|      65.00000      10530.00| 
  CENTER CURB, REMOVE                     |                            |                            | 
0012 202-74040                 6.000  EACH|     230.00000       1380.00|     230.00000       1380.00| 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            | 
0013 202-78515                        LUMP|    4520.00000       4520.00|    4520.00000       4520.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0014 202-93974                 2.000  EACH|     750.00000       1500.00|     750.00000       1500.00| 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM, REMOVE                      |                            |                            | 
0015 202-95579                 2.000  EACH|     100.00000        200.00|     100.00000        200.00| 
  SERVICE POINT, REMOVE                   |                            |                            | 
0016 203-02000             28401.000  m3  |      15.88000     451007.88|      15.88000     451007.88| 
  EXCAVATION, COMMON                      |                            |                            | 
0017 203-02070             63027.000  m3  |       6.75000     425432.25|       6.75000     425432.25| 
  BORROW                                  |                            |                            | 
0018 205-06930                 8.400  Mg  |      28.00000        235.20|      28.00000        235.20| 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0019 205-06931                63.000  Mg  |      28.00000       1764.00|      28.00000       1764.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  11,447,926.96                                                ROUTE : 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26614-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 05-0558668              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS HIGHWAY GROU|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 205-06933                30.000  EACH|      65.00000       1950.00|     111.61000       3348.30| 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0021 205-06936               530.000  Mg  |      26.00000      13780.00|      26.00000      13780.00| 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0022 205-06937              1263.000  m   |       2.95000       3725.85|       5.43000       6858.09| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0023 205-06938               128.000  m   |      25.00000       3200.00|      25.00000       3200.00| 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0024 206-51230               310.000  m3  |      40.00000      12400.00|      20.41000       6327.10| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0025 207-07498             52121.000  m2  |       4.00000     208484.00|       3.90000     203271.90| 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0026 211-02050              6378.000  m3  |      32.00000     204096.00|      24.80000     158174.40| 
  B BORROW                                |                            |                            | 
0027 211-07454             10536.000  m3  |      32.00000     337152.00|      24.60000     259185.60| 
  STRUCTURE BACKFILL                      |                            |                            | 
0028 213-52830                13.600  m3  |     200.00000       2720.00|     113.92000       1549.31| 
  FLOWABLE MORTAR                         |                            |                            | 
0029 301-07448              2620.300  Mg  |      22.00000      57646.60|      34.94000      91553.28| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0030 302-07455               189.000  m3  |      60.00000      11340.00|      88.96000      16813.44| 
  DENSE GRADED SUBBASE                    |                            |                            | 
0031 303-01180              5453.000  Mg  |      25.00000     136325.00|      33.48000     182566.44| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0032 303-07449                38.900  Mg  |      40.00000       1556.00|      43.32000       1685.15| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0033 306-08034               819.000  m2  |       6.00000       4914.00|       8.00000       6552.00| 
  MILLING, ASPHALT, 38 mm                 |                            |                            | 
0034 401-06264                        LUMP|   10553.06000      10553.06|   10553.06000      10553.06| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0035 401-07321               813.100  Mg  |      58.16000      47289.90|      58.16000      47289.90| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0036 401-07335              5212.600  Mg  |      69.73000     363474.60|      69.73000     363474.60| 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            | 
0037 401-07390              1355.900  Mg  |      45.00000      61015.50|      45.00000      61015.50| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0038 401-07404              8588.300  Mg  |      44.00000     377885.20|      44.00000     377885.20| 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0039 401-07407              3878.000  Mg  |      38.00000     147364.00|      38.00000     147364.00| 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0040 401-07409             31750.800  Mg  |      35.10000    1114453.08|      35.10000    1114453.08| 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  11,447,926.96                                                ROUTE : 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26614-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 05-0558668              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS HIGHWAY GROU|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 401-07430             12028.600  Mg  |      36.99000     444937.91|      36.99000     444937.91| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            | 
0042 402-07433              1533.000  Mg  |      40.38000      61902.54|      40.38000      61902.54| 
  HMA SURFACE, TYPE B                     |                            |                            | 
0043 402-07440               202.000  Mg  |      58.86000      11889.72|      58.86000      11889.72| 
  HMA BASE, TYPE A                        |                            |                            | 
0044 402-07453              3290.000  Mg  |      55.43000     182364.70|      56.85000     187036.50| 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0045 406-05520                79.300  Mg  |     209.33000      16599.87|     209.33000      16599.87| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0046 601-01522                 8.000  EACH|    1410.00000      11280.00|    1410.00000      11280.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0047 601-01626                 1.000  EACH|    1135.00000       1135.00|    1135.00000       1135.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
0048 601-01740                 1.000  EACH|    1700.00000       1700.00|    1700.00000       1700.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 4                               |                            |                            | 
0049 601-06234                 2.000  EACH|   15100.00000      30200.00|   15100.00000      30200.00| 
  IMPACT ATTENUATOR, R1, W1, TL-2         |                            |                            | 
0050 601-06246                 2.000  EACH|   33925.00000      67850.00|   33925.00000      67850.00| 
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            | 
0051 601-07023                 4.000  EACH|    9800.00000      39200.00|    9800.00000      39200.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0052 601-94689                 7.000  EACH|    1900.00000      13300.00|    1900.00000      13300.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0053 601-99105               786.765  m   |      38.10000      29975.75|      38.10000      29975.75| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0054 602-01064               145.000  m   |     650.00000      94250.00|     894.89000     129759.05| 
  BARRIER, CONCRETE                       |                            |                            | 
0055 602-06639               134.000  m   |      99.00000      13266.00|      63.51000       8510.34| 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0056 602-06646              1469.000  m   |      90.00000     132210.00|      58.94000      86582.86| 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0057 602-06729                24.000  EACH|       8.50000        204.00|       8.50000        204.00| 
  BARRIER DELINEATOR                      |                            |                            | 
0058 603-06040              1943.000  m   |      14.55000      28270.65|      14.55000      28270.65| 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0059 603-06045               454.000  m   |      33.10000      15027.40|      33.10000      15027.40| 
  FENCE, CHAIN LINK, 1220 mm              |                            |                            | 
0060 603-06065                40.000  m   |      62.00000       2480.00|      62.00000       2480.00| 
  FENCE, CHAIN LINK, RESET                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  11,447,926.96                                                ROUTE : 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26614-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 05-0558668              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS HIGHWAY GROU|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0061 604-06069               286.000  m2  |      50.00000      14300.00|      52.27000      14949.22| 
  CURB RAMP, CONCRETE                     |                            |                            | 
0062 604-06070              1635.000  m2  |      34.00000      55590.00|      45.19000      73885.65| 
  SIDEWALK, CONCRETE                      |                            |                            | 
0063 605-06120               339.000  m   |      50.00000      16950.00|      63.08000      21384.12| 
  CURB, CONCRETE                          |                            |                            | 
0064 605-06140              3796.000  m   |      48.00000     182208.00|      71.01000     269553.96| 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0065 605-06250               984.000  m2  |     100.00000      98400.00|     118.75000     116850.00| 
  CENTER CURB, C, CONCRETE                |                            |                            | 
0066 610-06259              1258.000  m2  |      85.00000     106930.00|      78.22000      98400.76| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0067 610-07486               955.900  Mg  |      85.22000      81461.80|      85.22000      81461.80| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0068 611-05330              4648.000  m2  |      45.00000     209160.00|      64.16000     298215.68| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0069 611-06497                22.000  EACH|     156.00000       3432.00|     156.00000       3432.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0070 615-06490               145.000  EACH|     104.00000      15080.00|     104.00000      15080.00| 
  RIGHT OF WAY MARKER                     |                            |                            | 
0071 615-06505                48.000  EACH|     385.00000      18480.00|     385.00000      18480.00| 
  MONUMENT, B                             |                            |                            | 
0072 615-06510                 3.000  EACH|     350.00000       1050.00|     350.00000       1050.00| 
  MONUMENT, C                             |                            |                            | 
0073 615-06515                 2.000  EACH|     125.00000        250.00|     125.00000        250.00| 
  MONUMENT, D                             |                            |                            | 
0074 615-06527                 4.000  EACH|     350.00000       1400.00|     350.00000       1400.00| 
  MONUMENT, SECTION CORNER                |                            |                            | 
0075 616-02320              2049.000  m2  |       1.60000       3278.40|       1.60000       3278.40| 
  GEOTEXTILES                             |                            |                            | 
0076 616-05689               672.000  Mg  |      36.00000      24192.00|      36.00000      24192.00| 
  RIPRAP, CLASS 2                         |                            |                            | 
0077 616-06405              1339.900  Mg  |      23.30000      31219.67|      23.30000      31219.67| 
  RIPRAP, REVETMENT                       |                            |                            | 
0078 621-01004                 2.000  EACH|     200.00000        400.00|     200.00000        400.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0079 621-06545                 7.700  Mg  |     345.00000       2656.50|     345.00000       2656.50| 
  FERTILIZER                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  11,447,926.96                                                ROUTE : 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26614-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 05-0558668              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS HIGHWAY GROU|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0080 621-06548                95.000  kg  |      61.00000       5795.00|      61.00000       5795.00| 
  SEED MIXTURE, CV                        |                            |                            | 
0081 621-06553              1625.000  kg  |       6.60000      10725.00|       6.60000      10725.00| 
  SEED MIXTURE, R                         |                            |                            | 
0082 621-06557              2822.000  kg  |       4.40000      12416.80|       4.40000      12416.80| 
  SEED MIXTURE, T                         |                            |                            | 
0083 621-06565                38.500  Mg  |     457.00000      17594.50|     457.00000      17594.50| 
  MULCHING MATERIAL                       |                            |                            | 
0084 621-06567               453.000  kL  |       0.55000        249.15|       0.55000        249.15| 
  WATER                                   |                            |                            | 
0085 621-06574              2854.000  m2  |       3.27000       9332.58|       3.27000       9332.58| 
  SODDING                                 |                            |                            | 
0086 621-06575             22338.000  m2  |       3.27000      73045.26|       3.27000      73045.26| 
  SODDING, NURSERY                        |                            |                            | 
0087 622-52436                 2.000  EACH|      28.00000         56.00|      28.00000         56.00| 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0088 622-91786                66.000  EACH|       8.00000        528.00|       8.00000        528.00| 
  SEEDLING                                |                            |                            | 
0089 701-01840                99.000  m   |     170.00000      16830.00|      11.25000       1113.75| 
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            | 
  ENCASED, EPOXY COATED , 7.92 mm, 356 mm |                            |                            | 
0090 701-04576               861.000  m   |     145.00000     124845.00|      68.83000      59262.63| 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  7.9 mm, 356 mm                          |                            |                            | 
0091 701-96089              1411.000  m   |     115.00000     162265.00|      39.57000      55833.27| 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  6.35 mm, 356 mm                         |                            |                            | 
0092 702-51005               136.400  m3  |     800.00000     109120.00|     936.84000     127784.98| 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0093 702-51015               100.400  m3  |     500.00000      50200.00|     333.19000      33452.28| 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0094 703-51030             31710.000  kg  |       2.25000      71347.50|       2.65000      84031.50| 
  REINFORCING STEEL                       |                            |                            | 
0095 703-51032            119801.000  kg  |       2.50000     299502.50|       2.71000     324660.71| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0096 703-96512                16.000  EACH|      60.00000        960.00|      81.45000       1303.20| 
  BAR SPLICE                              |                            |                            | 
0097 703-97936                26.000  EACH|      50.00000       1300.00|      35.58000        925.08| 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
0098 704-05892               691.200  m3  |     600.00000     414720.00|     441.24000     304985.09| 
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            | 
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0099 704-51002                66.400  m3  |     750.00000      49800.00|     814.52000      54084.13| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0100 706-05732                 8.000  EACH|    1700.00000      13600.00|    2028.64000      16229.12| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0101 706-51020                42.000  m3  |     700.00000      29400.00|    1134.77000      47660.34| 
  CONCRETE, C, RAILING                    |                            |                            | 
0102 709-51821                        LUMP|    4500.00000       4500.00|    3560.00000       3560.00| 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0103 709-51821                        LUMP|    9000.00000       9000.00|    7850.00000       7850.00| 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0104 711-51038                        LUMP|  750000.00000     750000.00|  949384.81000     949384.81| 
  STRUCTURAL STEEL                        |                            |                            | 
0105 711-51070                44.000  EACH|      45.00000       1980.00|      59.59000       2621.96| 
  ANCHOR PLATE, AP 1                      |                            |                            | 
0106 714-26717                30.500  m   |    1935.00000      59017.50|    1935.00000      59017.50| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3000 mm x 1500 mm             |                            |                            | 
0107 715-02397                 2.000  EACH|    1375.00000       2750.00|    1375.00000       2750.00| 
  SAFETY METAL END SECTION, 4:1, 900 mm   |                            |                            | 
0108 715-03475                13.000  EACH|     485.00000       6305.00|     485.00000       6305.00| 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            | 
0109 715-03584                 1.000  EACH|     260.00000        260.00|     260.00000        260.00| 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            | 
0110 715-05019                25.500  m   |     202.00000       5151.00|     202.00000       5151.00| 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            | 
0111 715-05048              5484.400  m   |      17.80000      97622.32|       8.90000      48811.16| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0112 715-05053               188.200  m   |      57.00000      10727.40|      57.00000      10727.40| 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0113 715-05119                48.800  m   |      80.00000       3904.00|      80.00000       3904.00| 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0114 715-05149              1229.700  m   |      68.00000      83619.60|      68.00000      83619.60| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0115 715-05151              1229.000  m   |      80.00000      98320.00|      80.00000      98320.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0116 715-05152               559.300  m   |      87.00000      48659.10|      87.00000      48659.10| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0117 715-05153               182.000  m   |     107.00000      19474.00|     107.00000      19474.00| 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            | 
0118 715-05156               241.100  m   |     153.00000      36888.30|     153.00000      36888.30| 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
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0119 715-05169               134.500  m   |      80.00000      10760.00|      80.00000      10760.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0120 715-05327                79.900  m   |     162.00000      12943.80|     162.00000      12943.80| 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.17  |                            |                            | 
  m2                                      |                            |                            | 
0121 715-05371                11.500  m   |     308.00000       3542.00|     308.00000       3542.00| 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.60  |                            |                            | 
  m2                                      |                            |                            | 
0122 715-05596                26.500  m   |     107.00000       2835.50|     107.00000       2835.50| 
  PIPE EXTENSION, CIRCULAR, 450 mm CMP    |                            |                            | 
0123 715-06004                 2.000  EACH|    1075.00000       2150.00|    1075.00000       2150.00| 
  CONCRETE ANCHOR, 1200 mm                |                            |                            | 
0124 715-06337                 7.000  m   |     867.00000       6069.00|     867.00000       6069.00| 
  PIPE EXTENSION, CIRCULAR, 1200 mm CMP   |                            |                            | 
0125 715-06802                 4.000  EACH|    1500.00000       6000.00|    1500.00000       6000.00| 
  CONCRETE ANCHOR, MIN. AREA 1.68 m2 1800 |                            |                            | 
  mm x 1200 mm                            |                            |                            | 
0126 715-07089                23.700  m   |     695.00000      16471.50|     695.00000      16471.50| 
  PIPE EXTENSION, DEFORMED, MIN. AREA     |                            |                            | 
  1.68 m2                                 |                            |                            | 
0127 715-46000                 1.000  EACH|     455.00000        455.00|     455.00000        455.00| 
  PIPE END SECTION, 300 mm                |                            |                            | 
0128 715-46005                 9.000  EACH|     485.00000       4365.00|     485.00000       4365.00| 
  PIPE END SECTION, 375 mm                |                            |                            | 
0129 715-46010                 3.000  EACH|     575.00000       1725.00|     575.00000       1725.00| 
  PIPE END SECTION, 450 mm                |                            |                            | 
0130 715-46030                 1.000  EACH|     760.00000        760.00|     760.00000        760.00| 
  PIPE END SECTION, 750 mm                |                            |                            | 
0131 715-46095                 2.000  EACH|    1935.00000       3870.00|    1935.00000       3870.00| 
  PIPE END SECTION, MIN. AREA .60 m2      |                            |                            | 
0132 718-06528                18.000  EACH|     500.00000       9000.00|     500.00000       9000.00| 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0133 718-06529                12.000  EACH|     500.00000       6000.00|     500.00000       6000.00| 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0134 718-06532              1000.000  m   |       3.40000       3400.00|       3.40000       3400.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0135 718-52610              1053.000  m3  |      37.00000      38961.00|      37.00000      38961.00| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0136 718-99153             10037.000  m2  |       0.85000       8531.45|       0.85000       8531.45| 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0137 720-44000                14.000  EACH|     540.00000       7560.00|     540.00000       7560.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
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0138 720-44296                 1.000  EACH|     300.00000        300.00|     300.00000        300.00| 
  CAP INLET                               |                            |                            | 
0139 720-45045                78.000  EACH|    1040.00000      81120.00|    1040.00000      81120.00| 
  INLET, J10                              |                            |                            | 
0140 720-45055                21.000  EACH|    1060.00000      22260.00|    1060.00000      22260.00| 
  INLET, M10                              |                            |                            | 
0141 720-45260                29.000  EACH|     890.00000      25810.00|     890.00000      25810.00| 
  PIPE CATCH BASIN, 300 mm                |                            |                            | 
0142 720-45265                 2.000  EACH|     915.00000       1830.00|     915.00000       1830.00| 
  PIPE CATCH BASIN, 375 mm                |                            |                            | 
0143 720-45270                 1.000  EACH|    1070.00000       1070.00|    1070.00000       1070.00| 
  PIPE CATCH BASIN, 450 mm                |                            |                            | 
0144 720-45410                68.000  EACH|    1525.00000     103700.00|    1525.00000     103700.00| 
  MANHOLE, C4                             |                            |                            | 
0145 720-45605                 3.700  m   |     700.00000       2590.00|     700.00000       2590.00| 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            | 
0146 720-95422                 6.000  EACH|    2465.00000      14790.00|    2465.00000      14790.00| 
  MANHOLE, J4                             |                            |                            | 
0147 720-98174                10.000  EACH|    1045.00000      10450.00|    1045.00000      10450.00| 
  INLET, B15                              |                            |                            | 
0148 720-98555                 9.000  EACH|    1070.00000       9630.00|    1070.00000       9630.00| 
  INLET, C15                              |                            |                            | 
0149 728-98377                        LUMP|    9000.00000       9000.00|    8750.00000       8750.00| 
  MASONRY COATING                         |                            |                            | 
0150 731-93945              1396.000  m2  |     250.00000     349000.00|     150.86000     210600.56| 
  FACE PANELS, CONCRETE                   |                            |                            | 
0151 731-93946              1396.000  m2  |     125.00000     174500.00|      64.46000      89986.16| 
  WALL ERECTION                           |                            |                            | 
0152 731-93947               323.000  m   |      75.00000      24225.00|      73.45000      23724.35| 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0153 801-06203             12859.000  m   |       0.48000       6172.32|       0.48000       6172.32| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0154 801-06207              3231.000  m   |       2.59000       8368.29|       2.59000       8368.29| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0155 801-06216               201.000  m   |       3.00000        603.00|       3.00000        603.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  600 mm                                  |                            |                            | 
0156 801-06625                21.000  EACH|     105.00000       2205.00|     105.00000       2205.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0157 801-06640                65.000  EACH|     165.00000      10725.00|     165.00000      10725.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
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0158 801-06645                25.000  EACH|      40.00000       1000.00|      40.00000       1000.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0159 801-06710                60.000  DAY |      20.00000       1200.00|      20.00000       1200.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0160 801-06775                        LUMP|   30000.00000      30000.00|  222212.92000     222212.92| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0161 801-07118               192.000  m   |      24.00000       4608.00|      24.00000       4608.00| 
  BARRICADE, III-A                        |                            |                            | 
0162 801-07119                72.000  m   |      40.00000       2880.00|      40.00000       2880.00| 
  BARRICADE, III-B                        |                            |                            | 
0163 801-53072                        LUMP|   32400.00000      32400.00|   32400.00000      32400.00| 
  TEMPORARY TRAFFIC SIGNAL                |                            |                            | 
0164 802-05694                 1.000  EACH|    6122.00000       6122.00|    6122.00000       6122.00| 
  OVERHEAD SIGN STRUCTURE , CABLE SPAN    |                            |                            | 
0165 802-05701               180.000  m   |      35.00000       6300.00|      35.00000       6300.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0166 802-05702               134.000  m   |      27.00000       3618.00|      27.00000       3618.00| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0167 802-05706                11.000  m   |      35.00000        385.00|      35.00000        385.00| 
  SIGN POST, SQUARE, 3, UNREINFORCED      |                            |                            | 
  ANCHOR                                  |                            |                            | 
0168 802-07057                83.460  m2  |     142.00000      11851.32|     142.00000      11851.32| 
  SIGN, PANEL, WITH LEGEND                |                            |                            | 
0169 802-07058                 8.000  EACH|     112.00000        896.00|     112.00000        896.00| 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                            |                            | 
0170 802-07059                82.000  EACH|      30.00000       2460.00|      30.00000       2460.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            | 
0171 802-07060                 5.000  EACH|      40.00000        200.00|      40.00000        200.00| 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0172 802-07135                 2.000  EACH|    1507.00000       3014.00|    1507.00000       3014.00| 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, IV|                            |                            | 
0173 802-07137                 4.000  EACH|     280.00000       1120.00|     280.00000       1120.00| 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, VIII                        |                            |                            | 
0174 802-07151                 8.000  EACH|     356.00000       2848.00|     356.00000       2848.00| 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, VII                         |                            |                            | 
0175 802-07158                 4.000  EACH|    3500.00000      14000.00|    3500.00000      14000.00| 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, I                           |                            |                            | 
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0176 802-76025                12.710  m2  |     119.00000       1512.49|     119.00000       1512.49| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0177 802-76035                71.430  m2  |     105.00000       7500.15|     105.00000       7500.15| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0178 802-76045                 3.460  m2  |     125.00000        432.50|     125.00000        432.50| 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0179 802-76095              1012.240  kg  |       5.22000       5283.89|       5.22000       5283.89| 
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            | 
0180 802-76135                 2.000  EACH|    9690.00000      19380.00|    9690.00000      19380.00| 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  SINGLE ARM                              |                            |                            | 
0181 802-76140                 2.000  EACH|   15781.00000      31562.00|   15781.00000      31562.00| 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM                              |                            |                            | 
0182 802-76160                 2.000  EACH|     378.00000        756.00|     378.00000        756.00| 
  BRIDGE BRACKET ASSEMBLY                 |                            |                            | 
0183 802-76175                 7.800  m   |     492.00000       3837.60|     492.00000       3837.60| 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            | 
  ASSEMBLY (CANTILEVER)                   |                            |                            | 
0184 805-01815                16.000  EACH|    1650.00000      26400.00|    1650.00000      26400.00| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0185 805-01842                28.000  EACH|     640.00000      17920.00|     640.00000      17920.00| 
  HANDHOLE, SIGNAL                        |                            |                            | 
0187 805-06592              1974.000  m   |      34.33000      67767.42|      34.33000      67767.42| 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0188 805-78100                 4.000  EACH|    7380.00000      29520.00|    7380.00000      29520.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0189 805-78205                18.000  EACH|     423.00000       7614.00|     423.00000       7614.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0190 805-78215                 1.000  EACH|     458.00000        458.00|     458.00000        458.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0191 805-78230                 9.000  EACH|     795.00000       7155.00|     795.00000       7155.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0192 805-78415                16.000  EACH|    1300.00000      20800.00|    1300.00000      20800.00| 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
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0193 805-78420                13.000  EACH|     210.00000       2730.00|     210.00000       2730.00| 
  DISCONNECT HANGER                       |                            |                            | 
0194 805-78445                 4.000  EACH|     460.00000       1840.00|     460.00000       1840.00| 
  SIGNAL SERVICE                          |                            |                            | 
0195 805-78467                79.000  m   |       5.15000        406.85|       5.15000        406.85| 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0196 805-78470              2479.000  m   |       1.48000       3668.92|       1.48000       3668.92| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0197 805-78485               246.000  m   |       3.10000        762.60|       3.10000        762.60| 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0198 805-78490               748.000  m   |       3.33000       2490.84|       3.33000       2490.84| 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0199 805-78510              2477.000  m   |       1.95000       4830.15|       1.95000       4830.15| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0200 805-78746                55.000  m   |      35.00000       1925.00|      35.00000       1925.00| 
  PREFORMED LOOP DETECTORS                |                            |                            | 
0201 805-78785                23.000  EACH|     460.00000      10580.00|     460.00000      10580.00| 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0202 805-78795               913.000  m   |      24.30000      22185.90|      24.30000      22185.90| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0203 805-78925                 4.000  EACH|     700.00000       2800.00|     700.00000       2800.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0204 805-81060                16.000  EACH|    2890.00000      46240.00|    2890.00000      46240.00| 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            | 
0205 805-86805                 1.000  EACH|    1600.00000       1600.00|    1600.00000       1600.00| 
  SERVICE POINT, I                        |                            |                            | 
0206 805-86820                 4.000  EACH|     750.00000       3000.00|     750.00000       3000.00| 
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            | 
  mm X 760 mm X 2450 mm                   |                            |                            | 
0207 805-86889               135.000  m   |       1.55000        209.25|       1.55000        209.25| 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            | 
  COPPER                                  |                            |                            | 
0208 805-86920                12.000  EACH|       8.00000         96.00|       8.00000         96.00| 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0209 805-86930                10.000  EACH|       8.00000         80.00|       8.00000         80.00| 
  INSULATING LINK, NOT WATERPROOFED       |                            |                            | 
0210 805-86935                10.000  EACH|      32.00000        320.00|      32.00000        320.00| 
  INSULATING LINK, WATERPROOFED           |                            |                            | 
0211 805-92504                14.000  EACH|     350.00000       4900.00|     350.00000       4900.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  11,447,926.96                                                ROUTE : 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26614-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 05-0558668              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS HIGHWAY GROU|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0212 805-92512                 2.000  EACH|     520.00000       1040.00|     520.00000       1040.00| 
  MICROLOOP DETECTOR                      |                            |                            | 
0213 805-98335               200.000  m   |      17.50000       3500.00|      17.50000       3500.00| 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  TRENCH, 4 1/C                           |                            |                            | 
0214 805-98336                85.000  m   |      17.50000       1487.50|      17.50000       1487.50| 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  CONDUIT, 4 1/C                          |                            |                            | 
0215 807-02191                 4.000  EACH|     550.00000       2200.00|     550.00000       2200.00| 
  HANDHOLE, LIGHTING                      |                            |                            | 
0216 807-02603                 4.000  EACH|     356.00000       1424.00|     356.00000       1424.00| 
  LIGHT STANDARD, RELOCATE                |                            |                            | 
0218 807-78590                 2.000  EACH|     630.00000       1260.00|     630.00000       1260.00| 
  HANDHOLE                                |                            |                            | 
0219 807-82016                 2.000  EACH|     650.00000       1300.00|     650.00000       1300.00| 
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            | 
  2 LUMINAIRES                            |                            |                            | 
0220 807-86790                 4.000  EACH|     433.00000       1732.00|     433.00000       1732.00| 
  LUMINAIRE, SIGN, MERCURY VAPOR, WITH    |                            |                            | 
  GLARE SHIELD, 250 WATT                  |                            |                            | 
0221 807-86805                 2.000  EACH|    1600.00000       3200.00|    1600.00000       3200.00| 
  SERVICE POINT, I                        |                            |                            | 
0222 807-86910                 6.000  EACH|      30.00000        180.00|      30.00000        180.00| 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0223 807-86915                 8.000  EACH|      30.00000        240.00|      30.00000        240.00| 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0224 807-86950                 6.000  EACH|      45.00000        270.00|      45.00000        270.00| 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            | 
  LOCATION IDENTIFICATION                 |                            |                            | 
0225 808-01045                12.000  m   |       6.00000         72.00|       6.00000         72.00| 
  LINE, THERMOPLASTIC, DOTTED, YELLOW,    |                            |                            | 
  100 mm, 600 mm LINE, 1200 mm GAP        |                            |                            | 
0226 808-01329                 3.000  EACH|     120.00000        360.00|     120.00000        360.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WRONG WAY RAMP ARROW     |                            |                            | 
0227 808-03002                51.000  m   |       5.00000        255.00|       5.00000        255.00| 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            | 
0228 808-03631               378.000  m   |       3.75000       1417.50|       3.75000       1417.50| 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0229 808-03632               252.000  m   |       3.75000        945.00|       3.75000        945.00| 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  11,447,926.96                                                ROUTE : 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26614-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 05-0558668              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS HIGHWAY GROU|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0230 808-06701               551.000  m   |       1.05000        578.55|       1.05000        578.55| 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0231 808-06702                 9.000  m   |       3.00000         27.00|       3.00000         27.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            | 
  mm                                      |                            |                            | 
0232 808-06703              4476.000  m   |       0.98000       4386.48|       0.98000       4386.48| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0233 808-06705               202.000  m   |       2.25000        454.50|       2.25000        454.50| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            | 
  mm                                      |                            |                            | 
0234 808-06716              3800.000  m   |       0.85000       3230.00|       0.85000       3230.00| 
  LINE, REMOVE                            |                            |                            | 
0235 808-74807                 2.000  EACH|     160.00000        320.00|     160.00000        320.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0236 808-74808                 1.000  EACH|     205.00000        205.00|     205.00000        205.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0237 808-75240               274.000  m   |       1.10000        301.40|       1.10000        301.40| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0238 808-75247              6895.000  m   |       0.96000       6619.20|       0.96000       6619.20| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 150 |                            |                            | 
  mm                                      |                            |                            | 
0239 808-75260                24.000  m   |       5.75000        138.00|       5.75000        138.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            | 
0240 808-75272                11.000  m   |      18.00000        198.00|      18.00000        198.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            | 
0241 808-75278               215.000  m   |       5.00000       1075.00|       5.00000       1075.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0242 808-75290                63.000  m   |      12.00000        756.00|      12.00000        756.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            | 
0243 808-75297               243.000  m   |      10.00000       2430.00|      10.00000       2430.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0244 808-75320                40.000  EACH|      60.00000       2400.00|      60.00000       2400.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  11,447,926.96                                                ROUTE : 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26614-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 05-0558668              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS HIGHWAY GROU|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0245 808-75325                27.000  EACH|      62.00000       1674.00|      62.00000       1674.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0246 808-75998               298.000  EACH|      24.40000       7271.20|      24.40000       7271.20| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0247 808-92027              1275.000  m   |       1.80000       2295.00|       1.80000       2295.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
0248 808-98796                12.000  m   |       6.00000         72.00|       6.00000         72.00| 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            | 
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            | 
0249 203-02801                 6.000  m3  |      46.00000        276.00|      46.00000        276.00| 
  BACKFILL FOR WATER MAIN , CRUSHED STONE |                            |                            | 
0250 305-05205               117.000  Mg  |      59.14000       6919.38|      59.14000       6919.38| 
  HMA FOR PATCHING, TEMPORARY             |                            |                            | 
0251 715-01336                22.000  EACH|    1375.00000      30250.00|    1375.00000      30250.00| 
  GATE VALVE, 300 mm , WITH VALVE BOX     |                            |                            | 
0252 715-01902               128.000  m   |      84.00000      10752.00|      84.00000      10752.00| 
  WATER SERVICE LINE, 50 mm               |                            |                            | 
0253 715-02743                 1.000  EACH|     650.00000        650.00|     650.00000        650.00| 
  GATE VALVE WITH VALVE BOX, 100 mm       |                            |                            | 
0254 715-02905                 3.000  EACH|    7910.00000      23730.00|    7910.00000      23730.00| 
  INSERTION VALVE, 250 mm , AND BOX       |                            |                            | 
0255 715-06039                 1.000  EACH|    4240.00000       4240.00|    4240.00000       4240.00| 
  INSERTION VALVE, 150 mm , AND BOX       |                            |                            | 
0256 715-07556                        LUMP|    4300.00000       4300.00|    4300.00000       4300.00| 
  FORCE MAIN , RELOCATE, WITH CLEAN OUT   |                            |                            | 
0257 716-07633                93.000  m   |    1000.00000      93000.00|    1345.00000     125085.00| 
  PIPE INSTALLATION, TRENCHLESS, 600 mm   |                            |                            | 
0258 732-01898                30.000  m   |     134.00000       4020.00|     134.00000       4020.00| 
  WATER MAIN, DUCTILE IRON, 250 mm        |                            |                            | 
0259 732-02744                 2.000  EACH|     700.00000       1400.00|     700.00000       1400.00| 
  GATE VALVE AND BOX, 150 mm              |                            |                            | 
0260 732-02745                 3.000  EACH|     800.00000       2400.00|     800.00000       2400.00| 
  GATE VALVE AND BOX, 200 mm              |                            |                            | 
0261 732-02874                14.000  EACH|     560.00000       7840.00|     560.00000       7840.00| 
  CURB STOP AND BOX , 18.75 mm            |                            |                            | 
0262 732-02874                 3.000  EACH|     300.00000        900.00|     300.00000        900.00| 
  CURB STOP AND BOX , 50 mm               |                            |                            | 
0263 732-02874                 3.000  EACH|     215.00000        645.00|     215.00000        645.00| 
  CURB STOP AND BOX , 25 mm               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  11,447,926.96                                                ROUTE : 32 
     CALL ORDER   : 170                     CONTRACT ID : R -26614-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 05-0558668              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS HIGHWAY GROU|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0264 732-03053                 1.000  EACH|    2550.00000       2550.00|    2550.00000       2550.00| 
  METER PIT , AND BOX, DUAL               |                            |                            | 
0265 732-03053                17.000  EACH|    1015.00000      17255.00|    1015.00000      17255.00| 
  METER PIT , AND BOX, SINGLE             |                            |                            | 
0266 732-03273                 1.000  EACH|    4775.00000       4775.00|    4775.00000       4775.00| 
  HYDRA STOP , 150 mm                     |                            |                            | 
0267 732-03273                 2.000  EACH|    5300.00000      10600.00|    5300.00000      10600.00| 
  HYDRA STOP , 250 mm                     |                            |                            | 
0268 732-05923                65.000  m   |      65.00000       4225.00|      65.00000       4225.00| 
  WATER SERVICE LINE, 25 mm               |                            |                            | 
0269 732-90573               173.000  m   |      61.00000      10553.00|      61.00000      10553.00| 
  WATER SERVICE LINE, 18.75 mm            |                            |                            | 
0270 732-91738                29.000  m   |      85.00000       2465.00|      85.00000       2465.00| 
  WATER MAIN, DUCTILE IRON, 150 mm        |                            |                            | 
0271 732-91739               184.000  m   |      95.00000      17480.00|      95.00000      17480.00| 
  WATER MAIN, DUCTILE IRON, 200 mm        |                            |                            | 
0272 732-91742                 2.000  EACH|    1590.00000       3180.00|    1590.00000       3180.00| 
  FIRE HYDRANT                            |                            |                            | 
0273 732-91742                13.000  EACH|    2550.00000      33150.00|    2550.00000      33150.00| 
  FIRE HYDRANT , ASSEMBLY                 |                            |                            | 
0274 732-91742                 2.000  EACH|     880.00000       1760.00|     880.00000       1760.00| 
  FIRE HYDRANT , REMOVE                   |                            |                            | 
0275 732-94780                 9.000  EACH|     175.00000       1575.00|     175.00000       1575.00| 
  WATER SERVICE CONNECTION , 18.75 mm     |                            |                            | 
0276 732-94780                 3.000  EACH|     195.00000        585.00|     195.00000        585.00| 
  WATER SERVICE CONNECTION , 25 mm        |                            |                            | 
0277 732-94780                 5.000  EACH|     215.00000       1075.00|     215.00000       1075.00| 
  WATER SERVICE CONNECTION , 50 mm        |                            |                            | 
0278 732-96670              1880.000  m   |     115.00000     216200.00|     115.00000     216200.00| 
  WATER MAIN, DUCTILE IRON, 300 mm        |                            |                            | 
0279 732-97009                 7.000  EACH|    1100.00000       7700.00|    1100.00000       7700.00| 
  FIRE HYDRANT ASSEMBLY, REMOVE           |                            |                            | 
0280 105-06657                72.000  MOS |     300.00000      21600.00|     150.00000      10800.00| 
  PHONE, CELLULAR                         |                            |                            | 
     SECTION TOTALS                       |             $ 12,325,000.00|             $ 12,694,445.52| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $ 12,325,000.00|             $ 12,694,445.52| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  14,612,666.03                                                ROUTE : 
     CALL ORDER   : 180                     CONTRACT ID : R -26719-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :  250  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : E180003 
                                                                                                  E180003 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $ 12,364,801.06     100.0000% 
   2   35-1057095     BLANKENBERGER BROTHERS                                                 $ 12,418,288.91     100.4325% 
   3   35-1139301     E & B PAVING, INC.                                                     $ 12,572,339.09     101.6784% 
   4   35-1134435     FOERTSCH CONSTRUCTION                                                  $ 12,757,883.76     103.1790% 
   5   35-1698047     GRADEX, INC.                                                           $ 13,155,450.63     106.3943% 
   6   35-1875662     CRIDER & CRIDER, INC.                                                  $ 13,944,086.90     112.7724% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1057095              |(3) 35-1139301     
                                          |GOHMANN ASPHALT & CONSTR., I|BLANKENBERGER BROTHERS      |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   NEW ROAD CONSTRUCTION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|  275000.00000     275000.00|   75000.00000      75000.00|  228679.17000      228679.17 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                28.000  MOS |    1800.00000      50400.00|    1500.00000      42000.00|    1782.00000       49896.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  620000.00000     620000.00|  500000.00000     500000.00|  628616.95000      628616.95 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   62000.00000      62000.00|  150000.00000     150000.00|   62861.70000       62861.70 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241                82.000  LFT |       3.75000        307.50|       7.50000        615.00|       5.61000         460.02 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-03000                        LUMP|   19500.00000      19500.00|   24000.00000      24000.00|   19500.00000       19500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 10                                  |                            |                            | 
0007 202-03000                        LUMP|   24100.00000      24100.00|   29700.00000      29700.00|   24100.00000       24100.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 11                                  |                            |                            | 
0008 202-03000                        LUMP|   14800.00000      14800.00|   18800.00000      18800.00|   14800.00000       14800.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 20                                  |                            |                            | 
0009 202-03000                        LUMP|     800.00000        800.00|    2700.00000       2700.00|     800.00000         800.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 22                                  |                            |                            | 
0010 202-03000                        LUMP|   14000.00000      14000.00|   17000.00000      17000.00|   14000.00000       14000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 23                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  14,612,666.03                                                ROUTE : 
     CALL ORDER   : 180                     CONTRACT ID : R -26719-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1057095              |(3) 35-1139301     
                                          |GOHMANN ASPHALT & CONSTR., I|BLANKENBERGER BROTHERS      |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0011 202-03000                        LUMP|   19600.00000      19600.00|   21800.00000      21800.00|   19600.00000       19600.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 24                                  |                            |                            | 
0012 202-03000                        LUMP|    8100.00000       8100.00|    9200.00000       9200.00|    8100.00000        8100.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 32                                  |                            |                            | 
0013 202-03783                 6.000  EACH|     220.00000       1320.00|     220.00000       1320.00|     224.40000        1346.40 
  SIGN, PANEL, REMOVE                     |                            |                            | 
0014 202-04089                 2.000  EACH|    1875.00000       3750.00|      18.75000         37.50|      19.13000          38.26 
  SIGN, SHEET, REMOVE                     |                            |                            | 
0015 202-96151                        LUMP|    2000.00000       2000.00|     915.00000        915.00|     510.00000         510.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            | 
0016 203-02000            185610.000  CYS |       2.40000     445464.00|       2.97000     551261.70|       2.65000      491866.50 
  EXCAVATION, COMMON                      |                            |                            | 
0017 203-02070            783144.000  CYS |       3.40000    2662689.60|       4.40000    3445833.60|       3.60000     2819318.40 
  BORROW                                  |                            |                            | 
0018 203-95673               150.000  CYS |      15.62000       2343.00|      33.00000       4950.00|      15.62000        2343.00 
  BACKFILL, GRANULAR                      |                            |                            | 
0019 204-02290                10.000  EACH|    2700.00000      27000.00|     300.00000       3000.00|    2700.00000       27000.00 
  SETTLEMENT PLATE                        |                            |                            | 
0020 205-03371              2657.600  CYS |       5.00000      13288.00|       6.45000      17141.52|       5.00000       13288.00 
  SEDIMENT, REMOVE                        |                            |                            | 
0021 205-06930                24.300  TON |      52.00000       1263.60|      31.00000        753.30|      52.00000        1263.60 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0022 205-06931              3729.400  TON |      25.00000      93235.00|      25.50000      95099.70|      25.00000       93235.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0023 205-06932               294.000  LFT |       3.00000        882.00|       3.70000       1087.80|       3.06000         899.64 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0024 205-06933                20.000  EACH|      45.00000        900.00|      85.00000       1700.00|      45.90000         918.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0025 205-06934                52.000  TON |     323.00000      16796.00|     323.00000      16796.00|     329.46000       17131.92 
  TEMPORARY MULCHING                      |                            |                            | 
0026 205-06936              1175.600  TON |      40.00000      47024.00|      26.00000      30565.60|      40.00000       47024.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0027 205-06937              1691.500  LFT |       1.25000       2114.38|       1.50000       2537.25|       1.28000        2165.12 
  TEMPORARY SILT FENCE                    |                            |                            | 
0028 205-06938               975.000  LFT |      15.00000      14625.00|      11.00000      10725.00|      15.00000       14625.00 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0029 206-51230               473.400  CYS |      15.41000       7295.09|      10.00000       4734.00|       5.10000        2414.34 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0030 206-51817              4140.000  SFT |       9.00000      37260.00|       8.00000      33120.00|      10.20000       42228.00 
  SHEET PILING, STEEL                     |                            |                            | 
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0031 207-07500             30765.000  SYS |       3.90000     119983.50|       2.35000      72297.75|       3.88000      119368.20 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0032 210-06902                 1.000  EACH|  164780.00000     164780.00|   90000.00000      90000.00|  133676.10000      133676.10 
  PUMP STATION                            |                            |                            | 
0033 210-07314               580.000  LFT |      15.80000       9164.00|      11.00000       6380.00|      15.30000        8874.00 
  FORCE MAIN , SANITARY SEWER, 4 IN.      |                            |                            | 
0034 211-02050              8527.000  CYS |      12.25000     104455.75|      12.60000     107440.20|      12.25000      104455.75 
  B BORROW                                |                            |                            | 
0035 211-06467               121.600  CYS |     100.00000      12160.00|      32.00000       3891.20|      45.90000        5581.44 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0036 211-07454              6248.500  CYS |      12.00000      74982.00|      15.70000      98101.45|      12.87000       80418.20 
  STRUCTURE BACKFILL                      |                            |                            | 
0037 301-07448             15018.100  TON |      18.00000     270325.80|      20.00000     300362.00|      16.06000      241190.69 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0038 302-06464             19206.000  CYS |      33.95000     652043.70|      26.53000     509535.18|      26.53000      509535.18 
  SUBBASE FOR PCCP                        |                            |                            | 
0039 401-07320              2252.400  TON |      44.00000      99105.60|      33.00000      74329.20|      42.65000       96064.86 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0040 401-07389              4642.200  TON |      38.50000     178724.70|      26.75000     124178.85|      34.00000      157834.80 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0041 401-07406              5173.000  TON |      38.00000     196574.00|      26.75000     138377.75|      33.30000      172260.90 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                            |                            | 
0042 404-05511              4084.100  SYS |       2.30000       9393.43|       2.00000       8168.20|       2.25000        9189.23 
  SEAL COAT, 2                            |                            |                            | 
0043 405-05517                51.510  TON |     360.00000      18543.60|     295.00000      15195.45|     381.10000       19630.46 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0044 406-05520                14.830  TON |     200.00000       2966.00|     200.00000       2966.00|     196.00000        2906.68 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0045 501-06266                        LUMP|    5000.00000       5000.00|    7354.00000       7354.00|    7353.48000        7353.48 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0047 503-03489                76.000  EACH|      12.00000        912.00|      15.00000       1140.00|      15.00000        1140.00 
  RETROFITTED TIE BARS                    |                            |                            | 
0048 503-05240             31089.000  LFT |       8.00000     248712.00|       7.97000     247779.33|       7.97000      247779.33 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0049 503-05310               104.000  LFT |     155.00000      16120.00|     131.53000      13679.12|     124.35000       12932.40 
  TERMINAL JOINT                          |                            |                            | 
0050 601-01522                 6.000  EACH|    1515.00000       9090.00|    1200.00000       7200.00|    1632.00000        9792.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0051 601-05999                 2.000  EACH|      42.00000         84.00|      50.00000        100.00|      51.00000         102.00 
  CURVED TERMINAL END                     |                            |                            | 
0052 601-94689                 2.000  EACH|    2000.00000       4000.00|    2495.00000       4990.00|    2856.00000        5712.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
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0053 601-94690                 2.000  EACH|    3250.00000       6500.00|    3895.00000       7790.00|    3876.00000        7752.00 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
0054 601-99105              3712.500  LFT |      12.00000      44550.00|      13.05000      48448.13|      14.28000       53014.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0055 601-99108               450.000  LFT |      18.75000       8437.50|      19.65000       8842.50|      19.38000        8721.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            | 
  3 IN. SPACING                           |                            |                            | 
0056 602-06729                24.000  EACH|      15.00000        360.00|      12.00000        288.00|       6.12000         146.88 
  BARRIER DELINEATOR                      |                            |                            | 
0057 603-06040             17726.000  LFT |       3.80000      67358.80|       3.80000      67358.80|       3.88000       68776.88 
  FENCE, FARM FIELD, 47 IN.               |                            |                            | 
0058 603-06045              3320.000  LFT |       9.10000      30212.00|       9.10000      30212.00|       9.28000       30809.60 
  FENCE, CHAIN LINK, 48 IN.               |                            |                            | 
0059 607-06365               313.400  LFT |      60.00000      18804.00|      49.25000      15434.95|      57.92000       18152.13 
  PAVED SIDE DITCH, G                     |                            |                            | 
0060 607-06370               400.750  LFT |      60.00000      24045.00|      60.65000      24305.49|      53.42000       21408.07 
  PAVED SIDE DITCH, H                     |                            |                            | 
0061 607-06385               136.750  LFT |      60.00000       8205.00|      87.75000      11999.81|      75.89000       10377.96 
  PAVED SIDE DITCH, L                     |                            |                            | 
0062 607-06390               670.000  LFT |      60.00000      40200.00|      82.20000      55074.00|      64.76000       43389.20 
  PAVED SIDE DITCH, M                     |                            |                            | 
0063 609-06259               682.000  SYS |      60.00000      40920.00|      73.00000      49786.00|      45.90000       31303.80 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0064 610-07486              7876.200  TON |      44.00000     346552.80|      32.80000     258339.36|      39.20000      308747.04 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0065 611-05330               589.000  SYS |      38.00000      22382.00|      41.42000      24396.38|      32.77000       19301.53 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
0066 611-06497                18.000  EACH|     130.00000       2340.00|     125.00000       2250.00|     132.60000        2386.80 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0067 615-06505                 6.000  EACH|     375.00000       2250.00|     495.00000       2970.00|     382.50000        2295.00 
  MONUMENT, B                             |                            |                            | 
0068 615-06510                17.000  EACH|     225.00000       3825.00|     395.00000       6715.00|     229.50000        3901.50 
  MONUMENT, C                             |                            |                            | 
0069 615-06515                 3.000  EACH|      80.00000        240.00|     125.00000        375.00|      81.60000         244.80 
  MONUMENT, D                             |                            |                            | 
0070 616-02320             17058.900  SYS |       1.05000      17911.85|       1.40000      23882.46|       1.08000       18423.61 
  GEOTEXTILES                             |                            |                            | 
0071 616-06405              1491.600  TON |      23.50000      35052.60|      20.00000      29832.00|      23.12000       34485.79 
  RIPRAP, REVETMENT                       |                            |                            | 
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0072 616-06451              4246.900  TON |      23.50000      99802.15|      20.00000      84938.00|      23.50000       99802.15 
  RIPRAP, UNIFORM                         |                            |                            | 
0073 616-51367              1501.600  SYS |      55.00000      82588.00|      35.00000      52556.00|      35.70000       53607.12 
  SLOPEWALL, CONCRETE, 4 IN.              |                            |                            | 
0074 621-01004                 3.000  EACH|     850.00000       2550.00|     850.00000       2550.00|     867.00000        2601.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0075 621-04258                72.970  LBS |      43.17000       3150.11|      43.17000       3150.11|      44.03000        3212.87 
  SEED MIXTURE , DITCH BOTTOM SEED MIX    |                            |                            | 
0076 621-04258               920.540  LBS |      48.00000      44185.92|      48.00000      44185.92|      48.96000       45069.64 
  SEED MIXTURE , LOW-PROFILE PRAIRIE SEED |                            |                            | 
  MIX                                     |                            |                            | 
0077 621-06545                18.510  TON |     490.00000       9069.90|     490.00000       9069.90|     499.80000        9251.30 
  FERTILIZER                              |                            |                            | 
0078 621-06548                42.900  LBS |      18.50000        793.65|      18.50000        793.65|      18.87000         809.52 
  SEED MIXTURE, CV                        |                            |                            | 
0079 621-06554              4128.000  LBS |       2.80000      11558.40|       2.80000      11558.40|       2.86000       11806.08 
  SEED MIXTURE, U                         |                            |                            | 
0080 621-06557              2080.000  LBS |       2.10000       4368.00|       2.10000       4368.00|       2.14000        4451.20 
  SEED MIXTURE, T                         |                            |                            | 
0081 621-06565               103.900  TON |     350.00000      36365.00|     350.00000      36365.00|     357.00000       37092.30 
  MULCHING MATERIAL                       |                            |                            | 
0082 621-06567                 1.030  MG  |       1.00000          1.03|       1.00000          1.03|       1.02000           1.05 
  WATER                                   |                            |                            | 
0083 621-06575             18485.900  SYS |       2.60000      48063.34|       2.60000      48063.34|       2.65000       48987.64 
  SODDING, NURSERY                        |                            |                            | 
0084 622-52436                40.000  EACH|      36.00000       1440.00|      29.00000       1160.00|      29.58000        1183.20 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0085 622-91786             10605.000  EACH|       3.90000      41359.50|       3.90000      41359.50|       3.98000       42207.90 
  SEEDLING                                |                            |                            | 
0086 701-51195              3222.000  LFT |      42.00000     135324.00|      31.50000     101493.00|      30.60000       98593.20 
  PILE, STEEL H, HP 12 X 53               |                            |                            | 
0087 701-91792               132.000  EACH|     150.00000      19800.00|      90.00000      11880.00|     204.00000       26928.00 
  PILE TIP, STEEL H                       |                            |                            | 
0088 701-92043              1320.000  LFT |      85.00000     112200.00|       6.00000       7920.00|      66.30000       87516.00 
  CORED HOLE IN ROCK, 18 IN.              |                            |                            | 
0089 702-51005               743.000  CYS |     350.00000     260050.00|     400.00000     297200.00|     535.50000      397876.50 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0090 702-51015               284.000  CYS |     250.00000      71000.00|     320.00000      90880.00|     535.50000      152082.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0091 702-51863                96.000  EACH|      35.00000       3360.00|      25.00000       2400.00|      15.30000        1468.80 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
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0092 703-51030            189816.600  LBS |       0.80000     151853.28|       0.63000     119584.46|       0.66000      125278.96 
  REINFORCING STEEL                       |                            |                            | 
0093 703-51032            225768.000  LBS |       0.90000     203191.20|       0.70000     158037.60|       0.77000      173841.36 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0094 704-51002               488.600  CYS |     500.00000     244300.00|     460.00000     224756.00|     382.50000      186889.50 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0095 706-05732                 8.000  EACH|    1400.00000      11200.00|    1000.00000       8000.00|     969.00000        7752.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0096 706-51020                75.200  CYS |     400.00000      30080.00|     380.00000      28576.00|     255.00000       19176.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0097 709-51821                        LUMP|   18500.00000      18500.00|   16310.00000      16310.00|   14433.00000       14433.00 
  SURFACE SEAL                            |                            |                            | 
0098 711-51038                        LUMP|  480000.00000     480000.00|  473000.00000     473000.00|  526238.30000      526238.30 
  STRUCTURAL STEEL                        |                            |                            | 
0099 714-26718               339.000  LFT |     605.00000     205095.00|     660.00000     223740.00|     580.00000      196620.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 10 FT. X 6 FT.                |                            |                            | 
0100 715-03475                 8.000  EACH|     350.00000       2800.00|     400.00000       3200.00|     350.00000        2800.00 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                            |                            | 
0101 715-03584                 1.000  EACH|     470.00000        470.00|     420.00000        420.00|     470.00000         470.00 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                            |                            | 
0102 715-05019                93.000  LFT |      81.00000       7533.00|      58.00000       5394.00|      81.00000        7533.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0103 715-05048             41024.000  LFT |       2.10000      86150.40|       1.90000      77945.60|       3.73000      153019.52 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0104 715-05049               100.000  LFT |       6.80000        680.00|      12.00000       1200.00|      10.00000        1000.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                            |                            | 
0105 715-05051               100.000  LFT |       7.90000        790.00|      13.00000       1300.00|      11.00000        1100.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                            |                            | 
0106 715-05053              6552.000  LFT |       7.65000      50122.80|       9.00000      58968.00|      14.38000       94217.76 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0107 715-05119               179.000  LFT |      36.00000       6444.00|      20.00000       3580.00|      36.00000        6444.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0108 715-05123               116.000  LFT |      49.00000       5684.00|      34.00000       3944.00|      49.00000        5684.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0109 715-05125               240.000  LFT |      61.00000      14640.00|      38.00000       9120.00|      61.00000       14640.00 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            | 
0110 715-05128               523.000  LFT |      95.00000      49685.00|      75.00000      39225.00|      95.00000       49685.00 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                            |                            | 
0111 715-05129               320.000  LFT |     110.00000      35200.00|      85.00000      27200.00|     110.00000       35200.00 
  PIPE, TYPE 1, CIRCULAR, 54 IN.          |                            |                            | 
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0112 715-05151              1515.000  LFT |      28.00000      42420.00|      19.00000      28785.00|      28.00000       42420.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0113 715-05152               640.000  LFT |      48.00000      30720.00|      24.00000      15360.00|      48.00000       30720.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0114 715-05154                 2.000  LFT |     110.00000        220.00|     115.00000        230.00|     110.00000         220.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            | 
0115 715-05156               253.000  LFT |      56.00000      14168.00|      40.00000      10120.00|      56.00000       14168.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            | 
0116 715-05161               378.000  LFT |     100.00000      37800.00|      80.00000      30240.00|     100.00000       37800.00 
  PIPE, TYPE 2, CIRCULAR, 48 IN.          |                            |                            | 
0117 715-05169               374.000  LFT |      32.00000      11968.00|      25.00000       9350.00|      32.00000       11968.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0118 715-05218               556.000  LFT |      32.00000      17792.00|      19.00000      10564.00|      32.00000       17792.00 
  PIPE, TYPE 5, CIRCULAR, 15 IN.          |                            |                            | 
0119 715-05232                42.000  LFT |      73.00000       3066.00|      50.00000       2100.00|      73.00000        3066.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.9   |                            |                            | 
  SQ.FT.                                  |                            |                            | 
0120 715-05239               244.000  LFT |      85.00000      20740.00|      70.00000      17080.00|      85.00000       20740.00 
  PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ.|                            |                            | 
   FT.                                    |                            |                            | 
0121 715-05274               268.000  LFT |     412.00000     110416.00|     360.00000      96480.00|     412.00000      110416.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 39.0  |                            |                            | 
  SQ. FT.                                 |                            |                            | 
0122 715-05407               296.000  LFT |      20.00000       5920.00|      14.00000       4144.00|       5.10000        1509.60 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0123 715-05408              1283.000  LFT |      43.70000      56067.10|      26.00000      33358.00|      30.60000       39259.80 
  PIPE, SANITARY SEWER, 8 IN.             |                            |                            | 
0124 715-06004                 6.000  EACH|     815.00000       4890.00|     800.00000       4800.00|     815.00000        4890.00 
  CONCRETE ANCHOR, 48 IN.                 |                            |                            | 
0125 715-06377                64.000  LFT |      23.00000       1472.00|      28.00000       1792.00|      20.40000        1305.60 
  SERVICE LATERAL                         |                            |                            | 
0126 715-06492                 2.000  EACH|     890.00000       1780.00|     835.00000       1670.00|     890.00000        1780.00 
  CONCRETE ANCHOR, 54 IN.                 |                            |                            | 
0127 715-07625               406.000  LFT |     145.00000      58870.00|     146.00000      59276.00|     145.00000       58870.00 
  PIPE, TYPE 1, CIRCULAR, 66 IN.          |                            |                            | 
0128 715-07626                 2.000  EACH|    1000.00000       2000.00|    1100.00000       2200.00|    1000.00000        2000.00 
  CONCRETE ANCHOR, 66 IN.                 |                            |                            | 
0129 715-07627                 2.000  EACH|    1100.00000       2200.00|    1100.00000       2200.00|    1100.00000        2200.00 
  CONCRETE ANCHOR, MIN. AREA 39.0 SQ. FT. |                            |                            | 
0130 715-46005                34.000  EACH|     250.00000       8500.00|     200.00000       6800.00|     250.00000        8500.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
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     ENGINEER'S ESTIMATE: $  14,612,666.03                                                ROUTE : 
     CALL ORDER   : 180                     CONTRACT ID : R -26719-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
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------------------------------------------+---------------------------+---------------------------+------------------------------ 
0131 715-46010                 7.000  EACH|     275.00000       1925.00|     210.00000       1470.00|     275.00000        1925.00 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0132 715-46020                 4.000  EACH|     350.00000       1400.00|     375.00000       1500.00|     350.00000        1400.00 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0133 715-46030                 3.000  EACH|     450.00000       1350.00|     775.00000       2325.00|     450.00000        1350.00 
  PIPE END SECTION, 30 IN.                |                            |                            | 
0134 715-46040                 2.000  EACH|     800.00000       1600.00|     880.00000       1760.00|     800.00000        1600.00 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0135 715-46065                 2.000  EACH|     325.00000        650.00|     300.00000        600.00|     325.00000         650.00 
  PIPE END SECTION, MIN. AREA 2.9 SQ. FT. |                            |                            | 
0136 715-97557                 1.000  EACH|    5000.00000       5000.00|    4700.00000       4700.00|    5000.00000        5000.00 
  GRATED BOX END SECTION, I, 6:1, 18 IN.  |                            |                            | 
0137 715-97804                 2.000  EACH|     800.00000       1600.00|     760.00000       1520.00|     800.00000        1600.00 
  PIPE END SECTION, MIN. AREA 7.4 SQ. FT. |                            |                            | 
0138 718-06529                34.000  EACH|     450.00000      15300.00|     420.00000      14280.00|     510.00000       17340.00 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0139 718-06531                27.000  EACH|     500.00000      13500.00|     350.00000       9450.00|     484.50000       13081.50 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0140 718-06532              6500.000  LFT |       1.00000       6500.00|       0.90000       5850.00|       0.92000        5980.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0141 718-52610              3256.200  CYS |      30.00000      97686.00|      29.00000      94429.80|      23.89000       77790.62 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0142 718-99153             31468.200  SYS |       1.10000      34615.02|       0.90000      28321.38|       0.52000       16363.46 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0143 720-03194                 6.000  EACH|    3275.00000      19650.00|    2700.00000      16200.00|    3264.00000       19584.00 
  MANHOLE , 48 IN.                        |                            |                            | 
0144 720-03194                 1.000  EACH|    4475.00000       4475.00|    2750.00000       2750.00|    2805.00000        2805.00 
  MANHOLE , 60 IN.                        |                            |                            | 
0145 720-45065                 6.000  EACH|    3100.00000      18600.00|    3500.00000      21000.00|    3100.00000       18600.00 
  INLET, N12                              |                            |                            | 
0146 720-45070                 8.000  EACH|    1750.00000      14000.00|    2000.00000      16000.00|    1750.00000       14000.00 
  INLET, P12A                             |                            |                            | 
0147 720-45275                 2.000  EACH|    1400.00000       2800.00|    1800.00000       3600.00|    1400.00000        2800.00 
  PIPE CATCH BASIN, 24 IN.                |                            |                            | 
0148 720-45375                 5.000  EACH|    1400.00000       7000.00|    1750.00000       8750.00|    1400.00000        7000.00 
  PIPE CATCH BASIN, 24 IN., MODIFIED      |                            |                            | 
0149 720-45415                 1.000  EACH|    3800.00000       3800.00|    4300.00000       4300.00|    3800.00000        3800.00 
  MANHOLE, D4                             |                            |                            | 
0150 724-03276               222.400  LFT |      70.00000      15568.00|      44.00000       9785.60|      61.20000       13610.88 
  EXPANSION JOINT SEALING SYSTEM          |                            |                            | 
0151 726-58789                24.000  EACH|    1600.00000      38400.00|     780.00000      18720.00|    1224.00000       29376.00 
  BEARING ASSEMBLY, ELASTOMERIC, II       |                            |                            | 
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0152 726-99095                24.000  EACH|    1100.00000      26400.00|     780.00000      18720.00|     816.00000       19584.00 
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            | 
0154 732-04749               480.000  LFT |      65.00000      31200.00|      35.00000      16800.00|      65.00000       31200.00 
  CASING , 18 IN.                         |                            |                            | 
0155 801-04308                10.000  EACH|     360.00000       3600.00|     395.00000       3950.00|     979.20000        9792.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0156 801-06199                 2.000  EACH|     375.00000        750.00|     310.00000        620.00|     306.00000         612.00 
  ROAD CLOSURE SIGN ASSEMBLY, PERMANENT   |                            |                            | 
0157 801-06608                11.000  EACH|     265.00000       2915.00|     330.10000       3631.10|     244.80000        2692.80 
  BARRICADE, III, PERMANENT               |                            |                            | 
0158 801-06640                21.000  EACH|     235.00000       4935.00|     195.00000       4095.00|     326.40000        6854.40 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0159 801-07118               432.000  LFT |      12.00000       5184.00|      18.75000       8100.00|      18.36000        7931.52 
  BARRICADE, III-A                        |                            |                            | 
0160 801-07119                72.000  LFT |      15.00000       1080.00|      20.95000       1508.40|      25.50000        1836.00 
  BARRICADE, III-B                        |                            |                            | 
0161 802-05701               457.000  LFT |       8.25000       3770.25|       8.25000       3770.25|       8.42000        3847.94 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0162 802-05702               304.000  LFT |       7.60000       2310.40|       7.60000       2310.40|       7.75000        2356.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0163 802-07057              1071.000  SFT |      14.64000      15679.44|      14.64000      15679.44|      14.93000       15990.03 
  SIGN, PANEL, WITH LEGEND                |                            |                            | 
0164 802-07059                 3.000  EACH|      30.00000         90.00|      30.00000         90.00|      30.60000          91.80 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            | 
0165 802-07137                 2.000  EACH|     260.00000        520.00|     260.00000        520.00|     265.20000         530.40 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION,VIII                         |                            |                            | 
0166 802-76025                78.250  SFT |      14.00000       1095.50|      14.00000       1095.50|      14.28000        1117.41 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0167 802-76035               349.820  SFT |      14.40000       5037.41|      14.40000       5037.41|      14.69000        5138.86 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0168 802-76045                69.800  SFT |      15.30000       1067.94|      15.30000       1067.94|      15.61000        1089.58 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.125 IN. THICKNESS             |                            |                            | 
0169 802-76095               469.640  LBS |       2.95000       1385.44|       2.95000       1385.44|       3.01000        1413.62 
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            | 
0170 804-06771               102.000  EACH|      24.00000       2448.00|      24.00000       2448.00|      22.44000        2288.88 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
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------------------------------------------+---------------------------+---------------------------+------------------------------ 
0171 808-03002              5060.000  LFT |       0.45000       2277.00|       0.41000       2074.60|       0.46000        2327.60 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            | 
0172 808-03631             21510.000  LFT |       0.42000       9034.20|       0.41000       8819.10|       0.43000        9249.30 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0173 808-03632             20419.000  LFT |       0.42000       8575.98|       0.41000       8371.79|       0.43000        8780.17 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0174 808-06703              9991.500  LFT |       0.27000       2697.71|       0.32000       3197.28|       0.28000        2797.62 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0175 808-74805                38.000  LFT |      14.20000        539.60|      19.90000        756.20|      14.48000         550.24 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0176 808-74807                 8.000  EACH|     105.00000        840.00|     292.00000       2336.00|     107.10000         856.80 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0177 808-74808                 8.000  EACH|     145.00000       1160.00|     312.00000       2496.00|     147.90000        1183.20 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0178 808-75245              8632.000  LFT |       0.27000       2330.64|       0.32000       2762.24|       0.28000        2416.96 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0179 808-75297               235.000  LFT |       3.25000        763.75|       3.90000        916.50|       3.32000         780.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0180 808-75998               309.000  EACH|      19.00000       5871.00|      27.70000       8559.30|      19.38000        5988.42 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0183 602-06646               200.000  LFT |      50.00000      10000.00|      25.00000       5000.00|      20.68000        4136.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0184 501-06321             63372.000  SYS |      23.10000    1463893.20|      27.07000    1715480.04|      27.07000     1715480.04 
  QC/QA-PCCP, 10 IN.                      |                            |                            | 
0185 501-06727                        LUMP|    5000.00000       5000.00|    3759.16000       3759.16|    3759.16000        3759.16 
  CORING, PCCP                            |                            |                            | 
0186 732-04749               170.000  LFT |      55.00000       9350.00|      56.00000       9520.00|      55.00000        9350.00 
  CASING , 16 IN.                         |                            |                            | 
     SECTION TOTALS                       |             $ 12,364,801.06|             $ 12,418,288.91|                $ 12,572,339.09 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $ 12,364,801.06|             $ 12,418,288.91|                $ 12,572,339.09 
==================================================================================================================================== 
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                                          |(4) 35-1134435              |(5) 35-1698047              |(6) 35-1875662     
                                          |FOERTSCH CONSTRUCTION       |GRADEX, INC.                |CRIDER & CRIDER, INC.        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   NEW ROAD CONSTRUCTION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|  125000.00000     125000.00|  150000.00000     150000.00|  350000.00000      350000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                28.000  MOS |    2000.00000      56000.00|    2000.00000      56000.00|    1800.00000       50400.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  617000.00000     617000.00|  657700.00000     657700.00|  740000.00000      740000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   45000.00000      45000.00|  262000.00000     262000.00|  100000.00000      100000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241                82.000  LFT |       3.75000        307.50|       3.75000        307.50|      10.00000         820.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-03000                        LUMP|    9500.00000       9500.00|    9000.00000       9000.00|   25000.00000       25000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 10                                  |                            |                            | 
0007 202-03000                        LUMP|   12500.00000      12500.00|    9000.00000       9000.00|   25000.00000       25000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 11                                  |                            |                            | 
0008 202-03000                        LUMP|   20050.00000      20050.00|    9000.00000       9000.00|   25000.00000       25000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 20                                  |                            |                            | 
0009 202-03000                        LUMP|    5000.00000       5000.00|    9000.00000       9000.00|   25000.00000       25000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 22                                  |                            |                            | 
0010 202-03000                        LUMP|   11925.00000      11925.00|    9000.00000       9000.00|   25000.00000       25000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 23                                  |                            |                            | 
0011 202-03000                        LUMP|   18250.00000      18250.00|    9000.00000       9000.00|   25000.00000       25000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 24                                  |                            |                            | 
0012 202-03000                        LUMP|    3500.00000       3500.00|    9000.00000       9000.00|   25000.00000       25000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 32                                  |                            |                            | 
0013 202-03783                 6.000  EACH|     220.00000       1320.00|     220.00000       1320.00|     300.00000        1800.00 
  SIGN, PANEL, REMOVE                     |                            |                            | 
0014 202-04089                 2.000  EACH|      18.75000         37.50|      18.75000         37.50|      21.00000          42.00 
  SIGN, SHEET, REMOVE                     |                            |                            | 
0015 202-96151                        LUMP|    1500.00000       1500.00|    5000.00000       5000.00|    3000.00000        3000.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            | 
0016 203-02000            185610.000  CYS |       2.15000     399061.50|       4.14000     768425.40|       4.80000      890928.00 
  EXCAVATION, COMMON                      |                            |                            | 
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0017 203-02070            783144.000  CYS |       3.89000    3046430.16|       3.92000    3069924.48|       4.50000     3524148.00 
  BORROW                                  |                            |                            | 
0018 203-95673               150.000  CYS |      20.00000       3000.00|      17.00000       2550.00|      25.00000        3750.00 
  BACKFILL, GRANULAR                      |                            |                            | 
0019 204-02290                10.000  EACH|    1000.00000      10000.00|    1250.00000      12500.00|    2600.00000       26000.00 
  SETTLEMENT PLATE                        |                            |                            | 
0020 205-03371              2657.600  CYS |       7.00000      18603.20|       6.60000      17540.16|       7.00000       18603.20 
  SEDIMENT, REMOVE                        |                            |                            | 
0021 205-06930                24.300  TON |      42.50000       1032.75|      25.00000        607.50|      28.00000         680.40 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0022 205-06931              3729.400  TON |      17.00000      63399.80|      21.00000      78317.40|      25.00000       93235.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0023 205-06932               294.000  LFT |       7.75000       2278.50|       3.00000        882.00|       5.00000        1470.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0024 205-06933                20.000  EACH|      60.00000       1200.00|      45.00000        900.00|      50.00000        1000.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0025 205-06934                52.000  TON |     307.50000      15990.00|     330.00000      17160.00|     350.00000       18200.00 
  TEMPORARY MULCHING                      |                            |                            | 
0026 205-06936              1175.600  TON |      25.40000      29860.24|      21.00000      24687.60|      24.00000       28214.40 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0027 205-06937              1691.500  LFT |       1.75000       2960.13|       2.00000       3383.00|       1.30000        2198.95 
  TEMPORARY SILT FENCE                    |                            |                            | 
0028 205-06938               975.000  LFT |       7.75000       7556.25|      13.00000      12675.00|       6.00000        5850.00 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0029 206-51230               473.400  CYS |      25.00000      11835.00|      15.00000       7101.00|      16.00000        7574.40 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0030 206-51817              4140.000  SFT |      35.00000     144900.00|       7.50000      31050.00|       8.00000       33120.00 
  SHEET PILING, STEEL                     |                            |                            | 
0031 207-07500             30765.000  SYS |       3.80000     116907.00|       4.00000     123060.00|       3.50000      107677.50 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0032 210-06902                 1.000  EACH|  131055.00000     131055.00|   90750.00000      90750.00|   85000.00000       85000.00 
  PUMP STATION                            |                            |                            | 
0033 210-07314               580.000  LFT |      15.00000       8700.00|      20.00000      11600.00|      18.00000       10440.00 
  FORCE MAIN , SANITARY SEWER, 4 IN.      |                            |                            | 
0034 211-02050              8527.000  CYS |      15.50000     132168.50|      12.75000     108719.25|      16.00000      136432.00 
  B BORROW                                |                            |                            | 
0035 211-06467               121.600  CYS |      25.00000       3040.00|      46.00000       5593.60|      70.00000        8512.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0036 211-07454              6248.500  CYS |      17.50000     109348.75|      12.75000      79668.38|      28.00000      174958.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0037 301-07448             15018.100  TON |      17.90000     268823.99|      18.00000     270325.80|      15.50000      232780.55 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 180 -13 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  14,612,666.03                                                ROUTE : 
     CALL ORDER   : 180                     CONTRACT ID : R -26719-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1134435              |(5) 35-1698047              |(6) 35-1875662     
                                          |FOERTSCH CONSTRUCTION       |GRADEX, INC.                |CRIDER & CRIDER, INC.        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0038 302-06464             19206.000  CYS |      31.50000     604989.00|      27.30000     524323.80|      27.00000      518562.00 
  SUBBASE FOR PCCP                        |                            |                            | 
0039 401-07320              2252.400  TON |      33.00000      74329.20|      43.90000      98880.36|      34.00000       76581.60 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0040 401-07389              4642.200  TON |      26.75000     124178.85|      35.00000     162477.00|      27.00000      125339.40 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0041 401-07406              5173.000  TON |      26.75000     138377.75|      34.20000     176916.60|      27.00000      139671.00 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                            |                            | 
0042 404-05511              4084.100  SYS |       2.00000       8168.20|       2.25000       9189.23|       2.00000        8168.20 
  SEAL COAT, 2                            |                            |                            | 
0043 405-05517                51.510  TON |     295.00000      15195.45|     381.10000      19630.46|     300.00000       15453.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0044 406-05520                14.830  TON |     200.00000       2966.00|     196.00000       2906.68|     200.00000        2966.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0045 501-06266                        LUMP|    5000.00000       5000.00|    8000.00000       8000.00|   10000.00000       10000.00 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0047 503-03489                76.000  EACH|      12.00000        912.00|      15.00000       1140.00|      16.00000        1216.00 
  RETROFITTED TIE BARS                    |                            |                            | 
0048 503-05240             31089.000  LFT |       8.00000     248712.00|       8.20000     254929.80|       8.00000      248712.00 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0049 503-05310               104.000  LFT |      90.02000       9362.08|     178.00000      18512.00|     140.00000       14560.00 
  TERMINAL JOINT                          |                            |                            | 
0050 601-01522                 6.000  EACH|    1515.00000       9090.00|    1515.00000       9090.00|    1800.00000       10800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0051 601-05999                 2.000  EACH|      42.00000         84.00|      42.00000         84.00|      60.00000         120.00 
  CURVED TERMINAL END                     |                            |                            | 
0052 601-94689                 2.000  EACH|    2000.00000       4000.00|    2000.00000       4000.00|    3000.00000        6000.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0053 601-94690                 2.000  EACH|    3250.00000       6500.00|    3250.00000       6500.00|    4000.00000        8000.00 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
0054 601-99105              3712.500  LFT |      12.00000      44550.00|      12.00000      44550.00|      15.00000       55687.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0055 601-99108               450.000  LFT |      18.75000       8437.50|      18.75000       8437.50|      20.00000        9000.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            | 
  3 IN. SPACING                           |                            |                            | 
0056 602-06729                24.000  EACH|      10.00000        240.00|       6.00000        144.00|      10.00000         240.00 
  BARRIER DELINEATOR                      |                            |                            | 
0057 603-06040             17726.000  LFT |       5.15000      91288.90|       5.30000      93947.80|       4.00000       70904.00 
  FENCE, FARM FIELD, 47 IN.               |                            |                            | 
0058 603-06045              3320.000  LFT |       9.55000      31706.00|       9.80000      32536.00|      10.00000       33200.00 
  FENCE, CHAIN LINK, 48 IN.               |                            |                            | 
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0059 607-06365               313.400  LFT |      60.00000      18804.00|      58.40000      18302.56|      70.00000       21938.00 
  PAVED SIDE DITCH, G                     |                            |                            | 
0060 607-06370               400.750  LFT |      58.00000      23243.50|      53.90000      21600.43|      75.00000       30056.25 
  PAVED SIDE DITCH, H                     |                            |                            | 
0061 607-06385               136.750  LFT |      80.00000      10940.00|      76.60000      10475.05|      80.00000       10940.00 
  PAVED SIDE DITCH, L                     |                            |                            | 
0062 607-06390               670.000  LFT |      67.50000      45225.00|      65.30000      43751.00|      85.00000       56950.00 
  PAVED SIDE DITCH, M                     |                            |                            | 
0063 609-06259               682.000  SYS |      60.00000      40920.00|      56.00000      38192.00|      45.00000       30690.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0064 610-07486              7876.200  TON |      32.80000     258339.36|      40.00000     315048.00|      34.00000      267790.80 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0065 611-05330               589.000  SYS |      38.00000      22382.00|      33.00000      19437.00|      38.00000       22382.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
0066 611-06497                18.000  EACH|     168.00000       3024.00|     175.00000       3150.00|     150.00000        2700.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0067 615-06505                 6.000  EACH|     475.00000       2850.00|     475.00000       2850.00|     500.00000        3000.00 
  MONUMENT, B                             |                            |                            | 
0068 615-06510                17.000  EACH|     440.00000       7480.00|     440.00000       7480.00|     300.00000        5100.00 
  MONUMENT, C                             |                            |                            | 
0069 615-06515                 3.000  EACH|     160.00000        480.00|     160.00000        480.00|     100.00000         300.00 
  MONUMENT, D                             |                            |                            | 
0070 616-02320             17058.900  SYS |       1.75000      29853.08|       0.92000      15694.19|       2.30000       39235.47 
  GEOTEXTILES                             |                            |                            | 
0071 616-06405              1491.600  TON |      19.00000      28340.40|      22.45000      33486.42|      28.00000       41764.80 
  RIPRAP, REVETMENT                       |                            |                            | 
0072 616-06451              4246.900  TON |      20.00000      84938.00|      22.45000      95342.91|      27.00000      114666.30 
  RIPRAP, UNIFORM                         |                            |                            | 
0073 616-51367              1501.600  SYS |      49.00000      73578.40|      53.00000      79584.80|      38.00000       57060.80 
  SLOPEWALL, CONCRETE, 4 IN.              |                            |                            | 
0074 621-01004                 3.000  EACH|     600.00000       1800.00|     875.00000       2625.00|     900.00000        2700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0075 621-04258                72.970  LBS |      26.50000       1933.71|      43.17000       3150.11|      45.00000        3283.65 
  SEED MIXTURE , DITCH BOTTOM SEED MIX    |                            |                            | 
0076 621-04258               920.540  LBS |      42.20000      38846.79|      49.00000      45106.46|      50.00000       46027.00 
  SEED MIXTURE , LOW-PROFILE PRAIRIE SEED |                            |                            | 
  MIX                                     |                            |                            | 
0077 621-06545                18.510  TON |     450.00000       8329.50|     500.00000       9255.00|     500.00000        9255.00 
  FERTILIZER                              |                            |                            | 
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0078 621-06548                42.900  LBS |      30.00000       1287.00|      18.50000        793.65|      20.00000         858.00 
  SEED MIXTURE, CV                        |                            |                            | 
0079 621-06554              4128.000  LBS |       2.90000      11971.20|       2.88000      11888.64|       3.00000       12384.00 
  SEED MIXTURE, U                         |                            |                            | 
0080 621-06557              2080.000  LBS |       2.05000       4264.00|       2.15000       4472.00|       3.00000        6240.00 
  SEED MIXTURE, T                         |                            |                            | 
0081 621-06565               103.900  TON |     385.00000      40001.50|     360.00000      37404.00|     375.00000       38962.50 
  MULCHING MATERIAL                       |                            |                            | 
0082 621-06567                 1.030  MG  |      10.00000         10.30|       1.00000          1.03|       1.00000           1.03 
  WATER                                   |                            |                            | 
0083 621-06575             18485.900  SYS |       3.75000      69322.13|       2.68000      49542.21|       2.75000       50836.23 
  SODDING, NURSERY                        |                            |                            | 
0084 622-52436                40.000  EACH|      40.00000       1600.00|      29.00000       1160.00|      29.00000        1160.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0085 622-91786             10605.000  EACH|       3.95000      41889.75|       4.00000      42420.00|       5.00000       53025.00 
  SEEDLING                                |                            |                            | 
0086 701-51195              3222.000  LFT |      33.00000     106326.00|      36.00000     115992.00|      36.00000      115992.00 
  PILE, STEEL H, HP 12 X 53               |                            |                            | 
0087 701-91792               132.000  EACH|     115.00000      15180.00|     130.00000      17160.00|     130.00000       17160.00 
  PILE TIP, STEEL H                       |                            |                            | 
0088 701-92043              1320.000  LFT |      85.00000     112200.00|      82.00000     108240.00|      75.00000       99000.00 
  CORED HOLE IN ROCK, 18 IN.              |                            |                            | 
0089 702-51005               743.000  CYS |     445.00000     330635.00|     335.00000     248905.00|     335.00000      248905.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0090 702-51015               284.000  CYS |     385.00000     109340.00|     205.00000      58220.00|     205.00000       58220.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0091 702-51863                96.000  EACH|      12.00000       1152.00|      35.00000       3360.00|      30.00000        2880.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0092 703-51030            189816.600  LBS |       0.78000     148056.95|       0.77000     146158.78|       0.80000      151853.28 
  REINFORCING STEEL                       |                            |                            | 
0093 703-51032            225768.000  LBS |       0.91000     205448.88|       0.88000     198675.84|       0.84000      189645.12 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0094 704-51002               488.600  CYS |     415.00000     202769.00|     490.00000     239414.00|     480.00000      234528.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0095 706-05732                 8.000  EACH|     525.00000       4200.00|    1440.00000      11520.00|    1300.00000       10400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0096 706-51020                75.200  CYS |     290.00000      21808.00|     415.00000      31208.00|     410.00000       30832.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0097 709-51821                        LUMP|   16750.00000      16750.00|   18000.00000      18000.00|   15000.00000       15000.00 
  SURFACE SEAL                            |                            |                            | 
0098 711-51038                        LUMP|  525000.00000     525000.00|  500000.00000     500000.00|  470000.00000      470000.00 
  STRUCTURAL STEEL                        |                            |                            | 
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0099 714-26718               339.000  LFT |     650.00000     220350.00|     572.00000     193908.00|     600.00000      203400.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 10 FT. X 6 FT.                |                            |                            | 
0100 715-03475                 8.000  EACH|     330.00000       2640.00|     430.00000       3440.00|     400.00000        3200.00 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                            |                            | 
0101 715-03584                 1.000  EACH|     525.00000        525.00|     480.00000        480.00|     500.00000         500.00 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                            |                            | 
0102 715-05019                93.000  LFT |      75.00000       6975.00|      62.00000       5766.00|      75.00000        6975.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0103 715-05048             41024.000  LFT |       2.12000      86970.88|       2.65000     108713.60|       1.75000       71792.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0104 715-05049               100.000  LFT |       9.00000        900.00|       4.35000        435.00|      18.00000        1800.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                            |                            | 
0105 715-05051               100.000  LFT |      10.00000       1000.00|       5.40000        540.00|      19.00000        1900.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                            |                            | 
0106 715-05053              6552.000  LFT |       7.65000      50122.80|      15.00000      98280.00|      12.00000       78624.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0107 715-05119               179.000  LFT |      21.00000       3759.00|      25.00000       4475.00|      24.00000        4296.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0108 715-05123               116.000  LFT |      42.00000       4872.00|      38.00000       4408.00|      34.00000        3944.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0109 715-05125               240.000  LFT |      64.00000      15360.00|      48.00000      11520.00|      47.00000       11280.00 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            | 
0110 715-05128               523.000  LFT |     113.00000      59099.00|      95.00000      49685.00|      78.00000       40794.00 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                            |                            | 
0111 715-05129               320.000  LFT |     130.00000      41600.00|      99.00000      31680.00|      98.00000       31360.00 
  PIPE, TYPE 1, CIRCULAR, 54 IN.          |                            |                            | 
0112 715-05151              1515.000  LFT |      27.50000      41662.50|      25.00000      37875.00|      25.00000       37875.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0113 715-05152               640.000  LFT |      36.00000      23040.00|      27.00000      17280.00|      25.00000       16000.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0114 715-05154                 2.000  LFT |     100.00000        200.00|      68.00000        136.00|     160.00000         320.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            | 
0115 715-05156               253.000  LFT |      64.00000      16192.00|      48.00000      12144.00|      44.00000       11132.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            | 
0116 715-05161               378.000  LFT |     148.00000      55944.00|      87.00000      32886.00|      70.00000       26460.00 
  PIPE, TYPE 2, CIRCULAR, 48 IN.          |                            |                            | 
0117 715-05169               374.000  LFT |      20.50000       7667.00|      25.00000       9350.00|      31.00000       11594.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0118 715-05218               556.000  LFT |      21.00000      11676.00|      25.00000      13900.00|      31.00000       17236.00 
  PIPE, TYPE 5, CIRCULAR, 15 IN.          |                            |                            | 
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0119 715-05232                42.000  LFT |      67.00000       2814.00|      60.00000       2520.00|     130.00000        5460.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.9   |                            |                            | 
  SQ.FT.                                  |                            |                            | 
0120 715-05239               244.000  LFT |     110.00000      26840.00|      81.00000      19764.00|     115.00000       28060.00 
  PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ.|                            |                            | 
   FT.                                    |                            |                            | 
0121 715-05274               268.000  LFT |     630.00000     168840.00|     389.00000     104252.00|     600.00000      160800.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 39.0  |                            |                            | 
  SQ. FT.                                 |                            |                            | 
0122 715-05407               296.000  LFT |       6.00000       1776.00|      15.00000       4440.00|      15.00000        4440.00 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0123 715-05408              1283.000  LFT |      30.00000      38490.00|      37.00000      47471.00|      62.00000       79546.00 
  PIPE, SANITARY SEWER, 8 IN.             |                            |                            | 
0124 715-06004                 6.000  EACH|     750.00000       4500.00|    1930.00000      11580.00|    1100.00000        6600.00 
  CONCRETE ANCHOR, 48 IN.                 |                            |                            | 
0125 715-06377                64.000  LFT |      20.00000       1280.00|      44.00000       2816.00|      55.00000        3520.00 
  SERVICE LATERAL                         |                            |                            | 
0126 715-06492                 2.000  EACH|     880.00000       1760.00|    2140.00000       4280.00|    1500.00000        3000.00 
  CONCRETE ANCHOR, 54 IN.                 |                            |                            | 
0127 715-07625               406.000  LFT |     235.00000      95410.00|     183.00000      74298.00|     170.00000       69020.00 
  PIPE, TYPE 1, CIRCULAR, 66 IN.          |                            |                            | 
0128 715-07626                 2.000  EACH|     930.00000       1860.00|    2455.00000       4910.00|    1600.00000        3200.00 
  CONCRETE ANCHOR, 66 IN.                 |                            |                            | 
0129 715-07627                 2.000  EACH|    2730.00000       5460.00|    2980.00000       5960.00|    1500.00000        3000.00 
  CONCRETE ANCHOR, MIN. AREA 39.0 SQ. FT. |                            |                            | 
0130 715-46005                34.000  EACH|     230.00000       7820.00|     300.00000      10200.00|     250.00000        8500.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0131 715-46010                 7.000  EACH|     240.00000       1680.00|     325.00000       2275.00|     325.00000        2275.00 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0132 715-46020                 4.000  EACH|     325.00000       1300.00|     430.00000       1720.00|     375.00000        1500.00 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0133 715-46030                 3.000  EACH|     450.00000       1350.00|     590.00000       1770.00|     600.00000        1800.00 
  PIPE END SECTION, 30 IN.                |                            |                            | 
0134 715-46040                 2.000  EACH|     860.00000       1720.00|     695.00000       1390.00|     775.00000        1550.00 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0135 715-46065                 2.000  EACH|     290.00000        580.00|     800.00000       1600.00|    1300.00000        2600.00 
  PIPE END SECTION, MIN. AREA 2.9 SQ. FT. |                            |                            | 
0136 715-97557                 1.000  EACH|    4250.00000       4250.00|    4225.00000       4225.00|    2600.00000        2600.00 
  GRATED BOX END SECTION, I, 6:1, 18 IN.  |                            |                            | 
0137 715-97804                 2.000  EACH|    1100.00000       2200.00|    1485.00000       2970.00|     900.00000        1800.00 
  PIPE END SECTION, MIN. AREA 7.4 SQ. FT. |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  14,612,666.03                                                ROUTE : 
     CALL ORDER   : 180                     CONTRACT ID : R -26719-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1134435              |(5) 35-1698047              |(6) 35-1875662     
                                          |FOERTSCH CONSTRUCTION       |GRADEX, INC.                |CRIDER & CRIDER, INC.        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0138 718-06529                34.000  EACH|     530.00000      18020.00|     410.00000      13940.00|     450.00000       15300.00 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0139 718-06531                27.000  EACH|     450.00000      12150.00|     215.00000       5805.00|     500.00000       13500.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0140 718-06532              6500.000  LFT |       1.00000       6500.00|       0.95000       6175.00|       1.00000        6500.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0141 718-52610              3256.200  CYS |      30.50000      99314.10|      27.00000      87917.40|      28.00000       91173.60 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0142 718-99153             31468.200  SYS |       1.00000      31468.20|       0.65000      20454.33|       1.00000       31468.20 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0143 720-03194                 6.000  EACH|    3200.00000      19200.00|    2545.00000      15270.00|    3000.00000       18000.00 
  MANHOLE , 48 IN.                        |                            |                            | 
0144 720-03194                 1.000  EACH|    2750.00000       2750.00|    3400.00000       3400.00|    3800.00000        3800.00 
  MANHOLE , 60 IN.                        |                            |                            | 
0145 720-45065                 6.000  EACH|    3500.00000      21000.00|    3350.00000      20100.00|    3000.00000       18000.00 
  INLET, N12                              |                            |                            | 
0146 720-45070                 8.000  EACH|    1900.00000      15200.00|    2225.00000      17800.00|    1600.00000       12800.00 
  INLET, P12A                             |                            |                            | 
0147 720-45275                 2.000  EACH|    1650.00000       3300.00|    1015.00000       2030.00|    1500.00000        3000.00 
  PIPE CATCH BASIN, 24 IN.                |                            |                            | 
0148 720-45375                 5.000  EACH|    1650.00000       8250.00|    1070.00000       5350.00|    1600.00000        8000.00 
  PIPE CATCH BASIN, 24 IN., MODIFIED      |                            |                            | 
0149 720-45415                 1.000  EACH|    2400.00000       2400.00|    4555.00000       4555.00|    2400.00000        2400.00 
  MANHOLE, D4                             |                            |                            | 
0150 724-03276               222.400  LFT |      75.00000      16680.00|      72.00000      16012.80|      70.00000       15568.00 
  EXPANSION JOINT SEALING SYSTEM          |                            |                            | 
0151 726-58789                24.000  EACH|     850.00000      20400.00|    1545.00000      37080.00|    1500.00000       36000.00 
  BEARING ASSEMBLY, ELASTOMERIC, II       |                            |                            | 
0152 726-99095                24.000  EACH|    1100.00000      26400.00|    1050.00000      25200.00|     900.00000       21600.00 
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            | 
0154 732-04749               480.000  LFT |      60.00000      28800.00|      54.00000      25920.00|      95.00000       45600.00 
  CASING , 18 IN.                         |                            |                            | 
0155 801-04308                10.000  EACH|     360.00000       3600.00|     988.00000       9880.00|     400.00000        4000.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0156 801-06199                 2.000  EACH|     375.00000        750.00|     300.00000        600.00|     400.00000         800.00 
  ROAD CLOSURE SIGN ASSEMBLY, PERMANENT   |                            |                            | 
0157 801-06608                11.000  EACH|     265.00000       2915.00|     240.00000       2640.00|     300.00000        3300.00 
  BARRICADE, III, PERMANENT               |                            |                            | 
0158 801-06640                21.000  EACH|     235.00000       4935.00|     320.00000       6720.00|     250.00000        5250.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0159 801-07118               432.000  LFT |      12.00000       5184.00|      18.00000       7776.00|      15.00000        6480.00 
  BARRICADE, III-A                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  14,612,666.03                                                ROUTE : 
     CALL ORDER   : 180                     CONTRACT ID : R -26719-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1134435              |(5) 35-1698047              |(6) 35-1875662     
                                          |FOERTSCH CONSTRUCTION       |GRADEX, INC.                |CRIDER & CRIDER, INC.        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0160 801-07119                72.000  LFT |      15.00000       1080.00|      25.00000       1800.00|      18.00000        1296.00 
  BARRICADE, III-B                        |                            |                            | 
0161 802-05701               457.000  LFT |       8.25000       3770.25|       8.25000       3770.25|      10.00000        4570.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0162 802-05702               304.000  LFT |       7.60000       2310.40|       7.60000       2310.40|       9.00000        2736.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0163 802-07057              1071.000  SFT |      14.64000      15679.44|      14.64000      15679.44|      16.00000       17136.00 
  SIGN, PANEL, WITH LEGEND                |                            |                            | 
0164 802-07059                 3.000  EACH|      30.00000         90.00|      30.00000         90.00|      31.00000          93.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            | 
0165 802-07137                 2.000  EACH|     260.00000        520.00|     260.00000        520.00|     250.00000         500.00 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION,VIII                         |                            |                            | 
0166 802-76025                78.250  SFT |      14.00000       1095.50|      14.00000       1095.50|      18.00000        1408.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0167 802-76035               349.820  SFT |      14.40000       5037.41|      14.40000       5037.41|      18.00000        6296.76 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0168 802-76045                69.800  SFT |      15.30000       1067.94|      15.30000       1067.94|      19.00000        1326.20 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.125 IN. THICKNESS             |                            |                            | 
0169 802-76095               469.640  LBS |       2.95000       1385.44|       2.95000       1385.44|       4.00000        1878.56 
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            | 
0170 804-06771               102.000  EACH|      24.00000       2448.00|      24.00000       2448.00|      30.00000        3060.00 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0171 808-03002              5060.000  LFT |       0.39000       1973.40|       0.45000       2277.00|       0.50000        2530.00 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            | 
0172 808-03631             21510.000  LFT |       0.39000       8388.90|       0.42000       9034.20|       0.50000       10755.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0173 808-03632             20419.000  LFT |       0.39000       7963.41|       0.42000       8575.98|       0.50000       10209.50 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0174 808-06703              9991.500  LFT |       0.28000       2797.62|       0.27000       2697.71|       0.30000        2997.45 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0175 808-74805                38.000  LFT |      19.20000        729.60|      14.20000        539.60|      18.00000         684.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0176 808-74807                 8.000  EACH|     272.00000       2176.00|     105.00000        840.00|     125.00000        1000.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  14,612,666.03                                                ROUTE : 
     CALL ORDER   : 180                     CONTRACT ID : R -26719-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1134435              |(5) 35-1698047              |(6) 35-1875662     
                                          |FOERTSCH CONSTRUCTION       |GRADEX, INC.                |CRIDER & CRIDER, INC.        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0177 808-74808                 8.000  EACH|     292.00000       2336.00|     145.00000       1160.00|     140.00000        1120.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0178 808-75245              8632.000  LFT |       0.28000       2416.96|       0.27000       2330.64|       0.40000        3452.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0179 808-75297               235.000  LFT |       4.00000        940.00|       3.25000        763.75|       5.00000        1175.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0180 808-75998               309.000  EACH|      27.70000       8559.30|      19.00000       5871.00|      28.00000        8652.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0183 602-06646               200.000  LFT |      75.00000      15000.00|      30.00000       6000.00|      30.00000        6000.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0184 501-06321             63372.000  SYS |      27.23000    1725619.56|      27.88000    1766811.36|      27.50000     1742730.00 
  QC/QA-PCCP, 10 IN.                      |                            |                            | 
0185 501-06727                        LUMP|    5000.00000       5000.00|    3800.00000       3800.00|    5000.00000        5000.00 
  CORING, PCCP                            |                            |                            | 
0186 732-04749               170.000  LFT |      95.00000      16150.00|      65.00000      11050.00|      85.00000       14450.00 
  CASING , 16 IN.                         |                            |                            | 
     SECTION TOTALS                       |             $ 12,757,883.76|             $ 13,155,450.63|                $ 13,944,086.90 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $ 12,757,883.76|             $ 13,155,450.63|                $ 13,944,086.90 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,429,679.95                                                  ROUTE : 
     CALL ORDER   : 190                     CONTRACT ID : R -26766-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 04/30/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B255004 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,399,941.41     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $  1,493,108.71     106.6550% 
   3   35-1609544     SCHUTT-LOOKABILL CO                                                    $  1,683,234.30     120.2360% 
   4   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  1,698,789.19     121.3471% 
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,821,196.98     130.0909% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1609544     
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |SCHUTT-LOOKABILL CO          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   INTERSECTION IMPROVEMENT                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|   29725.00000      29725.00|   40500.00000      40500.00|   49168.08000       49168.08 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                12.000  MOS |    2400.00000      28800.00|    2250.00000      27000.00|    1989.58000       23874.96 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   66100.00000      66100.00|   75000.00000      75000.00|   84161.70000       84161.70 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   21000.00000      21000.00|   30500.00000      30500.00|   72214.86000       72214.86 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-01896                 5.000  EACH|     350.00000       1750.00|     840.00000       4200.00|     527.03000        2635.15 
  DRIVE, REMOVE                           |                            |                            | 
0006 202-02241                46.815  m   |       8.50000        397.93|      13.50000        632.00|      29.53000        1382.45 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02278              1332.200  m   |      20.35000      27110.27|      12.00000      15986.40|      15.69000       20902.22 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0008 202-52710               787.600  m2  |      14.00000      11026.40|       7.50000       5907.00|      12.12000        9545.71 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0009 202-91385                 7.000  EACH|     350.00000       2450.00|     625.00000       4375.00|     389.95000        2729.65 
  INLET, REMOVE                           |                            |                            | 
0010 202-96133                19.300  m   |      17.00000        328.10|     134.00000       2586.20|      80.91000        1561.56 
  PIPE, REMOVE                            |                            |                            | 
0011 203-02000              1936.200  m3  |      29.55000      57214.71|      55.00000     106491.00|      49.19000       95241.68 
  EXCAVATION, COMMON                      |                            |                            | 
0012 205-06933                 1.000  EACH|      70.00000         70.00|     400.00000        400.00|      72.31000          72.31 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0013 207-07500              7036.800  m2  |       5.60000      39406.08|       7.20000      50664.96|       8.60000       60516.48 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,429,679.95                                                  ROUTE : 
     CALL ORDER   : 190                     CONTRACT ID : R -26766-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1609544     
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |SCHUTT-LOOKABILL CO          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 211-07454               332.600  m3  |      20.00000       6652.00|      30.60000      10177.56|      36.40000       12106.64 
  STRUCTURE BACKFILL                      |                            |                            | 
0015 301-07448               893.500  Mg  |      28.00000      25018.00|      20.85000      18629.48|      26.09000       23311.42 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0016 303-07449                86.600  Mg  |      40.00000       3464.00|      40.00000       3464.00|      29.96000        2594.54 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0017 304-07489               126.900  Mg  |      80.00000      10152.00|      80.00000      10152.00|      88.99000       11292.83 
  HMA PATCHING, TYPE A                    |                            |                            | 
0018 306-08043               908.300  m2  |       4.00000       3633.20|       8.75000       7947.63|       8.18000        7429.89 
  MILLING, TRANSITION                     |                            |                            | 
0019 401-06264                        LUMP|    1450.00000       1450.00|    3000.00000       3000.00|    1612.98000        1612.98 
  PROFILOGRAPH, HMA                       |                            |                            | 
0020 401-07333              1922.500  Mg  |      44.75000      86031.88|      49.50000      95163.75|      49.78000       95702.05 
  QC/QA-HMA, 2. 76, SURFACE, 9.5 mm       |                            |                            | 
0021 401-07384              2665.500  Mg  |      37.40000      99689.70|      41.50000     110618.25|      41.60000      110884.80 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 12.5 mm |                            |                            | 
0022 401-07417              3588.800  Mg  |      36.25000     130094.00|      38.00000     136374.40|      40.32000      144700.42 
  QC/QA-HMA, 2, 76, BASE, 25.0 mm         |                            |                            | 
0023 401-07430              1548.200  Mg  |      39.00000      60379.80|      40.00000      61928.00|      43.38000       67160.92 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            | 
0024 402-07441               195.200  Mg  |      36.60000       7144.32|      50.00000       9760.00|      40.72000        7948.54 
  HMA BASE, TYPE B                        |                            |                            | 
0025 405-05517                 0.300  Mg  |    1400.00000        420.00|     250.00000         75.00|    1557.36000         467.21 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0026 406-05520                15.100  Mg  |     190.00000       2869.00|     210.00000       3171.00|     211.36000        3191.54 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0027 604-06070              2389.100  m2  |      32.50000      77645.75|      30.00000      71673.00|      28.56000       68232.70 
  SIDEWALK, CONCRETE                      |                            |                            | 
0028 604-07896                30.000  m2  |      65.00000       1950.00|      38.00000       1140.00|     101.30000        3039.00 
  CURB RAMP, CONCRETE, B                  |                            |                            | 
0029 604-07900                42.000  m2  |      70.00000       2940.00|      38.00000       1596.00|      80.60000        3385.20 
  CURB RAMP, CONCRETE, F                  |                            |                            | 
0030 604-07901               263.000  m2  |      70.00000      18410.00|      38.00000       9994.00|     125.67000       33051.21 
  CURB RAMP. CONCRETE, G                  |                            |                            | 
0031 604-07902                 7.000  m2  |      85.00000        595.00|      38.00000        266.00|     128.29000         898.03 
  CURB RAMP, CONCRETE, H                  |                            |                            | 
0032 605-06120               519.100  m   |      57.00000      29588.70|      56.70000      29432.97|      56.43000       29292.81 
  CURB, CONCRETE                          |                            |                            | 
0033 605-06140              1342.200  m   |      44.00000      59056.80|      45.15000      60600.33|      49.68000       66680.50 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0034 611-05330               196.100  m2  |      55.00000      10785.50|      42.00000       8236.20|      39.96000        7836.16 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
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------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 611-95728              2000.700  m2  |      51.00000     102035.70|      44.00000      88030.80|      47.77000       95573.44 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  200 mm                                  |                            |                            | 
0036 615-06500                10.000  EACH|     375.00000       3750.00|     505.00000       5050.00|     550.64000        5506.40 
  MONUMENT, A                             |                            |                            | 
0037 615-06505                 1.000  EACH|     700.00000        700.00|     495.00000        495.00|     561.76000         561.76 
  MONUMENT, B                             |                            |                            | 
0038 621-01004                 2.000  EACH|     210.00000        420.00|     200.00000        400.00|     222.48000         444.96 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0039 621-06545                 0.170  Mg  |     375.00000         63.75|     350.00000         59.50|     389.34000          66.19 
  FERTILIZER                              |                            |                            | 
0040 621-06554                30.500  kg  |       7.00000        213.50|       6.50000        198.25|       7.23000         220.52 
  SEED MIXTURE, U                         |                            |                            | 
0041 621-06565                 0.830  Mg  |     525.00000        435.75|       5.18000          4.30|     576.22000         478.26 
  MULCHING MATERIAL                       |                            |                            | 
0042 621-06575              1469.400  m2  |       3.50000       5142.90|       3.75000       5510.25|       3.62000        5319.23 
  SODDING, NURSERY                        |                            |                            | 
0043 715-05048               897.400  m   |      10.50000       9422.70|      11.25000      10095.75|      10.85000        9736.79 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0044 715-05149               239.600  m   |      93.00000      22282.80|     100.00000      23960.00|     137.29000       32894.68 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0045 715-05151                28.100  m   |     130.00000       3653.00|     110.00000       3091.00|     164.44000        4620.76 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0046 715-05152                70.600  m   |     115.00000       8119.00|     115.00000       8119.00|     149.70000       10568.82 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0047 718-52610               119.800  m3  |      40.00000       4792.00|      56.00000       6708.80|      41.32000        4950.14 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0048 718-99153              2427.400  m2  |       2.00000       4854.80|       1.00000       2427.40|       2.00000        4854.80 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0049 720-44000                11.000  EACH|     235.00000       2585.00|     250.00000       2750.00|     783.93000        8623.23 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0050 720-44296                16.000  EACH|     465.00000       7440.00|     365.00000       5840.00|     617.07000        9873.12 
  CAP INLET                               |                            |                            | 
0051 720-45045                 9.000  EACH|    1550.00000      13950.00|    1950.00000      17550.00|    1233.40000       11100.60 
  INLET, J10                              |                            |                            | 
0052 720-45055                 6.000  EACH|    1530.00000       9180.00|    2026.00000      12156.00|    1345.27000        8071.62 
  INLET, M10                              |                            |                            | 
0053 720-45250                 6.000  EACH|    1610.00000       9660.00|    2150.00000      12900.00|    1782.22000       10693.32 
  CATCH BASIN, K10                        |                            |                            | 
0054 720-45270                 1.000  EACH|    1015.00000       1015.00|     418.00000        418.00|    1430.18000        1430.18 
  PIPE CATCH BASIN, 450 mm                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 190 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,429,679.95                                                  ROUTE : 
     CALL ORDER   : 190                     CONTRACT ID : R -26766-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1609544     
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |SCHUTT-LOOKABILL CO          
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------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 720-45410                10.000  EACH|    1700.00000      17000.00|    1440.00000      14400.00|    2274.24000       22742.40 
  MANHOLE, C4                             |                            |                            | 
0056 720-96127                 1.000  EACH|    1875.00000       1875.00|    2500.00000       2500.00|    1848.96000        1848.96 
  CATCH BASIN, K13                        |                            |                            | 
0057 720-96851                 1.000  EACH|    1630.00000       1630.00|    2450.00000       2450.00|    1305.71000        1305.71 
  INLET, J13                              |                            |                            | 
0058 720-98174                 2.000  EACH|    2185.00000       4370.00|    2570.00000       5140.00|    2260.78000        4521.56 
  INLET, B15                              |                            |                            | 
0059 720-99416                 1.000  EACH|    2190.00000       2190.00|    2850.00000       2850.00|    2588.12000        2588.12 
  CATCH BASIN, B15                        |                            |                            | 
0060 801-01504                38.000  EACH|      23.00000        874.00|      22.00000        836.00|      34.48000        1310.24 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  LANE INDICATION ARROW                   |                            |                            | 
0061 801-01505                13.000  EACH|      35.00000        455.00|      33.00000        429.00|      40.05000         520.65 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            | 
  WORD (ONLY)                             |                            |                            | 
0062 801-06203              7224.000  m   |       0.45000       3250.80|       0.40000       2889.60|       0.43000        3106.32 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0063 801-06207              3546.000  m   |       3.10000      10992.60|       2.85000      10106.10|       3.11000       11028.06 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0064 801-06211                22.000  EACH|      60.00000       1320.00|      55.00000       1210.00|      77.87000        1713.14 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, LANE INDICATION ARROW        |                            |                            | 
0065 801-06212                13.000  EACH|      85.00000       1105.00|      80.00000       1040.00|      94.55000        1229.15 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, WORD (ONLY)                  |                            |                            | 
0066 801-06216               107.500  m   |       7.00000        752.50|       6.50000        698.75|       3.89000         418.18 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  600 mm                                  |                            |                            | 
0067 801-06577               100.300  m   |      19.00000       1905.70|      18.00000       1805.40|      22.25000        2231.68 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0068 801-06625                 6.000  EACH|      70.00000        420.00|      64.97000        389.82|     116.80000         700.80 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0069 801-06640                13.000  EACH|     160.00000       2080.00|     150.00000       1950.00|     139.05000        1807.65 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0070 801-06710               360.000  DAY |      21.00000       7560.00|      13.00000       4680.00|      13.35000        4806.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0071 801-06775                        LUMP|   20000.00000      20000.00|   44500.00000      44500.00|   48206.42000       48206.42 
  MAINTAINING TRAFFIC                     |                            |                            | 
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                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1609544     
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |SCHUTT-LOOKABILL CO          
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0072 801-07118                28.800  m   |      29.00000        835.20|      27.00000        777.60|      34.31000         988.13 
  BARRICADE, III-A                        |                            |                            | 
0073 802-05702                18.900  m   |      26.00000        491.40|      24.70000        466.83|      46.72000         883.01 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0074 802-76035                13.697  m2  |     250.00000       3424.25|     229.00000       3136.61|     300.35000        4113.89 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0075 802-76045                 4.314  m2  |     225.00000        970.65|     210.00000        905.94|     355.97000        1535.65 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0076 805-01842                 8.000  EACH|     760.00000       6080.00|     700.00000       5600.00|     812.05000        6496.40 
  HANDHOLE, SIGNAL                        |                            |                            | 
0078 805-02152                16.000  EACH|     445.00000       7120.00|     410.00000       6560.00|     478.33000        7653.28 
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            | 
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            | 
0079 805-02328              2923.200  m   |       0.30000        876.96|       0.28000        818.50|       1.39000        4063.25 
  SIGNAL CABLE, 1C 14GA.                  |                            |                            | 
0080 805-02373               738.100  m   |      13.00000       9595.30|      12.75000       9410.78|      18.35000       13544.14 
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            | 
0081 805-03709                 8.000  EACH|    1350.00000      10800.00|    1220.00000       9760.00|    2055.72000       16445.76 
  SIGNAL SUPPORT FOUNDATION, MODIFIED     |                            |                            | 
0082 805-06592               524.100  m   |      35.00000      18343.50|      33.15000      17373.92|      44.50000       23322.45 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0083 805-78100                 1.000  EACH|   10900.00000      10900.00|   10000.00000      10000.00|   11568.96000       11568.96 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0084 805-78106                 1.000  EACH|   14500.00000      14500.00|   13500.00000      13500.00|   15851.70000       15851.70 
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0085 805-78205                12.000  EACH|     850.00000      10200.00|     800.00000       9600.00|     758.66000        9103.92 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0086 805-78230                 5.000  EACH|    1400.00000       7000.00|    1285.00000       6425.00|    1245.89000        6229.45 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0087 805-78415                 8.000  EACH|     950.00000       7600.00|     878.00000       7024.00|     826.51000        6612.08 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0088 805-78420                 8.000  EACH|     300.00000       2400.00|     285.00000       2280.00|     208.02000        1664.16 
  DISCONNECT HANGER                       |                            |                            | 
0089 805-78465                27.200  m   |       3.30000         89.76|       3.05000         82.96|       6.00000         163.20 
  SIGNAL CABLE, 2C 8GA.                   |                            |                            | 
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0090 805-78485              1016.700  m   |       3.20000       3253.44|       2.95000       2999.27|       4.01000        4076.97 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0091 805-78490              1119.300  m   |       3.50000       3917.55|       3.25000       3637.73|       4.45000        4980.89 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0092 805-78500               185.600  m   |       3.50000        649.60|       3.30000        612.48|       5.56000        1031.94 
  SIGNAL CABLE, 11C 14GA.                 |                            |                            | 
0093 805-78510               719.700  m   |       2.70000       1943.19|       2.45000       1763.27|       2.78000        2000.77 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0094 805-78784                16.000  EACH|     245.00000       3920.00|       2.25000         36.00|     196.89000        3150.24 
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            | 
0095 805-78785                16.000  EACH|     575.00000       9200.00|     535.00000       8560.00|     828.74000       13259.84 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0096 805-78795               730.800  m   |      11.00000       8038.80|      10.00000       7308.00|      22.25000       16260.30 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0097 805-78925                 2.000  EACH|     675.00000       1350.00|     625.00000       1250.00|    1001.16000        2002.32 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0098 805-81032                 8.000  EACH|    3200.00000      25600.00|    2922.00000      23376.00|    2964.55000       23716.40 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0099 805-96121                16.000  EACH|     105.00000       1680.00|      97.00000       1552.00|     125.70000        2011.20 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            | 
0100 808-06701               463.000  m   |       1.10000        509.30|       1.00000        463.00|       1.58000         731.54 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0101 808-06703               319.600  m   |       1.10000        351.56|       1.00000        319.60|       1.10000         351.56 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0102 808-06705                28.300  m   |       3.25000         91.98|       3.01000         85.18|       3.89000         110.09 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            | 
  mm                                      |                            |                            | 
0103 808-75240               151.400  m   |       1.05000        158.97|       0.95000        143.83|       1.55000         234.67 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0104 808-75245              1649.400  m   |       1.05000       1731.87|       0.96000       1583.42|       1.10000        1814.34 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0105 808-75278                66.800  m   |       6.00000        400.80|       5.50000        367.40|       5.56000         371.41 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0106 808-75297               100.300  m   |      11.25000       1128.38|      10.50000       1053.15|      11.40000        1143.42 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0107 808-75300               457.900  m   |       1.75000        801.33|       1.82000        833.38|       2.22000        1016.54 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 150 mm                  |                            |                            | 
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0108 808-75320                22.000  EACH|      65.00000       1430.00|      59.99000       1319.78|      77.87000        1713.14 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0109 808-75325                13.000  EACH|      75.00000        975.00|      72.01000        936.13|      88.99000        1156.87 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0110 808-75998               231.000  EACH|      29.00000       6699.00|      26.70000       6167.70|      30.59000        7066.29 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0111 808-92027               477.400  m   |       2.70000       1288.98|       2.46000       1174.40|       2.51000        1198.27 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
0112 202-78515                        LUMP|    1700.00000       1700.00|    1590.00000       1590.00|    1905.54000        1905.54 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0113 805-78445                 2.000  EACH|     525.00000       1050.00|     487.00000        974.00|     595.13000        1190.26 
  SIGNAL SERVICE                          |                            |                            | 
     SECTION TOTALS                       |             $  1,399,941.41|             $  1,493,108.71|                $  1,683,234.30 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,399,941.41|             $  1,493,108.71|                $  1,683,234.30 
==================================================================================================================================== 
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                                          |(4) 35-1151771              |(5) 35-1917625              |                 
                                          |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   INTERSECTION IMPROVEMENT                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|   20000.00000      20000.00|   44636.94000      44636.94| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                12.000  MOS |    2000.00000      24000.00|    3413.14000      40957.68| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   80000.00000      80000.00|   74243.63000      74243.63| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    9458.01000       9458.01|   14193.93000      14193.93| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-01896                 5.000  EACH|     600.00000       3000.00|    1031.95000       5159.75| 
  DRIVE, REMOVE                           |                            |                            | 
0006 202-02241                46.815  m   |       8.80000        411.97|       9.37000        438.66| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02278              1332.200  m   |      18.15000      24179.43|      10.42000      13881.52| 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0008 202-52710               787.600  m2  |       7.48000       5891.25|       6.65000       5237.54| 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0009 202-91385                 7.000  EACH|     287.94000       2015.58|     358.55000       2509.85| 
  INLET, REMOVE                           |                            |                            | 
0010 202-96133                19.300  m   |      52.22000       1007.85|     125.30000       2418.29| 
  PIPE, REMOVE                            |                            |                            | 
0011 203-02000              1936.200  m3  |      52.60000     101844.12|      51.17000      99075.35| 
  EXCAVATION, COMMON                      |                            |                            | 
0012 205-06933                 1.000  EACH|      71.50000         71.50|      76.16000         76.16| 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0013 207-07500              7036.800  m2  |       5.25000      36943.20|      14.97000     105340.90| 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0014 211-07454               332.600  m3  |      20.52000       6824.95|      19.53000       6495.68| 
  STRUCTURE BACKFILL                      |                            |                            | 
0015 301-07448               893.500  Mg  |      29.44000      26304.64|      60.21000      53797.64| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0016 303-07449                86.600  Mg  |      22.68000       1964.09|      64.72000       5604.75| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0017 304-07489               126.900  Mg  |     178.81000      22690.99|      90.00000      11421.00| 
  HMA PATCHING, TYPE A                    |                            |                            | 
0018 306-08043               908.300  m2  |       6.03000       5477.05|       6.46000       5867.62| 
  MILLING, TRANSITION                     |                            |                            | 
0019 401-06264                        LUMP|    2500.00000       2500.00|    1800.00000       1800.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0020 401-07333              1922.500  Mg  |      53.15000     102180.88|      47.00000      90357.50| 
  QC/QA-HMA, 2. 76, SURFACE, 9.5 mm       |                            |                            | 
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0021 401-07384              2665.500  Mg  |      44.09000     117521.90|      41.00000     109285.50| 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 12.5 mm |                            |                            | 
0022 401-07417              3588.800  Mg  |      46.57000     167130.42|      36.00000     129196.80| 
  QC/QA-HMA, 2, 76, BASE, 25.0 mm         |                            |                            | 
0023 401-07430              1548.200  Mg  |      47.36000      73322.75|      41.00000      63476.20| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            | 
0024 402-07441               195.200  Mg  |      66.68000      13015.94|      53.00000      10345.60| 
  HMA BASE, TYPE B                        |                            |                            | 
0025 405-05517                 0.300  Mg  |    3033.17000        909.95|    2000.00000        600.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0026 406-05520                15.100  Mg  |     634.17000       9575.97|     200.00000       3020.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0027 604-06070              2389.100  m2  |      37.85000      90427.44|      33.48000      79987.07| 
  SIDEWALK, CONCRETE                      |                            |                            | 
0028 604-07896                30.000  m2  |     186.12000       5583.60|     128.87000       3866.10| 
  CURB RAMP, CONCRETE, B                  |                            |                            | 
0029 604-07900                42.000  m2  |     186.12000       7817.04|     128.87000       5412.54| 
  CURB RAMP, CONCRETE, F                  |                            |                            | 
0030 604-07901               263.000  m2  |     186.13000      48952.19|     128.87000      33892.81| 
  CURB RAMP. CONCRETE, G                  |                            |                            | 
0031 604-07902                 7.000  m2  |     185.82000       1300.74|     128.87000        902.09| 
  CURB RAMP, CONCRETE, H                  |                            |                            | 
0032 605-06120               519.100  m   |      80.93000      42010.76|      82.43000      42789.41| 
  CURB, CONCRETE                          |                            |                            | 
0033 605-06140              1342.200  m   |      48.95000      65700.69|      67.26000      90276.37| 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0034 611-05330               196.100  m2  |      65.66000      12875.93|      68.34000      13401.47| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0035 611-95728              2000.700  m2  |      68.95000     137948.27|      66.14000     132326.30| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  200 mm                                  |                            |                            | 
0036 615-06500                10.000  EACH|     544.50000       5445.00|     732.23000       7322.30| 
  MONUMENT, A                             |                            |                            | 
0037 615-06505                 1.000  EACH|     555.50000        555.50|     732.24000        732.24| 
  MONUMENT, B                             |                            |                            | 
0038 621-01004                 2.000  EACH|     220.00000        440.00|     234.31000        468.62| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0039 621-06545                 0.170  Mg  |     385.00000         65.45|     410.06000         69.71| 
  FERTILIZER                              |                            |                            | 
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0040 621-06554                30.500  kg  |       7.15000        218.08|       7.62000        232.41| 
  SEED MIXTURE, U                         |                            |                            | 
0041 621-06565                 0.830  Mg  |     569.80000        472.93|     606.87000        503.70| 
  MULCHING MATERIAL                       |                            |                            | 
0042 621-06575              1469.400  m2  |       3.58000       5260.45|       3.81000       5598.41| 
  SODDING, NURSERY                        |                            |                            | 
0043 715-05048               897.400  m   |      10.73000       9629.10|       9.96000       8938.10| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0044 715-05149               239.600  m   |     110.54000      26485.38|     218.68000      52395.73| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0045 715-05151                28.100  m   |     120.28000       3379.87|     253.86000       7133.47| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0046 715-05152                70.600  m   |     123.20000       8697.92|     189.17000      13355.40| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0047 718-52610               119.800  m3  |      40.87000       4896.23|      36.32000       4351.14| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0048 718-99153              2427.400  m2  |       2.45000       5947.13|       2.34000       5680.12| 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0049 720-44000                11.000  EACH|     381.88000       4200.68|     509.04000       5599.44| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0050 720-44296                16.000  EACH|     406.90000       6510.40|     566.08000       9057.28| 
  CAP INLET                               |                            |                            | 
0051 720-45045                 9.000  EACH|    1221.69000      10995.21|    1697.92000      15281.28| 
  INLET, J10                              |                            |                            | 
0052 720-45055                 6.000  EACH|    1224.17000       7345.02|    1699.40000      10196.40| 
  INLET, M10                              |                            |                            | 
0053 720-45250                 6.000  EACH|    1272.52000       7635.12|    1783.55000      10701.30| 
  CATCH BASIN, K10                        |                            |                            | 
0054 720-45270                 1.000  EACH|     987.57000        987.57|    1924.36000       1924.36| 
  PIPE CATCH BASIN, 450 mm                |                            |                            | 
0055 720-45410                10.000  EACH|    1628.84000      16288.40|    1694.95000      16949.50| 
  MANHOLE, C4                             |                            |                            | 
0056 720-96127                 1.000  EACH|    1330.95000       1330.95|    2432.42000       2432.42| 
  CATCH BASIN, K13                        |                            |                            | 
0057 720-96851                 1.000  EACH|    1301.19000       1301.19|    2330.79000       2330.79| 
  INLET, J13                              |                            |                            | 
0058 720-98174                 2.000  EACH|    1945.56000       3891.12|    2534.08000       5068.16| 
  INLET, B15                              |                            |                            | 
0059 720-99416                 1.000  EACH|    1945.80000       1945.80|    2725.12000       2725.12| 
  CATCH BASIN, B15                        |                            |                            | 
0060 801-01504                38.000  EACH|      39.60000       1504.80|      36.32000       1380.16| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  LANE INDICATION ARROW                   |                            |                            | 
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0061 801-01505                13.000  EACH|      57.20000        743.60|      42.18000        548.34| 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            | 
  WORD (ONLY)                             |                            |                            | 
0062 801-06203              7224.000  m   |       0.47000       3395.28|       0.46000       3323.04| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0063 801-06207              3546.000  m   |       2.75000       9751.50|       3.28000      11630.88| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0064 801-06211                22.000  EACH|      83.60000       1839.20|      82.01000       1804.22| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, LANE INDICATION ARROW        |                            |                            | 
0065 801-06212                13.000  EACH|      93.50000       1215.50|      99.58000       1294.54| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, WORD (ONLY)                  |                            |                            | 
0066 801-06216               107.500  m   |       8.14000        875.05|       4.10000        440.75| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  600 mm                                  |                            |                            | 
0067 801-06577               100.300  m   |      17.33000       1738.20|      23.43000       2350.03| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0068 801-06625                 6.000  EACH|      93.50000        561.00|     123.02000        738.12| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0069 801-06640                13.000  EACH|     126.50000       1644.50|     146.45000       1903.85| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0070 801-06710               360.000  DAY |      14.30000       5148.00|      14.06000       5061.60| 
  FLASHING ARROW SIGN                     |                            |                            | 
0071 801-06775                        LUMP|   74000.00000      74000.00|   82388.93000      82388.93| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0072 801-07118                28.800  m   |      35.20000       1013.76|      36.13000       1040.54| 
  BARRICADE, III-A                        |                            |                            | 
0073 802-05702                18.900  m   |      27.17000        513.51|      37.49000        708.56| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0074 802-76035                13.697  m2  |     251.77000       3448.49|     175.74000       2407.11| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0075 802-76045                 4.314  m2  |     230.79000        995.63|     205.03000        884.50| 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0076 805-01842                 8.000  EACH|     770.00000       6160.00|     739.26000       5914.08| 
  HANDHOLE, SIGNAL                        |                            |                            | 
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0078 805-02152                16.000  EACH|     451.00000       7216.00|     404.19000       6467.04| 
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            | 
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            | 
0079 805-02328              2923.200  m   |       0.31000        906.19|       1.11000       3244.75| 
  SIGNAL CABLE, 1C 14GA.                  |                            |                            | 
0080 805-02373               738.100  m   |      14.03000      10355.54|       9.90000       7307.19| 
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            | 
0081 805-03709                 8.000  EACH|    1342.00000      10736.00|    1901.46000      15211.68| 
  SIGNAL SUPPORT FOUNDATION, MODIFIED     |                            |                            | 
0082 805-06592               524.100  m   |      36.47000      19113.93|      48.91000      25633.73| 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0083 805-78100                 1.000  EACH|   11000.00000      11000.00|   12324.95000      12324.95| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0084 805-78106                 1.000  EACH|   14850.00000      14850.00|   16378.59000      16378.59| 
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0085 805-78205                12.000  EACH|     880.00000      10560.00|     677.17000       8126.04| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0086 805-78230                 5.000  EACH|    1413.50000       7067.50|    1177.43000       5887.15| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0087 805-78415                 8.000  EACH|     965.80000       7726.40|    1546.48000      12371.84| 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0088 805-78420                 8.000  EACH|     313.50000       2508.00|     234.32000       1874.56| 
  DISCONNECT HANGER                       |                            |                            | 
0089 805-78465                27.200  m   |       3.36000         91.39|       6.15000        167.28| 
  SIGNAL CABLE, 2C 8GA.                   |                            |                            | 
0090 805-78485              1016.700  m   |       3.25000       3304.28|       3.66000       3721.12| 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0091 805-78490              1119.300  m   |       3.58000       4007.09|       3.92000       4387.66| 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0092 805-78500               185.600  m   |       3.63000        673.73|       5.62000       1043.07| 
  SIGNAL CABLE, 11C 14GA.                 |                            |                            | 
0093 805-78510               719.700  m   |       2.70000       1943.19|       2.28000       1640.92| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0094 805-78784                16.000  EACH|     247.94000       3967.04|     284.69000       4555.04| 
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            | 
0095 805-78785                16.000  EACH|     588.50000       9416.00|     545.95000       8735.20| 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
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0096 805-78795               730.800  m   |      11.00000       8038.80|      24.60000      17977.68| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0097 805-78925                 2.000  EACH|     687.50000       1375.00|     831.82000       1663.64| 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0098 805-81032                 8.000  EACH|    3214.20000      25713.60|    3125.76000      25006.08| 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0099 805-96121                16.000  EACH|     106.70000       1707.20|     140.59000       2249.44| 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            | 
0100 808-06701               463.000  m   |       1.30000        601.90|       1.66000        768.58| 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0101 808-06703               319.600  m   |       1.30000        415.48|       1.16000        370.74| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0102 808-06705                28.300  m   |       3.65000        103.30|       4.10000        116.03| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            | 
  mm                                      |                            |                            | 
0103 808-75240               151.400  m   |       1.30000        196.82|       1.63000        246.78| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0104 808-75245              1649.400  m   |       1.30000       2144.22|       1.16000       1913.30| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0105 808-75278                66.800  m   |       5.48000        366.06|       5.86000        391.45| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0106 808-75297               100.300  m   |      10.96000       1099.29|      12.01000       1204.60| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0107 808-75300               457.900  m   |       2.75000       1259.23|       2.34000       1071.49| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 150 mm                  |                            |                            | 
0108 808-75320                22.000  EACH|      48.40000       1064.80|      82.01000       1804.22| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0109 808-75325                13.000  EACH|      64.90000        843.70|      93.73000       1218.49| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0110 808-75998               231.000  EACH|      19.58000       4522.98|      32.22000       7442.82| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0111 808-92027               477.400  m   |       3.65000       1742.51|       2.65000       1265.11| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 190 -14 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,429,679.95                                                  ROUTE : 
     CALL ORDER   : 190                     CONTRACT ID : R -26766-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1151771              |(5) 35-1917625              |                 
                                          |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0112 202-78515                        LUMP|    1749.00000       1749.00|    1148.14000       1148.14| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0113 805-78445                 2.000  EACH|     535.70000       1071.40|     550.64000       1101.28| 
  SIGNAL SERVICE                          |                            |                            | 
     SECTION TOTALS                       |             $  1,698,789.19|             $  1,821,196.98| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,698,789.19|             $  1,821,196.98| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,655,562.20                                                  ROUTE : 37 
     CALL ORDER   : 210                     CONTRACT ID : R -27009-A                   COUNTIES : MORGAN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 10/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0956013 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  7,475,000.00     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  7,568,172.26     101.2464% 
   3   35-1418333     ROGERS GROUP, INC.                                                     $  7,725,037.40     103.3449% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  8,157,743.00     109.1336% 
   5   31-4351261     SHELLY & SANDS, INC.                                                   $  8,388,569.26     112.2216% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-1418333     
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |ROGERS GROUP, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ROAD REHABILITATION                                                  
                                          |                            |                            | 
0001 105-06845                        LUMP|   59830.00000      59830.00|   57000.00000      57000.00|  177250.00000      177250.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                12.000  MOS |    2100.00000      25200.00|    1300.00000      15600.00|    1400.00000       16800.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  373750.00000     373750.00|  374202.00000     374202.00|  385000.00000      385000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   40000.00000      40000.00|   85000.00000      85000.00|  110000.00000      110000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-01901                 2.000  EACH|    2300.00000       4600.00|    4000.00000       8000.00|   16916.30000       33832.60 
  TEMPORARY CROSSOVER, REMOVE             |                            |                            | 
0006 202-02240              7363.000  SYS |       4.37000      32176.31|       4.00000      29452.00|       4.90000       36078.70 
  PAVEMENT REMOVAL                        |                            |                            | 
0007 202-02241             11346.000  LFT |       2.65000      30066.90|       1.50000      17019.00|       1.60000       18153.60 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-02272              6076.000  LFT |       4.42000      26855.92|       2.00000      12152.00|       6.00000       36456.00 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0009 202-60815                80.000  LFT |       9.02000        721.60|       3.50000        280.00|      17.50000        1400.00 
  CENTER CURB, REMOVE                     |                            |                            | 
0010 202-91385                 1.000  EACH|     690.00000        690.00|     800.00000        800.00|    2750.00000        2750.00 
  INLET, REMOVE AND RESET                 |                            |                            | 
0011 202-93741                13.000  EACH|     165.00000       2145.00|     105.00000       1365.00|     400.00000        5200.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0012 202-99187               500.000  LFT |       0.90000        450.00|       1.90000        950.00|       1.80000         900.00 
  FENCE, FARM FIELD, REMOVE               |                            |                            | 
0013 203-02000             13350.000  CYS |       8.92000     119082.00|      11.00000     146850.00|      10.00000      133500.00 
  EXCAVATION, COMMON                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,655,562.20                                                  ROUTE : 37 
     CALL ORDER   : 210                     CONTRACT ID : R -27009-A                   COUNTIES : MORGAN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-1418333     
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |ROGERS GROUP, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 203-02020                20.000  CYS |      30.36000        607.20|      14.00000        280.00|     150.00000        3000.00 
  EXCAVATION, UNCLASSIFIED                |                            |                            | 
0015 203-02070              9050.000  CYS |       8.46000      76563.00|       7.00000      63350.00|      11.00000       99550.00 
  BORROW                                  |                            |                            | 
0016 203-91878              1000.000  LFT |       7.36000       7360.00|       6.30000       6300.00|      12.30000       12300.00 
  LINEAR DITCH GRADING                    |                            |                            | 
0017 205-06931                80.000  TON |      27.60000       2208.00|      46.36000       3708.80|      65.40000        5232.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0018 205-06932               100.000  LFT |       8.25000        825.00|       8.00000        800.00|       3.40000         340.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0019 205-06933                25.000  EACH|      55.00000       1375.00|      55.00000       1375.00|      40.00000        1000.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0020 205-06937             18795.000  LFT |       1.30000      24433.50|       1.25000      23493.75|       1.40000       26313.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0021 207-07498             19997.000  SYS |       4.17000      83387.49|      15.50000     309953.50|      11.00000      219967.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0022 211-07454               425.000  CYS |      15.64000       6647.00|       9.00000       3825.00|      50.00000       21250.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0023 213-08058                 6.000  CYS |     441.60000       2649.60|     350.00000       2100.00|     500.00000        3000.00 
  FLOWABLE BACKFILL                       |                            |                            | 
0024 303-01180             21125.000  TON |      14.00000     295750.00|      10.95000     231318.75|      13.00000      274625.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0025 303-07449              2905.000  TON |      14.00000      40670.00|       8.00000      23240.00|      14.00000       40670.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0026 304-07491               900.000  TON |      73.90000      66510.00|      72.00000      64800.00|     105.00000       94500.00 
  HMA PATCHING, TYPE C                    |                            |                            | 
0027 304-07492               742.000  TON |      40.00000      29680.00|      57.00000      42294.00|      60.00000       44520.00 
  WIDENING WITH HMA, TYPE A               |                            |                            | 
0028 305-97019             87451.000  SYS |       1.25000     109313.75|       1.75000     153039.25|       1.40000      122431.40 
  RUBBLIZED PCCP                          |                            |                            | 
0029 306-08033             72139.000  SYS |       0.30000      21641.70|       0.60000      43283.40|       0.50000       36069.50 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0030 306-08039              3301.000  SYS |       3.00000       9903.00|       2.50000       8252.50|       1.50000        4951.50 
  MILLING, ASPHALT REMOVAL                |                            |                            | 
0031 306-08041              3025.000  SYS |       1.86000       5626.50|       1.75000       5293.75|       1.30000        3932.50 
  MILLING, CONCRETE PAVEMENT              |                            |                            | 
0032 306-08043              1600.000  SYS |       8.00000      12800.00|       3.00000       4800.00|       1.60000        2560.00 
  MILLING, TRANSITION                     |                            |                            | 
0033 401-06264                        LUMP|    5000.00000       5000.00|    1800.00000       1800.00|    6653.40000        6653.40 
  PROFILOGRAPH, HMA                       |                            |                            | 
0034 401-07320              6352.000  TON |      34.00000     215968.00|      34.75000     220732.00|      30.00000      190560.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,655,562.20                                                  ROUTE : 37 
     CALL ORDER   : 210                     CONTRACT ID : R -27009-A                   COUNTIES : MORGAN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-1418333     
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |ROGERS GROUP, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 401-07329             12465.000  TON |      42.00000     523530.00|      39.90000     497353.50|      32.00000      398880.00 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            | 
0036 401-07389             11542.000  TON |      26.00000     300092.00|      23.50000     271237.00|      25.00000      288550.00 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0037 401-07399             22538.000  TON |      28.00000     631064.00|      27.25000     614160.50|      25.00000      563450.00 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0038 401-07409             35254.000  TON |      25.00000     881350.00|      24.10000     849621.40|      22.00000      775588.00 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            | 
0039 401-07422             19651.000  TON |      25.00000     491275.00|      25.70000     505030.70|      27.00000      530577.00 
  QC/QA-HMA, 1, 64, BASE, 19.0 mm         |                            |                            | 
0040 401-07429             13078.000  TON |      31.50000     411957.00|      35.75000     467538.50|      27.80000      363568.40 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19 mm  |                            |                            | 
0041 402-07453             10827.000  TON |      33.00000     357291.00|      33.65000     364328.55|      30.00000      324810.00 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0042 405-05517               170.000  TON |     305.00000      51850.00|     225.00000      38250.00|     290.00000       49300.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0043 406-05520               156.000  TON |     195.00000      30420.00|     172.00000      26832.00|     200.00000       31200.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0044 601-01128                 6.000  EACH|    1100.00000       6600.00|    1375.00000       8250.00|    1236.00000        7416.00 
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            | 
0045 601-01128                 2.000  EACH|     900.00000       1800.00|    1370.00000       2740.00|    1000.00000        2000.00 
  GUARDRAIL TRANSITION TYPE WGB ,         |                            |                            | 
  TEMPORARY                               |                            |                            | 
0047 601-01839                 2.000  EACH|    1800.00000       3600.00|    1550.00000       3100.00|     680.00000        1360.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 6                               |                            |                            | 
0048 601-02206               100.000  LFT |       9.00000        900.00|       7.25000        725.00|      12.50000        1250.00 
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN.|                            |                            | 
   SPACING                                |                            |                            | 
0049 601-02436                 2.000  EACH|    1900.00000       3800.00|    3300.00000       6600.00|    1775.00000        3550.00 
  GUARDRAIL END TREATMENT, MS, TEMPORARY  |                            |                            | 
  BRIDGE APPROACHES                       |                            |                            | 
0050 601-05071                 1.000  EACH|    1900.00000       1900.00|    1865.00000       1865.00|   17250.00000       17250.00 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            | 
  CURVED, 7                               |                            |                            | 
0051 601-06855                16.000  EACH|     800.00000      12800.00|     750.00000      12000.00|    8200.00000      131200.00 
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR|                            |                            | 
0052 601-07024                 1.000  EACH|    8900.00000       8900.00|    4075.00000       4075.00|     550.00000         550.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0053 601-94689                12.000  EACH|    2300.00000      27600.00|    1800.00000      21600.00|    2000.00000       24000.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,655,562.20                                                  ROUTE : 37 
     CALL ORDER   : 210                     CONTRACT ID : R -27009-A                   COUNTIES : MORGAN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-1418333     
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |ROGERS GROUP, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 601-94690                 2.000  EACH|    3300.00000       6600.00|    3025.00000       6050.00|    2100.00000        4200.00 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
0055 601-97080                14.000  EACH|    1900.00000      26600.00|    1950.00000      27300.00|    2000.00000       28000.00 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            | 
0056 601-97774                 1.000  EACH|    1000.00000       1000.00|     875.00000        875.00|    1150.00000        1150.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0057 601-97803                 1.000  EACH|    2700.00000       2700.00|    2000.00000       2000.00|    2300.00000        2300.00 
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0058 601-99105             17430.000  LFT |      13.10000     228333.00|      10.75000     187372.50|      11.40000      198702.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0059 601-99108               780.000  LFT |      19.00000      14820.00|      17.00000      13260.00|      17.40000       13572.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            | 
  3 IN. SPACING                           |                            |                            | 
0060 601-99108               360.000  LFT |      13.00000       4680.00|       5.80000       2088.00|      12.50000        4500.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            | 
  3 IN. SPACING , TEMPORARY               |                            |                            | 
0061 602-06639               100.000  LFT |      50.00000       5000.00|      40.00000       4000.00|      33.30000        3330.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0062 603-06040               500.000  LFT |       6.60000       3300.00|       7.75000       3875.00|       5.60000        2800.00 
  FENCE, FARM FIELD, 47 IN.               |                            |                            | 
0063 603-93088               100.000  LFT |       7.70000        770.00|       7.00000        700.00|      10.90000        1090.00 
  FENCE, FARM FIELD, REPAIR               |                            |                            | 
0064 606-07484             96032.000  LFT |       0.14000      13444.48|       0.12000      11523.84|       0.10000        9603.20 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0065 607-95754               200.000  LFT |       1.38000        276.00|       4.90000        980.00|      33.30000        6660.00 
  PAVED SIDE DITCH, BREAK                 |                            |                            | 
0066 610-07486              2843.000  TON |      50.00000     142150.00|      61.75000     175555.25|      45.00000      127935.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0067 611-52817                 2.000  EACH|   27000.00000      54000.00|   22500.00000      45000.00|   10629.50000       21259.00 
  TEMPORARY CROSSOVER, B                  |                            |                            | 
0068 611-95023                 6.000  EACH|     180.00000       1080.00|     165.00000        990.00|     109.40000         656.40 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0069 615-06510                 5.000  EACH|     300.00000       1500.00|     410.00000       2050.00|     375.20000        1876.00 
  MONUMENT, C                             |                            |                            | 
0070 616-02320             20406.000  SYS |       1.66000      33873.96|       1.00000      20406.00|       1.40000       28568.40 
  GEOTEXTILES                             |                            |                            | 
0071 616-05688              1469.000  TON |      36.80000      54059.20|      22.00000      32318.00|      27.00000       39663.00 
  RIPRAP, CLASS 1                         |                            |                            | 
0072 616-06405             10940.000  TON |      26.68000     291879.20|      20.00000     218800.00|      15.50000      169570.00 
  RIPRAP, REVETMENT                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,655,562.20                                                  ROUTE : 37 
     CALL ORDER   : 210                     CONTRACT ID : R -27009-A                   COUNTIES : MORGAN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-1418333     
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |ROGERS GROUP, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0073 616-06451              1185.000  TON |      31.28000      37066.80|      25.00000      29625.00|      22.00000       26070.00 
  RIPRAP, UNIFORM                         |                            |                            | 
0074 621-01004                 2.000  EACH|     220.00000        440.00|     400.00000        800.00|     700.00000        1400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0075 621-02363             85000.000  SYS |       0.22000      18700.00|       0.17000      14450.00|       0.20000       17000.00 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0076 621-02770               200.000  SYS |       2.20000        440.00|       2.25000        450.00|       1.60000         320.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
0077 621-06559             85000.000  SYS |       0.28000      23800.00|       0.29000      24650.00|       0.30000       25500.00 
  MULCHED SEEDING, R                      |                            |                            | 
0078 621-06574               712.000  SYS |       6.40000       4556.80|       3.25000       2314.00|       3.60000        2563.20 
  SODDING                                 |                            |                            | 
0079 715-01354              1113.000  LFT |       8.19000       9115.47|      18.00000      20034.00|      20.00000       22260.00 
  CLEAN EXISTING PIPE                     |                            |                            | 
0080 715-02397                 2.000  EACH|    2300.00000       4600.00|    1500.00000       3000.00|    3000.00000        6000.00 
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                            |                            | 
0081 715-02628                 5.000  EACH|     460.00000       2300.00|     375.00000       1875.00|    1500.00000        7500.00 
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                            |                            | 
0082 715-02630                 1.000  EACH|     901.60000        901.60|     700.00000        700.00|    1900.00000        1900.00 
  SAFETY METAL END SECTION, 6:1, 24 IN.   |                            |                            | 
0083 715-04618                 1.000  EACH|    1812.40000       1812.40|    1200.00000       1200.00|    2500.00000        2500.00 
  SAFETY METAL END SECTION, 6:1, 30 IN.   |                            |                            | 
0084 715-05019                50.000  LFT |      59.80000       2990.00|      43.00000       2150.00|      90.00000        4500.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0085 715-05048              5357.000  LFT |       1.98000      10606.86|       3.00000      16071.00|       2.20000       11785.40 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0086 715-05053              6937.000  LFT |       7.50000      52027.50|      10.00000      69370.00|       8.50000       58964.50 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0087 715-05118               103.000  LFT |      34.78000       3582.34|      26.00000       2678.00|     600.00000       61800.00 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            | 
0088 715-05119              1010.000  LFT |      24.84000      25088.40|      21.00000      21210.00|      45.00000       45450.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0089 715-05121               279.000  LFT |      37.72000      10523.88|      30.00000       8370.00|      65.00000       18135.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0090 715-05123               100.000  LFT |      38.64000       3864.00|      39.00000       3900.00|      95.00000        9500.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0091 715-05169               159.000  LFT |      34.96000       5558.64|      33.00000       5247.00|      60.00000        9540.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0092 715-05173                30.000  LFT |      34.04000       1021.20|      45.00000       1350.00|      85.00000        2550.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            | 
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                                                        TABULATION OF BIDS 
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                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-1418333     
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |ROGERS GROUP, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0093 715-05175                 5.000  LFT |     104.88000        524.40|     115.00000        575.00|     430.00000        2150.00 
  PIPE, TYPE 3, CIRCULAR, 30 IN.          |                            |                            | 
0094 715-05203             84967.000  LFT |       1.06000      90065.02|       1.32000     112156.44|       1.30000      110457.10 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            | 
0095 715-05242                 5.000  LFT |     114.08000        570.40|     125.00000        625.00|     432.00000        2160.00 
  PIPE, TYPE 1, DEFORMED, 8.9 SQ. FT.     |                            |                            | 
0096 715-05244                 4.000  LFT |     141.68000        566.72|     153.00000        612.00|     550.00000        2200.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6  |                            |                            | 
  SQ. FT.                                 |                            |                            | 
0097 715-05842                 2.000  EACH|     834.44000       1668.88|     850.00000       1700.00|    1100.00000        2200.00 
  CONCRETE ANCHOR, 42 IN.                 |                            |                            | 
0098 715-06501                 1.000  EACH|     917.24000        917.24|    1000.00000       1000.00|    2900.00000        2900.00 
  CONCRETE ANCHOR, MIN. AREA 8.9 SQ. FT.  |                            |                            | 
0099 715-07090                 1.000  EACH|    1196.00000       1196.00|    1000.00000       1000.00|    1500.00000        1500.00 
  CONCRETE ANCHOR, MIN. AREA 11.6 SFT.    |                            |                            | 
0100 715-46000                 3.000  EACH|     173.88000        521.64|     185.00000        555.00|     590.00000        1770.00 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0101 715-46005                13.000  EACH|     190.44000       2475.72|     200.00000       2600.00|     630.00000        8190.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0102 715-46010                 5.000  EACH|     211.60000       1058.00|     210.00000       1050.00|     630.00000        3150.00 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0103 715-46020                 5.000  EACH|     253.00000       1265.00|     250.00000       1250.00|     710.00000        3550.00 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0104 715-46040                 2.000  EACH|     502.32000       1004.64|     450.00000        900.00|     915.00000        1830.00 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0105 715-95325               160.000  LFT |     106.72000      17075.20|      40.00000       6400.00|      40.00000        6400.00 
  INVERT, CONCRETE PAVED                  |                            |                            | 
0106 718-06526              2791.000  TON |      35.00000      97685.00|      38.00000     106058.00|      33.40000       93219.40 
  HMA FOR UNDERDRAINS                     |                            |                            | 
0107 718-06529               182.000  EACH|     383.64000      69822.48|     500.00000      91000.00|     460.00000       83720.00 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0108 718-06532             10000.000  LFT |       0.90000       9000.00|       1.35000      13500.00|       1.00000       10000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0109 718-06809                 2.000  EACH|    1104.00000       2208.00|    1200.00000       2400.00|    1325.00000        2650.00 
  UNDERDRAIN REPAIR                       |                            |                            | 
0110 718-52610              2889.000  CYS |      24.38000      70433.82|      15.00000      43335.00|      29.20000       84358.80 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0111 718-99153              3428.000  SYS |       0.74000       2536.72|       0.44000       1508.32|       1.00000        3428.00 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0112 720-91246                 4.000  EACH|    2668.00000      10672.00|    2000.00000       8000.00|    2050.00000        8200.00 
  INLET, N12A                             |                            |                            | 
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0113 725-06857               245.000  LFT |      57.39000      14060.55|      57.39000      14060.55|      55.00000       13475.00 
  PIPE LINER, THERMOPLASTIC, 24 IN.       |                            |                            | 
0114 725-06858              1081.000  LFT |      82.23000      88890.63|      82.23000      88890.63|      80.00000       86480.00 
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                            |                            | 
0115 725-06859               345.000  LFT |     115.50000      39847.50|     115.50000      39847.50|     115.00000       39675.00 
  PIPE LINER, THERMOPLASTIC, 48 IN.       |                            |                            | 
0116 725-06867               237.000  LFT |      51.58000      12224.46|      51.58000      12224.46|      45.00000       10665.00 
  PIPE LINER, THERMOPLASTIC, 18 IN.       |                            |                            | 
0117 725-06872               591.000  LFT |      93.33000      55158.03|      93.33000      55158.03|      95.00000       56145.00 
  PIPE LINER, THERMOPLASTIC, 42 IN.       |                            |                            | 
0118 725-06873               211.000  LFT |     159.67000      33690.37|     159.67000      33690.37|     165.00000       34815.00 
  PIPE LINER, THERMOPLASTIC, 54 IN.       |                            |                            | 
0119 801-03290                19.000  EACH|     103.00000       1957.00|     110.00000       2090.00|     148.00000        2812.00 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0120 801-04308                23.000  EACH|     175.00000       4025.00|     210.00000       4830.00|     290.00000        6670.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0121 801-06203             82200.000  LFT |       0.08000       6576.00|       0.09000       7398.00|       0.50000       41100.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0122 801-06207             82200.000  LFT |       0.60000      49320.00|       0.85000      69870.00|       1.00000       82200.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0123 801-06216               156.000  LFT |       3.00000        468.00|       4.00000        624.00|       5.00000         780.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0124 801-06640               107.000  EACH|      69.00000       7383.00|     105.00000      11235.00|      90.00000        9630.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0125 801-06645                 8.000  EACH|      30.00000        240.00|      40.00000        320.00|      48.00000         384.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0126 801-06710               400.000  DAY |      10.00000       4000.00|      12.00000       4800.00|      13.00000        5200.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0127 801-06775                        LUMP|   89517.63000      89517.63|   97660.00000      97660.00|   83000.00000       83000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0128 801-07119              1104.000  LFT |       7.00000       7728.00|       7.78000       8589.12|       9.00000        9936.00 
  BARRICADE, III-B                        |                            |                            | 
0129 801-97643              1728.000  LFT |       3.00000       5184.00|       4.70000       8121.60|       4.00000        6912.00 
  TEMPORARY BUZZ STRIPS                   |                            |                            | 
0130 801-99182                 2.000  EACH|    4990.00000       9980.00|    4750.00000       9500.00|    6300.00000       12600.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN,      |                            |                            | 
  INSTALL AND MAINTAIN                    |                            |                            | 
0131 802-05701               533.000  LFT |      15.00000       7995.00|       9.25000       4930.25|      13.00000        6929.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
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0132 802-76025                70.600  SFT |      30.00000       2118.00|      15.75000       1111.95|      14.00000         988.40 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0133 804-04435               142.000  EACH|       4.00000        568.00|       5.70000        809.40|       5.00000         710.00 
  DELINEATOR POST, REMOVE                 |                            |                            | 
0134 804-06771               192.000  EACH|      20.00000       3840.00|      22.25000       4272.00|      34.00000        6528.00 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0135 808-06368               156.000  LFT |       2.50000        390.00|       3.00000        468.00|       3.50000         546.00 
  TRANSVERSE MARKING, REMOVE              |                            |                            | 
0136 808-06701             12760.000  LFT |       0.22000       2807.20|       0.21000       2679.60|       0.30000        3828.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0137 808-06703             53170.000  LFT |       0.22000      11697.40|       0.21000      11165.70|       0.30000       15951.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0138 808-06716              5500.000  LFT |       0.23000       1265.00|       0.37000       2035.00|       0.40000        2200.00 
  LINE, REMOVE                            |                            |                            | 
0139 808-75245             46620.000  LFT |       0.22000      10256.40|       0.21000       9790.20|       0.30000       13986.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0140 808-75297               182.000  LFT |       2.50000        455.00|       2.50000        455.00|       5.00000         910.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0141 808-75998               741.000  EACH|      17.50000      12967.50|      17.45000      12930.45|      25.00000       18525.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0142 105-06657                40.000  MOS |      80.00000       3200.00|     100.00000       4000.00|     220.00000        8800.00 
  PHONE, CELLULAR                         |                            |                            | 
0143 202-05677                 1.000  EACH|     500.00000        500.00|     750.00000        750.00|    3500.00000        3500.00 
  BARRIER ISLAND, REMOVE                  |                            |                            | 
0144 305-91919               200.000  LFT |      10.00000       2000.00|       5.00000       1000.00|       5.00000        1000.00 
  JOINT AND CRACK CLEANING AND SEALING    |                            |                            | 
  FOR PAVED SIDE DITCH                    |                            |                            | 
0145 601-04756                 1.000  EACH|   11900.00000      11900.00|     575.00000        575.00|   12000.00000       12000.00 
  ENERGY ABSORBING TERMINAL, SPARE PARTS  |                            |                            | 
  PACKAGE                                 |                            |                            | 
0146 802-94715                        LUMP|    5000.00000       5000.00|    3215.00000       3215.00|    6000.00000        6000.00 
  SIGNS, SHEET, REMOVE AND RESET          |                            |                            | 
0147 808-06705                50.000  LFT |       2.00000        100.00|       2.00000        100.00|       1.50000          75.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            | 
0148 808-75215                65.000  LFT |       2.25000        146.25|       2.25000        146.25|       2.00000         130.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                            |                            | 
  IN.                                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 210 -9 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,655,562.20                                                  ROUTE : 37 
     CALL ORDER   : 210                     CONTRACT ID : R -27009-A                   COUNTIES : MORGAN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-1418333     
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |ROGERS GROUP, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $  7,475,000.00|             $  7,568,172.26|                $  7,725,037.40 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  7,475,000.00|             $  7,568,172.26|                $  7,725,037.40 
==================================================================================================================================== 
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                                          |(4) 35-0918397              |(5) 31-4351261              |                 
                                          |RIETH RILEY CONSTRUCTION    |SHELLY & SANDS, INC.        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ROAD REHABILITATION                                                  
                                          |                            |                            | 
0001 105-06845                        LUMP|   60000.00000      60000.00|   55000.00000      55000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                12.000  MOS |    3000.00000      36000.00|    1495.00000      17940.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  260927.00000     260927.00|  400000.00000     400000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   72000.00000      72000.00|   50000.00000      50000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-01901                 2.000  EACH|   16550.00000      33100.00|    2635.87000       5271.74| 
  TEMPORARY CROSSOVER, REMOVE             |                            |                            | 
0006 202-02240              7363.000  SYS |       4.00000      29452.00|       9.69000      71347.47| 
  PAVEMENT REMOVAL                        |                            |                            | 
0007 202-02241             11346.000  LFT |       1.70000      19288.20|       1.58000      17926.68| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-02272              6076.000  LFT |       7.20000      43747.20|       5.06000      30744.56| 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0009 202-60815                80.000  LFT |      13.00000       1040.00|      10.33000        826.40| 
  CENTER CURB, REMOVE                     |                            |                            | 
0010 202-91385                 1.000  EACH|     931.79000        931.79|     790.76000        790.76| 
  INLET, REMOVE AND RESET                 |                            |                            | 
0011 202-93741                13.000  EACH|     110.00000       1430.00|     110.71000       1439.23| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0012 202-99187               500.000  LFT |       2.00000       1000.00|       2.00000       1000.00| 
  FENCE, FARM FIELD, REMOVE               |                            |                            | 
0013 203-02000             13350.000  CYS |      15.50000     206925.00|      10.23000     136570.50| 
  EXCAVATION, COMMON                      |                            |                            | 
0014 203-02020                20.000  CYS |      32.00000        640.00|      34.79000        695.80| 
  EXCAVATION, UNCLASSIFIED                |                            |                            | 
0015 203-02070              9050.000  CYS |      13.50000     122175.00|       9.70000      87785.00| 
  BORROW                                  |                            |                            | 
0016 203-91878              1000.000  LFT |       4.00000       4000.00|       8.43000       8430.00| 
  LINEAR DITCH GRADING                    |                            |                            | 
0017 205-06931                80.000  TON |      34.00000       2720.00|      31.63000       2530.40| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0018 205-06932               100.000  LFT |       8.80000        880.00|       8.70000        870.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0019 205-06933                25.000  EACH|      58.00000       1450.00|      57.99000       1449.75| 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0020 205-06937             18795.000  LFT |       1.40000      26313.00|       1.37000      25749.15| 
  TEMPORARY SILT FENCE                    |                            |                            | 
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                                          |(4) 35-0918397              |(5) 31-4351261              |                 
                                          |RIETH RILEY CONSTRUCTION    |SHELLY & SANDS, INC.        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 207-07498             19997.000  SYS |      12.00000     239964.00|       2.48000      49592.56| 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0022 211-07454               425.000  CYS |       9.90000       4207.50|      17.92000       7616.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0023 213-08058                 6.000  CYS |      85.00000        510.00|     506.09000       3036.54| 
  FLOWABLE BACKFILL                       |                            |                            | 
0024 303-01180             21125.000  TON |      14.50000     306312.50|      16.60000     350675.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0025 303-07449              2905.000  TON |      13.50000      39217.50|      21.10000      61295.50| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0026 304-07491               900.000  TON |      62.00000      55800.00|      54.60000      49140.00| 
  HMA PATCHING, TYPE C                    |                            |                            | 
0027 304-07492               742.000  TON |      61.00000      45262.00|      75.00000      55650.00| 
  WIDENING WITH HMA, TYPE A               |                            |                            | 
0028 305-97019             87451.000  SYS |       1.70000     148666.70|       1.42000     124180.42| 
  RUBBLIZED PCCP                          |                            |                            | 
0029 306-08033             72139.000  SYS |       0.55000      39676.45|       0.50000      36069.50| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0030 306-08039              3301.000  SYS |       4.50000      14854.50|       3.50000      11553.50| 
  MILLING, ASPHALT REMOVAL                |                            |                            | 
0031 306-08041              3025.000  SYS |       1.40000       4235.00|       3.00000       9075.00| 
  MILLING, CONCRETE PAVEMENT              |                            |                            | 
0032 306-08043              1600.000  SYS |       5.00000       8000.00|       2.65000       4240.00| 
  MILLING, TRANSITION                     |                            |                            | 
0033 401-06264                        LUMP|    5500.00000       5500.00|    2500.00000       2500.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0034 401-07320              6352.000  TON |      35.00000     222320.00|      38.00000     241376.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0035 401-07329             12465.000  TON |      44.00000     548460.00|      49.00000     610785.00| 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            | 
0036 401-07389             11542.000  TON |      27.00000     311634.00|      32.00000     369344.00| 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0037 401-07399             22538.000  TON |      32.00000     721216.00|      33.50000     755023.00| 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0038 401-07409             35254.000  TON |      28.50000    1004739.00|      29.50000    1039993.00| 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            | 
0039 401-07422             19651.000  TON |      27.50000     540402.50|      29.50000     579704.50| 
  QC/QA-HMA, 1, 64, BASE, 19.0 mm         |                            |                            | 
0040 401-07429             13078.000  TON |      33.00000     431574.00|      30.00000     392340.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19 mm  |                            |                            | 
0041 402-07453             10827.000  TON |      32.00000     346464.00|      43.00000     465561.00| 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
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0042 405-05517               170.000  TON |     320.00000      54400.00|     200.00000      34000.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0043 406-05520               156.000  TON |     170.00000      26520.00|     150.00000      23400.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0044 601-01128                 6.000  EACH|    1500.00000       9000.00|    1449.73000       8698.38| 
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            | 
0045 601-01128                 2.000  EACH|    1500.00000       3000.00|    1444.46000       2888.92| 
  GUARDRAIL TRANSITION TYPE WGB ,         |                            |                            | 
  TEMPORARY                               |                            |                            | 
0047 601-01839                 2.000  EACH|    1600.00000       3200.00|    1634.24000       3268.48| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 6                               |                            |                            | 
0048 601-02206               100.000  LFT |       7.70000        770.00|       7.64000        764.00| 
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN.|                            |                            | 
   SPACING                                |                            |                            | 
0049 601-02436                 2.000  EACH|    3500.00000       7000.00|    3479.35000       6958.70| 
  GUARDRAIL END TREATMENT, MS, TEMPORARY  |                            |                            | 
  BRIDGE APPROACHES                       |                            |                            | 
0050 601-05071                 1.000  EACH|    2000.00000       2000.00|    1966.36000       1966.36| 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            | 
  CURVED, 7                               |                            |                            | 
0051 601-06855                16.000  EACH|     800.00000      12800.00|     790.76000      12652.16| 
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR|                            |                            | 
0052 601-07024                 1.000  EACH|    4300.00000       4300.00|    4296.47000       4296.47| 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0053 601-94689                12.000  EACH|    1900.00000      22800.00|    1897.83000      22773.96| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0054 601-94690                 2.000  EACH|    3200.00000       6400.00|    3189.40000       6378.80| 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
0055 601-97080                14.000  EACH|    2100.00000      29400.00|    2055.98000      28783.72| 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            | 
0056 601-97774                 1.000  EACH|     930.00000        930.00|     922.55000        922.55| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0057 601-97803                 1.000  EACH|    2100.00000       2100.00|    2108.69000       2108.69| 
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0058 601-99105             17430.000  LFT |      11.00000     191730.00|      11.33000     197481.90| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0059 601-99108               780.000  LFT |      18.00000      14040.00|      17.92000      13977.60| 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            | 
  3 IN. SPACING                           |                            |                            | 
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0060 601-99108               360.000  LFT |       6.20000       2232.00|       6.12000       2203.20| 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            | 
  3 IN. SPACING , TEMPORARY               |                            |                            | 
0061 602-06639               100.000  LFT |      78.00000       7800.00|      32.27000       3227.00| 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0062 603-06040               500.000  LFT |       8.20000       4100.00|       8.17000       4085.00| 
  FENCE, FARM FIELD, 47 IN.               |                            |                            | 
0063 603-93088               100.000  LFT |       7.40000        740.00|       7.38000        738.00| 
  FENCE, FARM FIELD, REPAIR               |                            |                            | 
0064 606-07484             96032.000  LFT |       0.28000      26888.96|       0.09000       8642.88| 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0065 607-95754               200.000  LFT |       2.50000        500.00|       1.58000        316.00| 
  PAVED SIDE DITCH, BREAK                 |                            |                            | 
0066 610-07486              2843.000  TON |      61.00000     173423.00|      52.00000     147836.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0067 611-52817                 2.000  EACH|    7700.00000      15400.00|   16200.00000      32400.00| 
  TEMPORARY CROSSOVER, B                  |                            |                            | 
0068 611-95023                 6.000  EACH|     130.00000        780.00|     292.31000       1753.86| 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0069 615-06510                 5.000  EACH|     430.00000       2150.00|    1012.17000       5060.85| 
  MONUMENT, C                             |                            |                            | 
0070 616-02320             20406.000  SYS |       2.00000      40812.00|       1.90000      38771.40| 
  GEOTEXTILES                             |                            |                            | 
0071 616-05688              1469.000  TON |      31.00000      45539.00|      42.17000      61947.73| 
  RIPRAP, CLASS 1                         |                            |                            | 
0072 616-06405             10940.000  TON |      28.00000     306320.00|      30.58000     334545.20| 
  RIPRAP, REVETMENT                       |                            |                            | 
0073 616-06451              1185.000  TON |      23.00000      27255.00|      35.85000      42482.25| 
  RIPRAP, UNIFORM                         |                            |                            | 
0074 621-01004                 2.000  EACH|     230.00000        460.00|     231.96000        463.92| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0075 621-02363             85000.000  SYS |       0.23000      19550.00|       0.23000      19550.00| 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0076 621-02770               200.000  SYS |       2.30000        460.00|       2.32000        464.00| 
  EROSION CONTROL BLANKET                 |                            |                            | 
0077 621-06559             85000.000  SYS |       0.30000      25500.00|       0.30000      25500.00| 
  MULCHED SEEDING, R                      |                            |                            | 
0078 621-06574               712.000  SYS |       6.80000       4841.60|       6.75000       4806.00| 
  SODDING                                 |                            |                            | 
0079 715-01354              1113.000  LFT |      21.00000      23373.00|       9.38000      10439.94| 
  CLEAN EXISTING PIPE                     |                            |                            | 
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0080 715-02397                 2.000  EACH|    1600.00000       3200.00|    2635.87000       5271.74| 
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                            |                            | 
0081 715-02628                 5.000  EACH|     340.00000       1700.00|     527.17000       2635.85| 
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                            |                            | 
0082 715-02630                 1.000  EACH|     680.00000        680.00|    1033.26000       1033.26| 
  SAFETY METAL END SECTION, 6:1, 24 IN.   |                            |                            | 
0083 715-04618                 1.000  EACH|    1500.00000       1500.00|    2077.06000       2077.06| 
  SAFETY METAL END SECTION, 6:1, 30 IN.   |                            |                            | 
0084 715-05019                50.000  LFT |      39.00000       1950.00|      68.53000       3426.50| 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0085 715-05048              5357.000  LFT |       2.10000      11249.70|       2.27000      12160.39| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0086 715-05053              6937.000  LFT |      10.00000      69370.00|       8.59000      59588.83| 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0087 715-05118               103.000  LFT |      19.00000       1957.00|      39.85000       4104.55| 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            | 
0088 715-05119              1010.000  LFT |      19.00000      19190.00|      28.47000      28754.70| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0089 715-05121               279.000  LFT |      26.00000       7254.00|      43.23000      12061.17| 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0090 715-05123               100.000  LFT |      30.00000       3000.00|      44.28000       4428.00| 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0091 715-05169               159.000  LFT |      24.00000       3816.00|      40.07000       6371.13| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0092 715-05173                30.000  LFT |      31.00000        930.00|      39.01000       1170.30| 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            | 
0093 715-05175                 5.000  LFT |      71.00000        355.00|     120.20000        601.00| 
  PIPE, TYPE 3, CIRCULAR, 30 IN.          |                            |                            | 
0094 715-05203             84967.000  LFT |       1.10000      93463.70|       1.21000     102810.07| 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            | 
0095 715-05242                 5.000  LFT |     130.00000        650.00|     130.74000        653.70| 
  PIPE, TYPE 1, DEFORMED, 8.9 SQ. FT.     |                            |                            | 
0096 715-05244                 4.000  LFT |     180.00000        720.00|     162.37000        649.48| 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6  |                            |                            | 
  SQ. FT.                                 |                            |                            | 
0097 715-05842                 2.000  EACH|    1500.00000       3000.00|     956.30000       1912.60| 
  CONCRETE ANCHOR, 42 IN.                 |                            |                            | 
0098 715-06501                 1.000  EACH|    1600.00000       1600.00|    1051.18000       1051.18| 
  CONCRETE ANCHOR, MIN. AREA 8.9 SQ. FT.  |                            |                            | 
0099 715-07090                 1.000  EACH|    1700.00000       1700.00|    1370.65000       1370.65| 
  CONCRETE ANCHOR, MIN. AREA 11.6 SFT.    |                            |                            | 
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0100 715-46000                 3.000  EACH|     240.00000        720.00|     199.27000        597.81| 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0101 715-46005                13.000  EACH|     250.00000       3250.00|     218.25000       2837.25| 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0102 715-46010                 5.000  EACH|     270.00000       1350.00|     242.50000       1212.50| 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0103 715-46020                 5.000  EACH|     310.00000       1550.00|     289.95000       1449.75| 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0104 715-46040                 2.000  EACH|     500.00000       1000.00|     575.68000       1151.36| 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0105 715-95325               160.000  LFT |      42.00000       6720.00|     122.30000      19568.00| 
  INVERT, CONCRETE PAVED                  |                            |                            | 
0106 718-06526              2791.000  TON |      39.00000     108849.00|      58.38000     162938.58| 
  HMA FOR UNDERDRAINS                     |                            |                            | 
0107 718-06529               182.000  EACH|     390.00000      70980.00|     439.66000      80018.12| 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0108 718-06532             10000.000  LFT |       1.00000      10000.00|       0.95000       9500.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0109 718-06809                 2.000  EACH|    1100.00000       2200.00|    1265.22000       2530.44| 
  UNDERDRAIN REPAIR                       |                            |                            | 
0110 718-52610              2889.000  CYS |      29.00000      83781.00|      27.94000      80718.66| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0111 718-99153              3428.000  SYS |       1.20000       4113.60|       0.84000       2879.52| 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0112 720-91246                 4.000  EACH|    1900.00000       7600.00|    3057.61000      12230.44| 
  INLET, N12A                             |                            |                            | 
0113 725-06857               245.000  LFT |      61.00000      14945.00|      60.51000      14824.95| 
  PIPE LINER, THERMOPLASTIC, 24 IN.       |                            |                            | 
0114 725-06858              1081.000  LFT |      87.00000      94047.00|      86.70000      93722.70| 
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                            |                            | 
0115 725-06859               345.000  LFT |     120.00000      41400.00|     121.78000      42014.10| 
  PIPE LINER, THERMOPLASTIC, 48 IN.       |                            |                            | 
0116 725-06867               237.000  LFT |      55.00000      13035.00|      54.38000      12888.06| 
  PIPE LINER, THERMOPLASTIC, 18 IN.       |                            |                            | 
0117 725-06872               591.000  LFT |      99.00000      58509.00|      98.40000      58154.40| 
  PIPE LINER, THERMOPLASTIC, 42 IN.       |                            |                            | 
0118 725-06873               211.000  LFT |     170.00000      35870.00|     168.35000      35521.85| 
  PIPE LINER, THERMOPLASTIC, 54 IN.       |                            |                            | 
0119 801-03290                19.000  EACH|     140.00000       2660.00|     108.60000       2063.40| 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0120 801-04308                23.000  EACH|     290.00000       6670.00|     184.51000       4243.73| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
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0121 801-06203             82200.000  LFT |       0.10000       8220.00|       0.08000       6576.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0122 801-06207             82200.000  LFT |       0.80000      65760.00|       0.63000      51786.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0123 801-06216               156.000  LFT |       4.60000        717.60|       3.16000        492.96| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0124 801-06640               107.000  EACH|      90.00000       9630.00|      72.75000       7784.25| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0125 801-06645                 8.000  EACH|      48.00000        384.00|      31.63000        253.04| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0126 801-06710               400.000  DAY |      13.00000       5200.00|      10.54000       4216.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0127 801-06775                        LUMP|   82000.00000      82000.00|   62101.06000      62101.06| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0128 801-07119              1104.000  LFT |       9.30000      10267.20|       7.38000       8147.52| 
  BARRICADE, III-B                        |                            |                            | 
0129 801-97643              1728.000  LFT |       4.10000       7084.80|       3.16000       5460.48| 
  TEMPORARY BUZZ STRIPS                   |                            |                            | 
0130 801-99182                 2.000  EACH|    6100.00000      12200.00|    5261.20000      10522.40| 
  TEMPORARY CHANGEABLE MESSAGE SIGN,      |                            |                            | 
  INSTALL AND MAINTAIN                    |                            |                            | 
0131 802-05701               533.000  LFT |       9.80000       5223.40|      22.93000      12221.69| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0132 802-76025                70.600  SFT |      17.00000       1200.20|      30.10000       2125.06| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0133 804-04435               142.000  EACH|       6.00000        852.00|      10.75000       1526.50| 
  DELINEATOR POST, REMOVE                 |                            |                            | 
0134 804-06771               192.000  EACH|      24.00000       4608.00|      56.14000      10778.88| 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0135 808-06368               156.000  LFT |       3.60000        561.60|       2.64000        411.84| 
  TRANSVERSE MARKING, REMOVE              |                            |                            | 
0136 808-06701             12760.000  LFT |       0.24000       3062.40|       0.23000       2934.80| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0137 808-06703             53170.000  LFT |       0.24000      12760.80|       0.23000      12229.10| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0138 808-06716              5500.000  LFT |       0.34000       1870.00|       0.24000       1320.00| 
  LINE, REMOVE                            |                            |                            | 
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     CALL ORDER   : 210                     CONTRACT ID : R -27009-A                   COUNTIES : MORGAN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |(5) 31-4351261              |                 
                                          |RIETH RILEY CONSTRUCTION    |SHELLY & SANDS, INC.        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0139 808-75245             46620.000  LFT |       0.24000      11188.80|       0.23000      10722.60| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0140 808-75297               182.000  LFT |       4.90000        891.80|       2.64000        480.48| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0141 808-75998               741.000  EACH|      25.00000      18525.00|      18.45000      13671.45| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0142 105-06657                40.000  MOS |     200.00000       8000.00|      84.35000       3374.00| 
  PHONE, CELLULAR                         |                            |                            | 
0143 202-05677                 1.000  EACH|    3000.00000       3000.00|    2772.60000       2772.60| 
  BARRIER ISLAND, REMOVE                  |                            |                            | 
0144 305-91919               200.000  LFT |      11.00000       2200.00|       6.31000       1262.00| 
  JOINT AND CRACK CLEANING AND SEALING    |                            |                            | 
  FOR PAVED SIDE DITCH                    |                            |                            | 
0145 601-04756                 1.000  EACH|     610.00000        610.00|     606.25000        606.25| 
  ENERGY ABSORBING TERMINAL, SPARE PARTS  |                            |                            | 
  PACKAGE                                 |                            |                            | 
0146 802-94715                        LUMP|    3400.00000       3400.00|    9663.09000       9663.09| 
  SIGNS, SHEET, REMOVE AND RESET          |                            |                            | 
0147 808-06705                50.000  LFT |       1.70000         85.00|       2.11000        105.50| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            | 
0148 808-75215                65.000  LFT |       2.40000        156.00|       2.37000        154.05| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                            |                            | 
  IN.                                     |                            |                            | 
     SECTION TOTALS                       |             $  8,157,743.00|             $  8,388,569.26| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  8,157,743.00|             $  8,388,569.26| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 216 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,900,687.28                                                  ROUTE : 
     CALL ORDER   : 216                     CONTRACT ID : R -27074-B                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 12/31/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9903016 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $  1,797,912.55     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,904,500.00     105.9284% 
   3   35-1128289     BEATY CONSTRUCTION, INC.                                               $  1,933,610.00     107.5475% 
==================================================================================================================================== 
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-1128289     
                                          |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN TRAIL                               
                                          |                            |                            | 
0001 105-06845                        LUMP|   35500.00000      35500.00|   35200.00000      35200.00|   50000.00000       50000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    1360.00000      12240.00|     600.00000       5400.00|    1750.00000       15750.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  115379.00000     115379.00|   92000.00000      92000.00|   96700.00000       96700.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-01015                        LUMP|   51000.00000      51000.00|   85000.00000      85000.00|   90000.00000       90000.00 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 202-02255                 5.000  EACH|     450.00000       2250.00|     890.00000       4450.00|     600.00000        3000.00 
  TREE, 18 IN., REMOVE                    |                            |                            | 
0006 202-02260                13.000  EACH|     750.00000       9750.00|    1400.00000      18200.00|     800.00000       10400.00 
  TREE, 30 IN., REMOVE                    |                            |                            | 
0007 202-91840              2500.000  LFT |       2.50000       6250.00|       1.70000       4250.00|       2.30000        5750.00 
  FENCE, CHAIN LINK, REMOVE               |                            |                            | 
0008 203-02000             16500.000  CYS |      13.42000     221430.00|      13.00000     214500.00|      10.00000      165000.00 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-51223                60.000  CYS |      35.25000       2115.00|      28.00000       1680.00|      24.00000        1440.00 
  EXCAVATION, WATERWAY                    |                            |                            | 
0010 205-06937              6125.000  LFT |       1.35000       8268.75|       1.80000      11025.00|       2.00000       12250.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0011 210-07843                 5.000  EACH|     720.00000       3600.00|     900.00000       4500.00|    1600.00000        8000.00 
  UTILITY POLE , ELECTRIC, 45 FT. WOOD    |                            |                            | 
  POLE, RELOCATE WITH CROSSBARS           |                            |                            | 
0012 210-07843                 7.000  EACH|    1074.00000       7518.00|     910.00000       6370.00|     160.00000        1120.00 
  UTILITY POLE , GUY WIRES, RELOCATE      |                            |                            | 
0013 210-07844               855.000  SFT |      11.02000       9422.10|       4.00000       3420.00|      22.00000       18810.00 
  ARCHITECTURAL CONCRETE FORM LINER       |                            |                            | 
0014 210-07845                44.000  EACH|      45.00000       1980.00|      46.50000       2046.00|      50.00000        2200.00 
  TRANSVERSE MARKINGS , PAINT, WORD       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 216 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,900,687.28                                                  ROUTE : 
     CALL ORDER   : 216                     CONTRACT ID : R -27074-B                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-1128289     
                                          |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 210-07888                        LUMP|   32095.00000      32095.00|   15000.00000      15000.00|   20000.00000       20000.00 
  WINGWALLS , PRECAST, REINFORCED         |                            |                            | 
  CONCRETE, L TYPE                        |                            |                            | 
0016 210-08110               716.500  SYS |     109.37000      78363.61|     162.00000     116073.00|     100.00000       71650.00 
  WALL ERECTION, MODULAR BLOCK WALL       |                            |                            | 
0017 211-07454              1000.000  CYS |      26.36000      26360.00|      23.00000      23000.00|      18.00000       18000.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0018 213-04324                 4.000  CYS |     213.57000        854.28|     110.00000        440.00|     130.00000         520.00 
  FLOWABLE FILL                           |                            |                            | 
0019 303-04853                81.000  TON |      20.15000       1632.15|      24.00000       1944.00|      19.00000        1539.00 
  COMPACTED AGGREGATE , NO. 2             |                            |                            | 
0020 303-52308              6125.000  TON |      21.23000     130033.75|      20.70000     126787.50|      16.00000       98000.00 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0021 402-07432              4622.000  TON |      53.00000     244966.00|      53.00000     244966.00|      45.00000      207990.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0022 402-07435               139.000  TON |      48.70000       6769.30|      48.70000       6769.30|      42.00000        5838.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0023 405-05517                62.000  TON |     210.00000      13020.00|     210.00000      13020.00|     350.00000       21700.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0024 406-05520                 0.180  TON |     185.00000         33.30|     185.00000         33.30|    5100.00000         918.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0025 603-03004                25.000  EACH|     209.00000       5225.00|     220.00000       5500.00|      85.00000        2125.00 
  POST, END, CHAIN LINK , BLACK VINYL     |                            |                            | 
  COATED                                  |                            |                            | 
0026 603-06730                 6.000  EACH|     651.00000       3906.00|     680.00000       4080.00|    1300.00000        7800.00 
  FENCE GATE, CHAIN LINK, 72 IN. X 6 FT. ,|                            |                            | 
   BLACK VINYL COATED                     |                            |                            | 
0027 603-92636              3677.000  LFT |      21.64000      79570.28|      25.00000      91925.00|      32.00000      117664.00 
  FENCE, CHAIN LINK, 72 IN. , BLACK VINYL |                            |                            | 
  COATED                                  |                            |                            | 
0028 604-91531               820.000  SYS |      17.50000      14350.00|      27.50000      22550.00|      34.00000       27880.00 
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            | 
0029 605-06120              1300.000  LFT |      15.50000      20150.00|      16.50000      21450.00|      24.00000       31200.00 
  CURB, CONCRETE                          |                            |                            | 
0030 605-94285                 3.000  LFT |     100.00000        300.00|      70.00000        210.00|      54.00000         162.00 
  CURB, CONCRETE RECONSTRUCTED            |                            |                            | 
0031 615-03866                28.000  EACH|     250.00000       7000.00|     130.00000       3640.00|     165.00000        4620.00 
  MILE MARKER , PRECAST CONCRETE 12 IN.   |                            |                            | 
  DIA.                                    |                            |                            | 
0032 616-02320               513.000  SYS |       2.57000       1318.41|       3.00000       1539.00|       1.90000         974.70 
  GEOTEXTILES UNDER RIPRAP                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 216 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,900,687.28                                                  ROUTE : 
     CALL ORDER   : 216                     CONTRACT ID : R -27074-B                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-1128289     
                                          |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 616-05688               698.400  TON |      41.93000      29283.91|      28.00000      19555.20|      31.00000       21650.40 
  RIPRAP, CLASS 1                         |                            |                            | 
0034 616-06405               420.000  TON |      21.92000       9206.40|      24.00000      10080.00|      17.00000        7140.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0035 616-51367               130.000  SYS |      88.97000      11566.10|      45.00000       5850.00|      40.00000        5200.00 
  SLOPEWALL, CONCRETE, 4 IN.              |                            |                            | 
0036 621-01004                 1.000  EACH|     500.00000        500.00|     535.00000        535.00|     270.00000         270.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0037 621-02770              1600.000  SYS |       1.65000       2640.00|       1.70000       2720.00|       1.60000        2560.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
0038 621-06560             19912.000  SYS |       0.27000       5376.24|       0.27000       5376.24|       0.40000        7964.80 
  MULCHED SEEDING, U                      |                            |                            | 
0039 703-51030             41167.000  LBS |       0.75000      30875.25|       0.90000      37050.30|       1.00000       41167.00 
  REINFORCING STEEL                       |                            |                            | 
0040 706-04683              2284.000  LFT |      82.25000     187859.00|      87.00000     198708.00|      85.00000      194140.00 
  RAILING , SAFETY, ALUMINUM, 1.5 IN. OD, |                            |                            | 
  PAINTED BLACK                           |                            |                            | 
0041 708-01112                15.000  CYS |     150.00000       2250.00|      50.00000        750.00|     170.00000        2550.00 
  GROUT, NON-SHRINK                       |                            |                            | 
0042 714-04802               716.500  SYS |      54.37000      38956.11|      65.00000      46572.50|      60.00000       42990.00 
  CONCRETE MODULAR BLOCK WALL             |                            |                            | 
0043 714-44240               380.000  CYS |     367.00000     139460.00|     650.00000     247000.00|     900.00000      342000.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0044 715-04612               150.000  LFT |      22.31000       3346.50|      12.00000       1800.00|      11.00000        1650.00 
  PIPE , UNDERDRAIN OUTLET. 4 IN.         |                            |                            | 
0045 715-04629                 2.000  EACH|     750.00000       1500.00|    1405.00000       2810.00|     550.00000        1100.00 
  PIPE ENTRY GATE                         |                            |                            | 
0046 715-05203              2300.000  LFT |       2.46000       5658.00|       1.00000       2300.00|       3.50000        8050.00 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            | 
0047 715-41090                 5.000  LFT |     275.67000       1378.35|     205.00000       1025.00|     300.00000        1500.00 
  PIPE, REINFORCED CONCRETE, III, 42 IN.  |                            |                            | 
0048 723-08089                26.000  LFT |    3408.42000      88618.92|    3400.00000      88400.00|    3650.00000       94900.00 
  STRUCTURE, PRECAST THREE-SIDED, 312 IN. |                            |                            | 
  X 72 IN.                                |                            |                            | 
0049 732-06668                30.000  LFT |      39.00000       1170.00|      40.00000       1200.00|      40.00000        1200.00 
  RAIL , WOOD, 42 IN., 2 RAIL             |                            |                            | 
0050 801-06640                10.000  EACH|     120.00000       1200.00|     130.00000       1300.00|     148.00000        1480.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0051 802-04314                91.000  EACH|     265.39000      24150.49|     180.00000      16380.00|     225.00000       20475.00 
  SIGN , TRAIL                            |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 216 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,900,687.28                                                  ROUTE : 
     CALL ORDER   : 216                     CONTRACT ID : R -27074-B                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-1128289     
                                          |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0052 802-05701               209.000  LFT |      11.75000       2455.75|      14.50000       3030.50|      13.00000        2717.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0053 802-76035               223.000  SFT |      14.40000       3211.20|      17.00000       3791.00|      16.00000        3568.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0054 808-03439              1392.000  LFT |       4.90000       6820.80|       3.20000       4454.40|       3.50000        4872.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK, WHITE, 24 IN.                |                            |                            | 
0055 801-06775                        LUMP|   46073.00000      46073.00|   13343.76000      13343.76|    4065.10000        4065.10 
  MAINTAINING TRAFFIC                     |                            |                            | 
0056 720-07309                20.000  LFT |      85.33000       1706.60|     175.00000       3500.00|      70.00000        1400.00 
  TRENCH DRAIN 12 IN. WIDE, CONCRETE WITH |                            |                            | 
  GRATE                                   |                            |                            | 
     SECTION TOTALS                       |             $  1,797,912.55|             $  1,904,500.00|                $  1,933,610.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,797,912.55|             $  1,904,500.00|                $  1,933,610.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 230 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,018,468.09                                                  ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -27116-A                   COUNTIES : VIGO 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 12/20/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9849065 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.                                    $    398,700.00     100.0000% 
   2   35-1111003     WHITE CONSTRUCTION, INC.                                               $    500,821.73     125.6136% 
==================================================================================================================================== 
                                          |(1) 35-2031359              |(2) 35-1111003              |                 
                                          |HERITAGE INDUSTRIAL SERVICES|WHITE CONSTRUCTION, INC.    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ENVIRONMENTAL MITIGATION                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|    9935.50000       9935.50|   18500.00000      18500.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 5.000  MOS |    1500.00000       7500.00|    2400.00000      12000.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   19800.00000      19800.00|   25000.00000      25000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 203-02000             24456.000  CYS |       3.85000      94155.60|       7.56000     184887.36| 
  EXCAVATION, COMMON                      |                            |                            | 
0005 205-06937              1530.000  LFT |       1.70000       2601.00|       2.50000       3825.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0006 621-01004                 1.000  EACH|    1175.00000       1175.00|    1250.00000       1250.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0007 621-04258              1261.600  LBS |       1.45000       1829.32|       1.50000       1892.40| 
  SEED MIXTURE , ANNUAL RYE GRASS         |                            |                            | 
0008 621-04258               156.720  LBS |       1.45000        227.24|       1.50000        235.08| 
  SEED MIXTURE , ORCHARD GRASS            |                            |                            | 
0009 621-04258                78.360  LBS |       1.45000        113.62|       1.50000        117.54| 
  SEED MIXTURE , RED CLOVER               |                            |                            | 
0010 621-04258               964.200  LBS |      69.00000      66529.80|      72.00000      69422.40| 
  SEED MIXTURE , SEDGE MEADOW SEED MIX    |                            |                            | 
0011 621-06545                16.400  TON |     425.00000       6970.00|     450.00000       7380.00| 
  FERTILIZER                              |                            |                            | 
0012 621-06565                59.740  TON |     310.00000      18519.40|     325.00000      19415.50| 
  MULCHING MATERIAL                       |                            |                            | 
0013 621-07109                        LUMP|   41550.77000      41550.77|   26000.00000      26000.00| 
  WATER PUMPING                           |                            |                            | 
0014 622-52436                23.000  EACH|      25.50000        586.50|      27.00000        621.00| 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 230 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,018,468.09                                                  ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -27116-A                   COUNTIES : VIGO 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2031359              |(2) 35-1111003              |                 
                                          |HERITAGE INDUSTRIAL SERVICES|WHITE CONSTRUCTION, INC.    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 622-91786             38365.000  EACH|       3.25000     124686.25|       3.33000     127755.45| 
  SEEDLING                                |                            |                            | 
0016 802-96248               360.000  LFT |       7.00000       2520.00|       7.00000       2520.00| 
  POST, WOOD, 4 IN. X 4 IN.               |                            |                            | 
     SECTION TOTALS                       |             $    398,700.00|             $    500,821.73| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    398,700.00|             $    500,821.73| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/15/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9945077 
                                                                                                  9945049 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1035700     BUCKO CONSTRUCTION                                                     $  3,085,675.60     100.0000% 
   2   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  3,392,766.14     109.9521% 
   3   35-1120685     WALSH & KELLY, INC.                                                    $  3,495,612.60     113.2851% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,772,563.15     122.2605% 
==================================================================================================================================== 
                                          |(1) 35-1035700              |(2) 35-1035114              |(3) 35-1120685     
                                          |BUCKO CONSTRUCTION          |SUPERIOR CONSTRUCTION CO    |WALSH & KELLY                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REPLACEMENT                                                 
                                          |                            |                            | 
0001 105-06845                        LUMP|   40000.00000      40000.00|  175000.00000     175000.00|  135000.00000      135000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                12.000  MOS |    2000.00000      24000.00|    1880.00000      22560.00|    2500.00000       30000.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  130000.00000     130000.00|  170000.00000     170000.00|  175000.00000      175000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    2500.00000       2500.00|   20000.00000      20000.00|   50000.00000       50000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240              7491.000  m2  |       4.50000      33709.50|      20.00000     149820.00|       8.00000       59928.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241               215.000  m   |      17.35000       3730.25|      17.35000       3730.25|      17.35000        3730.25 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02273               369.000  m2  |       7.00000       2583.00|      20.00000       7380.00|      12.00000        4428.00 
  CENTER CURB, CONCRETE, REMOVE           |                            |                            | 
0008 202-02274                25.000  m   |      10.60000        265.00|      20.00000        500.00|      10.00000         250.00 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            | 
0009 202-02279               740.000  m   |       6.70000       4958.00|      15.00000      11100.00|       7.50000        5550.00 
  CURB AND GUTTER, REMOVE                 |                            |                            | 
0010 202-51328                        LUMP|  185000.00000     185000.00|  218800.00000     218800.00|  154100.00000      154100.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0011 202-52710              2192.000  m2  |       2.55000       5589.60|       4.00000       8768.00|       5.00000       10960.00 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0012 202-78515                        LUMP|    3694.00000       3694.00|    1875.00000       1875.00|    1875.00000        1875.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE ,      |                            |                            | 
  ALEXANDER AVE                           |                            |                            | 
0013 202-78515                        LUMP|    4435.00000       4435.00|    2249.00000       2249.00|    2249.00000        2249.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE ,      |                            |                            | 
  KENNEDY AVE                             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035700              |(2) 35-1035114              |(3) 35-1120685     
                                          |BUCKO CONSTRUCTION          |SUPERIOR CONSTRUCTION CO    |WALSH & KELLY                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 202-78515                        LUMP|     395.00000        395.00|     200.00000        200.00|     200.00000         200.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE AT     |                            |                            | 
  ARIZONA AVE                             |                            |                            | 
0015 202-85996                 3.000  EACH|     220.00000        660.00|     220.00000        660.00|     220.00000         660.00 
  LIGHT STANDARD AND MAST ARM, REMOVE     |                            |                            | 
0016 202-91385                22.000  EACH|     250.00000       5500.00|     182.00000       4004.00|     182.00000        4004.00 
  INLET, REMOVE                           |                            |                            | 
0017 202-91840               143.000  m   |      10.30000       1472.90|      10.30000       1472.90|      10.30000        1472.90 
  FENCE, CHAIN LINK, REMOVE               |                            |                            | 
0018 202-93047                 3.000  EACH|     390.00000       1170.00|     250.00000        750.00|     250.00000         750.00 
  MANHOLE, REMOVE                         |                            |                            | 
0019 202-95579                 2.000  EACH|     154.00000        308.00|     154.00000        308.00|     154.00000         308.00 
  SERVICE POINT, REMOVE                   |                            |                            | 
0020 202-96035                90.500  m   |     140.00000      12670.00|     100.00000       9050.00|      40.00000        3620.00 
  CONCRETE WALL, REMOVE                   |                            |                            | 
0021 202-96151                        LUMP|       0.01000          0.01|    1800.00000       1800.00|    2000.00000        2000.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            | 
0022 203-02000              7425.000  m3  |      14.90000     110632.50|       0.01000         74.25|      25.00000      185625.00 
  EXCAVATION, COMMON                      |                            |                            | 
0023 205-06933                 2.000  EACH|      75.00000        150.00|      75.00000        150.00|      75.00000         150.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0024 205-06937               110.000  m   |      10.90000       1199.00|      10.90000       1199.00|      10.90000        1199.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0025 206-51225               120.000  m3  |      17.00000       2040.00|      25.00000       3000.00|      25.00000        3000.00 
  EXCAVATION, DRY                         |                            |                            | 
0026 207-07502             14738.000  m2  |       2.00000      29476.00|       3.45000      50846.10|       1.40000       20633.20 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0027 210-07739                20.000  EACH|      40.00000        800.00|      40.00000        800.00|      40.00000         800.00 
  TEMPORARY CURB INLET PROTECTION         |                            |                            | 
0028 211-02050               372.000  m3  |      31.00000      11532.00|       0.01000          3.72|       0.01000           3.72 
  B BORROW                                |                            |                            | 
0029 211-06467               130.000  m3  |      38.00000       4940.00|      45.00000       5850.00|      45.00000        5850.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0030 211-07454              1524.000  m3  |      31.00000      47244.00|       0.01000         15.24|       0.01000          15.24 
  STRUCTURE BACKFILL                      |                            |                            | 
0031 301-07448               195.400  Mg  |      17.65000       3448.81|      55.00000      10747.00|      25.00000        4885.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0032 304-07489                96.000  Mg  |      51.40000       4934.40|      48.75000       4680.00|      60.00000        5760.00 
  HMA PATCHING, TYPE A                    |                            |                            | 
0033 304-07492               288.000  Mg  |      35.00000      10080.00|      48.00000      13824.00|      65.00000       18720.00 
  WIDENING WITH HMA, TYPE A               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035700              |(2) 35-1035114              |(3) 35-1120685     
                                          |BUCKO CONSTRUCTION          |SUPERIOR CONSTRUCTION CO    |WALSH & KELLY                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 306-08037               783.200  m2  |       4.25000       3328.60|       6.00000       4699.20|       1.00000         783.20 
  MILLING, ASPHALT, 75 mm                 |                            |                            | 
0035 306-08038               298.300  m2  |       5.10000       1521.33|       6.00000       1789.80|       0.75000         223.73 
  MILLING, ASPHALT, 100 mm                |                            |                            | 
0036 401-07335              1189.000  Mg  |      43.30000      51483.70|      46.00000      54694.00|      54.00000       64206.00 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            | 
0037 401-07404              1982.000  Mg  |      32.95000      65306.90|      37.00000      73334.00|      46.00000       91172.00 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0038 401-07408              9581.000  Mg  |      24.35000     233297.35|      32.75000     313777.75|      40.00000      383240.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0039 402-07450               201.300  Mg  |      34.65000       6975.05|      41.00000       8253.30|      54.00000       10870.20 
  HMA, TYPE A, WEDGE AND LEVEL            |                            |                            | 
0040 405-05517                 0.520  Mg  |     875.00000        455.00|     900.00000        468.00|     800.00000         416.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0041 406-05520                14.700  Mg  |     415.00000       6100.50|     395.00000       5806.50|     450.00000        6615.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0042 601-01522                 1.000  EACH|    1800.00000       1800.00|    1800.00000       1800.00|    1800.00000        1800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0043 601-94689                 1.000  EACH|    2300.00000       2300.00|    2300.00000       2300.00|    2300.00000        2300.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0044 601-99105                26.670  m   |      47.00000       1253.49|      47.00000       1253.49|      47.00000        1253.49 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0045 602-06639               123.600  m   |      81.00000      10011.60|      75.00000       9270.00|      75.00000        9270.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0046 603-06045               143.000  m   |      36.50000       5219.50|      36.50000       5219.50|      36.50000        5219.50 
  FENCE, CHAIN LINK, 1220 mm              |                            |                            | 
0047 603-97461               143.000  m   |      20.45000       2924.35|      20.45000       2924.35|      20.45000        2924.35 
  TEMPORARY FENCE , CHAIN LINK, 1220 mm   |                            |                            | 
0048 604-05528                24.700  Mg  |      70.00000       1729.00|      87.00000       2148.90|      85.00000        2099.50 
  SIDEWALK, HMA                           |                            |                            | 
0049 604-06069               512.500  m2  |      40.00000      20500.00|      50.00000      25625.00|      80.00000       41000.00 
  CURB RAMP, CONCRETE                     |                            |                            | 
0050 604-06070               410.400  m2  |     180.00000      73872.00|      72.00000      29548.80|      75.00000       30780.00 
  SIDEWALK, CONCRETE , REINFORCED, 300 mm |                            |                            | 
0051 604-07092                16.300  Mg  |     350.00000       5705.00|      35.00000        570.50|      40.00000         652.00 
  BED COURSE MATERIAL                     |                            |                            | 
0052 604-91531              1186.000  m2  |      32.70000      38782.20|      28.00000      33208.00|      40.00000       47440.00 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0053 605-06120               183.000  m   |      60.75000      11117.25|      32.50000       5947.50|      67.00000       12261.00 
  CURB, CONCRETE                          |                            |                            | 
0054 605-06125               153.000  m   |      50.35000       7703.55|      48.00000       7344.00|      67.00000       10251.00 
  CURB, CONCRETE, MODIFIED                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035700              |(2) 35-1035114              |(3) 35-1120685     
                                          |BUCKO CONSTRUCTION          |SUPERIOR CONSTRUCTION CO    |WALSH & KELLY                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 605-06150              1085.000  m   |      39.60000      42966.00|      49.00000      53165.00|      58.00000       62930.00 
  CURB AND GUTTER, C, CONCRETE            |                            |                            | 
0056 605-06210                12.500  m   |     225.00000       2812.50|     130.00000       1625.00|     185.00000        2312.50 
  CENTER CURB, C, CONCRETE                |                            |                            | 
0057 609-06259               309.000  m2  |      75.00000      23175.00|      70.00000      21630.00|      65.00000       20085.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0058 610-07486              1583.000  Mg  |      50.90000      80574.70|      46.50000      73609.50|      55.00000       87065.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0059 611-05330               642.000  m2  |      43.80000      28119.60|      38.00000      24396.00|      56.00000       35952.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0060 616-02320               130.000  m2  |       0.01000          1.30|       4.25000        552.50|       3.00000         390.00 
  GEOTEXTILES                             |                            |                            | 
0061 619-61505                        LUMP|   10800.00000      10800.00|    7500.00000       7500.00|    7200.00000        7200.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            | 
  EXPANSION SHOES AND BEAM ENDS           |                            |                            | 
0062 621-01004                 2.000  EACH|     850.00000       1700.00|     850.00000       1700.00|     850.00000        1700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0063 621-06560              1517.000  m2  |       1.06000       1608.02|       1.06000       1608.02|       1.06000        1608.02 
  MULCHED SEEDING, U                      |                            |                            | 
0064 621-06567                 4.800  kL  |       2.50000         12.00|       2.50000         12.00|       2.50000          12.00 
  WATER                                   |                            |                            | 
0065 621-06574               817.000  m2  |       5.44000       4444.48|       5.44000       4444.48|       5.44000        4444.48 
  SODDING                                 |                            |                            | 
0066 621-06575               263.000  m2  |       5.44000       1430.72|       5.44000       1430.72|       5.44000        1430.72 
  SODDING, NURSERY                        |                            |                            | 
0067 701-08122                82.000  m   |     212.00000      17384.00|     300.00000      24600.00|     300.00000       24600.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  9.53 mm, 356 mm                         |                            |                            | 
0068 702-51005               113.600  m3  |     780.00000      88608.00|     600.00000      68160.00|     600.00000       68160.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0069 702-51015                37.400  m3  |     300.00000      11220.00|     400.00000      14960.00|     400.00000       14960.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0070 702-51863               390.000  EACH|       6.00000       2340.00|      10.00000       3900.00|      10.00000        3900.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0071 702-90915                11.000  m3  |     500.00000       5500.00|     500.00000       5500.00|     500.00000        5500.00 
  CONCRETE, A                             |                            |                            | 
0072 703-51030             12557.000  kg  |       2.29000      28755.53|       2.00000      25114.00|       2.00000       25114.00 
  REINFORCING STEEL                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035700              |(2) 35-1035114              |(3) 35-1120685     
                                          |BUCKO CONSTRUCTION          |SUPERIOR CONSTRUCTION CO    |WALSH & KELLY                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0073 703-51032             66285.000  kg  |       2.38000     157758.30|       2.10000     139198.50|       2.10000      139198.50 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0074 703-97936               790.000  EACH|      18.00000      14220.00|      12.00000       9480.00|      12.00000        9480.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
0075 704-51002               440.200  m3  |     716.00000     315183.20|     600.00000     264120.00|     600.00000      264120.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0076 706-06342               324.100  m   |     174.00000      56393.40|     174.00000      56393.40|     177.00000       57365.70 
  RAILING, PS-1                           |                            |                            | 
0077 706-06353                 1.000  EACH|    2000.00000       2000.00|    1750.00000       1750.00|    1750.00000        1750.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            | 
  TPS-1                                   |                            |                            | 
0078 706-51020                50.500  m3  |    1000.00000      50500.00|     550.00000      27775.00|     550.00000       27775.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0079 708-51813                10.000  m2  |    1750.00000      17500.00|     700.00000       7000.00|     700.00000        7000.00 
  PNEUMATICALLY PLACED MORTAR             |                            |                            | 
0080 709-51821                        LUMP|    9560.00000       9560.00|    5500.00000       5500.00|    6000.00000        6000.00 
  SURFACE SEAL                            |                            |                            | 
0081 710-51864                96.000  EACH|      28.00000       2688.00|      15.00000       1440.00|      15.00000        1440.00 
  FIELD DRILLED HOLE                      |                            |                            | 
0082 711-04121                 4.000  EACH|      55.00000        220.00|      35.00000        140.00|      35.00000         140.00 
  ANCHOR BOLT, AB1                        |                            |                            | 
0083 711-51038                        LUMP|  150000.00000     150000.00|  100000.00000     100000.00|  100000.00000      100000.00 
  STRUCTURAL STEEL                        |                            |                            | 
0084 711-51090                40.000  kg  |      75.00000       3000.00|      25.00000       1000.00|      25.00000        1000.00 
  PLATES, BRONZE                          |                            |                            | 
0085 711-96800              3160.000  EACH|       4.75000      15010.00|       3.30000      10428.00|       3.30000       10428.00 
  STUD SHEAR CONNECTOR                    |                            |                            | 
0086 715-05149               483.200  m   |      78.50000      37931.20|      90.62000      43787.58|      90.60000       43777.92 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0087 715-05151               125.600  m   |      70.35000       8835.96|      99.41000      12485.90|      99.40000       12484.64 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0088 715-05153               167.200  m   |      95.45000      15959.24|     132.32000      22123.91|     132.30000       22120.56 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            | 
0089 715-05154                43.400  m   |     145.00000       6293.00|     130.02000       5642.87|     130.00000        5642.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0090 715-05156               111.600  m   |     182.00000      20311.20|     163.12000      18204.19|     163.10000       18201.96 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0091 715-05407                60.000  m   |      25.00000       1500.00|      26.25000       1575.00|      26.25000        1575.00 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0092 716-07634                12.000  m   |     295.00000       3540.00|    1325.00000      15900.00|    2236.00000       26832.00 
  PIPE INSTALLATION, TRENCHLESS, 750 mm   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035700              |(2) 35-1035114              |(3) 35-1120685     
                                          |BUCKO CONSTRUCTION          |SUPERIOR CONSTRUCTION CO    |WALSH & KELLY                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0093 720-44000                 8.000  EACH|     250.00000       2000.00|     201.00000       1608.00|     300.00000        2400.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0094 720-45270                 2.000  EACH|     995.00000       1990.00|    1046.00000       2092.00|    1046.00000        2092.00 
  PIPE CATCH BASIN, 450 mm                |                            |                            | 
0095 720-45410                 9.000  EACH|    1100.00000       9900.00|    2749.00000      24741.00|    2749.00000       24741.00 
  MANHOLE, C4                             |                            |                            | 
0096 720-91973                 3.000  EACH|    1600.00000       4800.00|    3571.00000      10713.00|    3571.00000       10713.00 
  MANHOLE, H4                             |                            |                            | 
0097 720-98174                 2.000  EACH|    1735.00000       3470.00|    1962.00000       3924.00|    1962.00000        3924.00 
  INLET, B15                              |                            |                            | 
0098 720-99416                16.000  EACH|    1865.00000      29840.00|    2504.00000      40064.00|    2504.00000       40064.00 
  CATCH BASIN, B15                        |                            |                            | 
0099 720-99417                 4.000  EACH|    1875.00000       7500.00|    2518.00000      10072.00|    2518.00000       10072.00 
  CATCH BASIN, C15                        |                            |                            | 
0100 731-93945              1057.000  m2  |       1.00000       1057.00|      10.00000      10570.00|      10.00000       10570.00 
  FACE PANELS, CONCRETE                   |                            |                            | 
0101 731-93946              1057.000  m2  |       1.00000       1057.00|       5.00000       5285.00|       5.00000        5285.00 
  WALL ERECTION                           |                            |                            | 
0102 731-93947               124.700  m   |       1.00000        124.70|      30.00000       3741.00|      30.00000        3741.00 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0103 732-04596                 5.000  EACH|     950.00000       4750.00|    1000.00000       5000.00|    1000.00000        5000.00 
  WATER SERVICE , COMMERCIAL, 100 mm      |                            |                            | 
0104 732-04596                 7.000  EACH|     925.00000       6475.00|    1332.00000       9324.00|    1332.00000        9324.00 
  WATER SERVICE , COMMERCIAL, 50mm,       |                            |                            | 
  GREATER THAN 6m                         |                            |                            | 
0105 732-04596                 7.000  EACH|     840.00000       5880.00|     587.00000       4109.00|     587.00000        4109.00 
  WATER SERVICE , COMMERCIAL, 50mm, LESS  |                            |                            | 
  THAN 6m                                 |                            |                            | 
0106 732-04596                 7.000  EACH|     840.00000       5880.00|    1102.00000       7714.00|    1102.00000        7714.00 
  WATER SERVICE , DOMESTIC, 25mm, GREATER |                            |                            | 
  THAN 6m                                 |                            |                            | 
0107 732-04596                 7.000  EACH|     640.00000       4480.00|     574.00000       4018.00|     574.00000        4018.00 
  WATER SERVICE , DOMESTIC, 25mm, LESS    |                            |                            | 
  THAN 6m                                 |                            |                            | 
0108 732-91742                 4.000  EACH|    2580.00000      10320.00|    7650.00000      30600.00|    7650.00000       30600.00 
  FIRE HYDRANT ASSEMBLY, H-3, LONG SIDE   |                            |                            | 
0109 732-91742                 1.000  EACH|    2290.00000       2290.00|    7650.00000       7650.00|    7650.00000        7650.00 
  FIRE HYDRANT ASSEMBLY, H-3, SHORT SIDE  |                            |                            | 
0110 732-97009                 5.000  EACH|     650.00000       3250.00|     263.00000       1315.00|     263.00000        1315.00 
  FIRE HYDRANT ASSEMBLY, REMOVE           |                            |                            | 
0111 801-01093                14.000  EACH|     900.00000      12600.00|     695.00000       9730.00|     695.00000        9730.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035700              |(2) 35-1035114              |(3) 35-1120685     
                                          |BUCKO CONSTRUCTION          |SUPERIOR CONSTRUCTION CO    |WALSH & KELLY                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0112 801-01504                20.000  EACH|      30.00000        600.00|      36.00000        720.00|      36.00000         720.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  LANE INDICATION ARROW                   |                            |                            | 
0113 801-01505                 8.000  EACH|      40.00000        320.00|      42.00000        336.00|      42.00000         336.00 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            | 
  WORD (ONLY)                             |                            |                            | 
0114 801-04308                14.000  EACH|     229.00000       3206.00|     320.00000       4480.00|     320.00000        4480.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0115 801-06203              2264.000  m   |       0.39000        882.96|       0.71000       1607.44|       0.71000        1607.44 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0116 801-06207              6153.000  m   |       2.50000      15382.50|       2.75000      16920.75|       2.75000       16920.75 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0117 801-06218               139.000  m   |       8.20000       1139.80|      19.42000       2699.38|      19.42000        2699.38 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  REMOVABLE, 600 mm                       |                            |                            | 
0118 801-06606                39.000  EACH|     114.00000       4446.00|      98.00000       3822.00|      98.00000        3822.00 
  BARRICADE, IIIB                         |                            |                            | 
0119 801-06640                80.000  EACH|     128.00000      10240.00|     106.00000       8480.00|     106.00000        8480.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0120 801-06645                84.000  EACH|      55.00000       4620.00|      36.00000       3024.00|      36.00000        3024.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0121 801-06710               500.000  DAY |      15.00000       7500.00|      10.00000       5000.00|      10.00000        5000.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0122 801-06775                        LUMP|   30000.00000      30000.00|  177000.00000     177000.00|  105000.00000      105000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0123 802-05701               105.000  m   |      55.00000       5775.00|      55.00000       5775.00|      55.00000        5775.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0124 802-76025                22.000  m2  |     203.00000       4466.00|     203.00000       4466.00|     203.00000        4466.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0125 802-97812                10.000  EACH|     130.00000       1300.00|     130.00000       1300.00|     130.00000        1300.00 
  STREET NAME IDENTIFICATION SIGN ,       |                            |                            | 
  GROUND MOUNTED                          |                            |                            | 
0126 802-97812                12.000  EACH|     223.00000       2676.00|     223.00000       2676.00|     223.00000        2676.00 
  STREET NAME IDENTIFICATION SIGN ,       |                            |                            | 
  OVERHEAD                                |                            |                            | 
0127 805-01815                 4.000  EACH|    1510.00000       6040.00|    1510.00000       6040.00|    1510.00000        6040.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0128 805-01816                 8.000  EACH|     779.00000       6232.00|     779.00000       6232.00|     779.00000        6232.00 
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                            |                            | 
  mm X 2500 mm                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035700              |(2) 35-1035114              |(3) 35-1120685     
                                          |BUCKO CONSTRUCTION          |SUPERIOR CONSTRUCTION CO    |WALSH & KELLY                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0129 805-01842                27.000  EACH|     622.00000      16794.00|     622.00000      16794.00|     622.00000       16794.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0130 805-01844              1107.000  m   |      30.00000      33210.00|      30.00000      33210.00|      30.00000       33210.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0131 805-01879                 4.000  EACH|     310.00000       1240.00|     310.00000       1240.00|     310.00000        1240.00 
  SIGNAL SERVICE, INSTALL                 |                            |                            | 
0132 805-02072                 3.000  EACH|    2658.00000       7974.00|    2658.00000       7974.00|    2658.00000        7974.00 
  SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM  |                            |                            | 
0133 805-02073                 3.000  EACH|    2818.00000       8454.00|    2818.00000       8454.00|    2818.00000        8454.00 
  SIGNAL CANTILEVER STRUCTURE, 10.7 m ARM |                            |                            | 
0134 805-02077                 1.000  EACH|    2986.00000       2986.00|    2986.00000       2986.00|    2986.00000        2986.00 
  SIGNAL CANTILEVER STRUCTURE, 12.2 m ARM |                            |                            | 
0135 805-02373               408.000  m   |       9.20000       3753.60|       9.20000       3753.60|       9.20000        3753.60 
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            | 
0136 805-02445                 3.000  EACH|   10312.00000      30936.00|   10312.00000      30936.00|   10312.00000       30936.00 
  CONTROLLER CABINET, P1                  |                            |                            | 
0137 805-02658               540.000  m   |       6.94000       3747.60|       6.94000       3747.60|       6.94000        3747.60 
  CABLE, COAXIAL                          |                            |                            | 
0138 805-03978                 1.000  EACH|     832.00000        832.00|     832.00000        832.00|     832.00000         832.00 
  EMERGENCY VEHICLE LIGHT DETECTOR,       |                            |                            | 
  SINGLE CHANNEL, ONE DIRECTION           |                            |                            | 
0139 805-03980                 1.000  EACH|     117.00000        117.00|     117.00000        117.00|     117.00000         117.00 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KIT|                            |                            | 
0140 805-03983                 1.000  EACH|    3233.00000       3233.00|    3233.00000       3233.00|    3233.00000        3233.00 
  PHASE SELECTORS                         |                            |                            | 
0141 805-04133                 2.000  EACH|     578.00000       1156.00|     578.00000       1156.00|     578.00000        1156.00 
  SIGNAL PEDESTAL, 3.6 m                  |                            |                            | 
0142 805-04782                 3.000  EACH|   29015.00000      87045.00|   29015.00000      87045.00|   29015.00000       87045.00 
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            | 
0143 805-06592               230.000  m   |      30.00000       6900.00|      30.00000       6900.00|      30.00000        6900.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0144 805-06834                 3.000  EACH|   10479.00000      31437.00|   10479.00000      31437.00|   10479.00000       31437.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE, TS2, TYPE I                      |                            |                            | 
0145 805-08129                83.000  m   |       4.96000        411.68|       4.96000        411.68|       4.96000         411.68 
  SIGNAL CABLE , 4C 20GA                  |                            |                            | 
0146 805-78190                 5.000  EACH|     271.00000       1355.00|     271.00000       1355.00|     271.00000        1355.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm     |                            |                            | 
  AMBER                                   |                            |                            | 
0147 805-78195                 2.000  EACH|     345.00000        690.00|     345.00000        690.00|     345.00000         690.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035700              |(2) 35-1035114              |(3) 35-1120685     
                                          |BUCKO CONSTRUCTION          |SUPERIOR CONSTRUCTION CO    |WALSH & KELLY                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0148 805-78205                17.000  EACH|     695.00000      11815.00|     695.00000      11815.00|     695.00000       11815.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0149 805-78230                 6.000  EACH|    1188.39000       7130.34|    1188.39000       7130.34|    1188.39000        7130.34 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0150 805-78355                22.000  EACH|     818.00000      17996.00|     818.00000      17996.00|     818.00000       17996.00 
  PEDESTRIAN SIGNAL HEAD, 305 mm , WITH   |                            |                            | 
  COUNTDOWN TIMER                         |                            |                            | 
0151 805-78370                22.000  EACH|      83.00000       1826.00|      83.00000       1826.00|      83.00000        1826.00 
  PEDESTRIAN PUSH BUTTON                  |                            |                            | 
0152 805-78415                 4.000  EACH|    1260.00000       5040.00|    1260.00000       5040.00|    1260.00000        5040.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0153 805-78420                 4.000  EACH|     187.00000        748.00|     187.00000        748.00|     187.00000         748.00 
  DISCONNECT HANGER                       |                            |                            | 
0154 805-78467                71.000  m   |       5.41000        384.11|       5.41000        384.11|       5.41000         384.11 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0155 805-78470               220.000  m   |       1.87000        411.40|       1.87000        411.40|       1.87000         411.40 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0156 805-78480              1431.000  m   |       2.97000       4250.07|       2.97000       4250.07|       2.97000        4250.07 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0157 805-78485              1267.000  m   |       3.45000       4371.15|       3.45000       4371.15|       3.45000        4371.15 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0158 805-78490               150.000  m   |       3.94000        591.00|       3.94000        591.00|       3.94000         591.00 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0159 805-78500               415.000  m   |       3.94000       1635.10|       3.94000       1635.10|       3.94000        1635.10 
  SIGNAL CABLE, 11C 14GA.                 |                            |                            | 
0160 805-78510              1310.000  m   |       2.83000       3707.30|       2.83000       3707.30|       2.83000        3707.30 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0161 805-78785                 6.000  EACH|     467.00000       2802.00|     467.00000       2802.00|     467.00000        2802.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0162 805-78795               227.000  m   |      28.00000       6356.00|      28.00000       6356.00|      28.00000        6356.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0163 805-78900                 2.000  EACH|     470.00000        940.00|     470.00000        940.00|     470.00000         940.00 
  PEDESTAL FOUNDATION, A                  |                            |                            | 
0164 805-78925                 3.000  EACH|     770.00000       2310.00|     770.00000       2310.00|     770.00000        2310.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0165 805-81032                 4.000  EACH|    2786.00000      11144.00|    2786.00000      11144.00|    2786.00000       11144.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0166 805-86920                15.000  EACH|      16.00000        240.00|      16.00000        240.00|      16.00000         240.00 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035700              |(2) 35-1035114              |(3) 35-1120685     
                                          |BUCKO CONSTRUCTION          |SUPERIOR CONSTRUCTION CO    |WALSH & KELLY                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0167 805-86925                20.000  EACH|      28.00000        560.00|      28.00000        560.00|      28.00000         560.00 
  MULTIPLE COMPRESSION FITTING,           |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0168 805-86930                22.000  EACH|      11.00000        242.00|      11.00000        242.00|      11.00000         242.00 
  INSULATING LINK, NOT WATERPROOFED       |                            |                            | 
0169 805-86935                36.000  EACH|      24.00000        864.00|      24.00000        864.00|      24.00000         864.00 
  INSULATING LINK, WATERPROOFED           |                            |                            | 
0170 805-98336               431.000  m   |      13.26000       5715.06|      13.26000       5715.06|      13.26000        5715.06 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  CONDUIT, 4 1/C                          |                            |                            | 
0171 807-01878                11.000  EACH|     260.00000       2860.00|     260.00000       2860.00|     260.00000        2860.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            | 
  SODIUM, 250 WATT                        |                            |                            | 
0172 807-02191                 9.000  EACH|     440.00000       3960.00|     440.00000       3960.00|     440.00000        3960.00 
  HANDHOLE, LIGHTING                      |                            |                            | 
0173 807-02428                 5.000  EACH|     743.00000       3715.00|     743.00000       3715.00|     743.00000        3715.00 
  LIGHTING FOUNDATION, CONCRETE, WITH     |                            |                            | 
  GROUNDING, 750 mm X 750 mm X 2500 mm    |                            |                            | 
0174 807-02780                 6.000  EACH|     460.00000       2760.00|     460.00000       2760.00|     460.00000        2760.00 
  LUMINAIRE MAST ARM, 2.4 m               |                            |                            | 
0175 807-02785                10.000  EACH|     822.00000       8220.00|     822.00000       8220.00|     822.00000        8220.00 
  LUMINAIRE MAST ARM, 7.6 m               |                            |                            | 
0176 807-04781                 1.000  EACH|     908.00000        908.00|     908.00000        908.00|     908.00000         908.00 
  LUMINAIRE MAST ARM, 9.1 m               |                            |                            | 
0177 807-07580               431.000  m   |      13.26000       5715.06|      13.26000       5715.06|      13.26000        5715.06 
  WIRE, NO. 4, COPPER, IN PLASTIC DUCT,   |                            |                            | 
  IN TRENCH, 4 1/C                        |                            |                            | 
0178 807-84480                 5.000  EACH|     994.00000       4970.00|     994.00000       4970.00|     994.00000        4970.00 
  LIGHT POLE, 9.1 m E.M.H., 1.5 m MAST    |                            |                            | 
  ARM, TRANSFORMER BASE                   |                            |                            | 
0179 807-86810                 1.000  EACH|    2614.00000       2614.00|    2614.00000       2614.00|    2614.00000        2614.00 
  SERVICE POINT, II                       |                            |                            | 
0180 807-86910                11.000  EACH|      25.50000        280.50|      25.50000        280.50|      25.50000         280.50 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0181 807-86915                11.000  EACH|      25.50000        280.50|      25.50000        280.50|      25.50000         280.50 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0182 808-06701               327.000  m   |       1.25000        408.75|       1.25000        408.75|       1.25000         408.75 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0183 808-06703               223.000  m   |       0.98000        218.54|       0.98000        218.54|       1.25000         278.75 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035700              |(2) 35-1035114              |(3) 35-1120685     
                                          |BUCKO CONSTRUCTION          |SUPERIOR CONSTRUCTION CO    |WALSH & KELLY                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0184 808-06705                43.000  m   |       2.50000        107.50|       2.50000        107.50|       3.25000         139.75 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            | 
  mm                                      |                            |                            | 
0185 808-74812                62.200  m   |       3.75000        233.25|       3.75000        233.25|      15.00000         933.00 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0186 808-75054               336.900  m   |       1.10000        370.59|       1.10000        370.59|       4.75000        1600.28 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            | 
  100 mm                                  |                            |                            | 
0187 808-75059                36.000  m   |       1.10000         39.60|       1.10000         39.60|       4.75000         171.00 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            | 
  100 mm                                  |                            |                            | 
0188 808-75240                18.000  m   |       1.25000         22.50|       1.25000         22.50|       1.25000          22.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0189 808-75245              1106.000  m   |       1.25000       1382.50|       1.25000       1382.50|       1.25000        1382.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0190 808-75278                97.000  m   |       3.75000        363.75|       3.75000        363.75|       4.75000         460.75 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0191 808-75297               160.000  m   |       8.50000       1360.00|       8.50000       1360.00|       9.50000        1520.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0192 808-75300               485.000  m   |       1.90000        921.50|       1.90000        921.50|       2.50000        1212.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 150 mm                  |                            |                            | 
0193 808-75320                14.000  EACH|      50.00000        700.00|      50.00000        700.00|      68.00000         952.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0194 808-75325                 8.000  EACH|      80.00000        640.00|      60.00000        480.00|      98.00000         784.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0195 808-75340                 4.000  EACH|     240.00000        960.00|     240.00000        960.00|     280.00000        1120.00 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0196 808-75998                18.000  EACH|     250.00000       4500.00|     150.00000       2700.00|      50.00000         900.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0197 808-92027               386.000  m   |       2.50000        965.00|       2.50000        965.00|       3.25000        1254.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035700              |(2) 35-1035114              |(3) 35-1120685     
                                          |BUCKO CONSTRUCTION          |SUPERIOR CONSTRUCTION CO    |WALSH & KELLY                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $  3,085,675.60|             $  3,392,766.14|                $  3,495,612.60 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,085,675.60|             $  3,392,766.14|                $  3,495,612.60 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REPLACEMENT                                                 
                                          |                            |                            | 
0001 105-06845                        LUMP|   25000.00000      25000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                12.000  MOS |    2400.00000      28800.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  186000.00000     186000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|  113000.00000     113000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240              7491.000  m2  |      10.00000      74910.00|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241               215.000  m   |      19.00000       4085.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02273               369.000  m2  |      10.00000       3690.00|                            | 
  CENTER CURB, CONCRETE, REMOVE           |                            |                            | 
0008 202-02274                25.000  m   |      13.00000        325.00|                            | 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            | 
0009 202-02279               740.000  m   |       7.00000       5180.00|                            | 
  CURB AND GUTTER, REMOVE                 |                            |                            | 
0010 202-51328                        LUMP|  159300.00000     159300.00|                            | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0011 202-52710              2192.000  m2  |       9.00000      19728.00|                            | 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0012 202-78515                        LUMP|    2050.00000       2050.00|                            | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE ,      |                            |                            | 
  ALEXANDER AVE                           |                            |                            | 
0013 202-78515                        LUMP|    2475.00000       2475.00|                            | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE ,      |                            |                            | 
  KENNEDY AVE                             |                            |                            | 
0014 202-78515                        LUMP|     220.00000        220.00|                            | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE AT     |                            |                            | 
  ARIZONA AVE                             |                            |                            | 
0015 202-85996                 3.000  EACH|     250.00000        750.00|                            | 
  LIGHT STANDARD AND MAST ARM, REMOVE     |                            |                            | 
0016 202-91385                22.000  EACH|     200.00000       4400.00|                            | 
  INLET, REMOVE                           |                            |                            | 
0017 202-91840               143.000  m   |      11.00000       1573.00|                            | 
  FENCE, CHAIN LINK, REMOVE               |                            |                            | 
0018 202-93047                 3.000  EACH|     275.00000        825.00|                            | 
  MANHOLE, REMOVE                         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0019 202-95579                 2.000  EACH|     170.00000        340.00|                            | 
  SERVICE POINT, REMOVE                   |                            |                            | 
0020 202-96035                90.500  m   |     155.00000      14027.50|                            | 
  CONCRETE WALL, REMOVE                   |                            |                            | 
0021 202-96151                        LUMP|    1980.00000       1980.00|                            | 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            | 
0022 203-02000              7425.000  m3  |      20.50000     152212.50|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0023 205-06933                 2.000  EACH|      82.50000        165.00|                            | 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0024 205-06937               110.000  m   |      12.00000       1320.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0025 206-51225               120.000  m3  |      18.70000       2244.00|                            | 
  EXCAVATION, DRY                         |                            |                            | 
0026 207-07502             14738.000  m2  |       0.30000       4421.40|                            | 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0027 210-07739                20.000  EACH|      44.00000        880.00|                            | 
  TEMPORARY CURB INLET PROTECTION         |                            |                            | 
0028 211-02050               372.000  m3  |      34.00000      12648.00|                            | 
  B BORROW                                |                            |                            | 
0029 211-06467               130.000  m3  |      41.79000       5432.70|                            | 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0030 211-07454              1524.000  m3  |       8.33000      12694.92|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0031 301-07448               195.400  Mg  |      30.00000       5862.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0032 304-07489                96.000  Mg  |      45.75000       4392.00|                            | 
  HMA PATCHING, TYPE A                    |                            |                            | 
0033 304-07492               288.000  Mg  |      46.15000      13291.20|                            | 
  WIDENING WITH HMA, TYPE A               |                            |                            | 
0034 306-08037               783.200  m2  |       8.00000       6265.60|                            | 
  MILLING, ASPHALT, 75 mm                 |                            |                            | 
0035 306-08038               298.300  m2  |       8.00000       2386.40|                            | 
  MILLING, ASPHALT, 100 mm                |                            |                            | 
0036 401-07335              1189.000  Mg  |      55.23000      65668.47|                            | 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            | 
0037 401-07404              1982.000  Mg  |      39.65000      78586.30|                            | 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0038 401-07408              9581.000  Mg  |      33.18000     317897.58|                            | 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0039 402-07450               201.300  Mg  |      55.69000      11210.40|                            | 
  HMA, TYPE A, WEDGE AND LEVEL            |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 240 -15 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 405-05517                 0.520  Mg  |    1584.00000        823.68|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0041 406-05520                14.700  Mg  |     400.00000       5880.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0042 601-01522                 1.000  EACH|    1980.00000       1980.00|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0043 601-94689                 1.000  EACH|    2530.00000       2530.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0044 601-99105                26.670  m   |      51.70000       1378.84|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0045 602-06639               123.600  m   |      89.00000      11000.40|                            | 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0046 603-06045               143.000  m   |      40.00000       5720.00|                            | 
  FENCE, CHAIN LINK, 1220 mm              |                            |                            | 
0047 603-97461               143.000  m   |      23.00000       3289.00|                            | 
  TEMPORARY FENCE , CHAIN LINK, 1220 mm   |                            |                            | 
0048 604-05528                24.700  Mg  |      80.00000       1976.00|                            | 
  SIDEWALK, HMA                           |                            |                            | 
0049 604-06069               512.500  m2  |      50.00000      25625.00|                            | 
  CURB RAMP, CONCRETE                     |                            |                            | 
0050 604-06070               410.400  m2  |     198.00000      81259.20|                            | 
  SIDEWALK, CONCRETE , REINFORCED, 300 mm |                            |                            | 
0051 604-07092                16.300  Mg  |      80.00000       1304.00|                            | 
  BED COURSE MATERIAL                     |                            |                            | 
0052 604-91531              1186.000  m2  |      44.00000      52184.00|                            | 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0053 605-06120               183.000  m   |      57.00000      10431.00|                            | 
  CURB, CONCRETE                          |                            |                            | 
0054 605-06125               153.000  m   |      57.00000       8721.00|                            | 
  CURB, CONCRETE, MODIFIED                |                            |                            | 
0055 605-06150              1085.000  m   |      39.00000      42315.00|                            | 
  CURB AND GUTTER, C, CONCRETE            |                            |                            | 
0056 605-06210                12.500  m   |     190.00000       2375.00|                            | 
  CENTER CURB, C, CONCRETE                |                            |                            | 
0057 609-06259               309.000  m2  |      82.47000      25483.23|                            | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0058 610-07486              1583.000  Mg  |      55.90000      88489.70|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0059 611-05330               642.000  m2  |      54.00000      34668.00|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0060 616-02320               130.000  m2  |       2.20000        286.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0061 619-61505                        LUMP|   11545.95000      11545.95|                            | 
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            | 
  EXPANSION SHOES AND BEAM ENDS           |                            |                            | 
0062 621-01004                 2.000  EACH|     934.67000       1869.34|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0063 621-06560              1517.000  m2  |       1.17000       1774.89|                            | 
  MULCHED SEEDING, U                      |                            |                            | 
0064 621-06567                 4.800  kL  |       2.75000         13.20|                            | 
  WATER                                   |                            |                            | 
0065 621-06574               817.000  m2  |       5.98000       4885.66|                            | 
  SODDING                                 |                            |                            | 
0066 621-06575               263.000  m2  |       5.98000       1572.74|                            | 
  SODDING, NURSERY                        |                            |                            | 
0067 701-08122                82.000  m   |     233.12000      19115.84|                            | 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  9.53 mm, 356 mm                         |                            |                            | 
0068 702-51005               113.600  m3  |     857.70000      97434.72|                            | 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0069 702-51015                37.400  m3  |     329.88000      12337.51|                            | 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0070 702-51863               390.000  EACH|       6.60000       2574.00|                            | 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0071 702-90915                11.000  m3  |     549.81000       6047.91|                            | 
  CONCRETE, A                             |                            |                            | 
0072 703-51030             12557.000  kg  |       2.52000      31643.64|                            | 
  REINFORCING STEEL                       |                            |                            | 
0073 703-51032             66285.000  kg  |       2.60000     172341.00|                            | 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0074 703-97936               790.000  EACH|      19.79000      15634.10|                            | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
0075 704-51002               440.200  m3  |     789.52000     347546.70|                            | 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0076 706-06342               324.100  m   |     191.33000      62010.05|                            | 
  RAILING, PS-1                           |                            |                            | 
0077 706-06353                 1.000  EACH|    2199.23000       2199.23|                            | 
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            | 
  TPS-1                                   |                            |                            | 
0078 706-51020                50.500  m3  |    1099.61000      55530.31|                            | 
  CONCRETE, C, RAILING                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0079 708-51813                10.000  m2  |    1924.33000      19243.30|                            | 
  PNEUMATICALLY PLACED MORTAR             |                            |                            | 
0080 709-51821                        LUMP|    8686.95000       8686.95|                            | 
  SURFACE SEAL                            |                            |                            | 
0081 710-51864                96.000  EACH|      30.79000       2955.84|                            | 
  FIELD DRILLED HOLE                      |                            |                            | 
0082 711-04121                 4.000  EACH|      60.48000        241.92|                            | 
  ANCHOR BOLT, AB1                        |                            |                            | 
0083 711-51038                        LUMP|  164942.15000     164942.15|                            | 
  STRUCTURAL STEEL                        |                            |                            | 
0084 711-51090                40.000  kg  |      82.47000       3298.80|                            | 
  PLATES, BRONZE                          |                            |                            | 
0085 711-96800              3160.000  EACH|       2.75000       8690.00|                            | 
  STUD SHEAR CONNECTOR                    |                            |                            | 
0086 715-05149               483.200  m   |     127.12000      61424.38|                            | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0087 715-05151               125.600  m   |     109.30000      13728.08|                            | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0088 715-05153               167.200  m   |     145.48000      24324.26|                            | 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            | 
0089 715-05154                43.400  m   |     142.95000       6204.03|                            | 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0090 715-05156               111.600  m   |     179.35000      20015.46|                            | 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0091 715-05407                60.000  m   |      27.49000       1649.40|                            | 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0092 716-07634                12.000  m   |    2458.74000      29504.88|                            | 
  PIPE INSTALLATION, TRENCHLESS, 750 mm   |                            |                            | 
0093 720-44000                 8.000  EACH|     221.02000       1768.16|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0094 720-45270                 2.000  EACH|    1150.20000       2300.40|                            | 
  PIPE CATCH BASIN, 450 mm                |                            |                            | 
0095 720-45410                 9.000  EACH|    3022.84000      27205.56|                            | 
  MANHOLE, C4                             |                            |                            | 
0096 720-91973                 3.000  EACH|    3926.72000      11780.16|                            | 
  MANHOLE, H4                             |                            |                            | 
0097 720-98174                 2.000  EACH|    2157.45000       4314.90|                            | 
  INLET, B15                              |                            |                            | 
0098 720-99416                16.000  EACH|    2753.43000      44054.88|                            | 
  CATCH BASIN, B15                        |                            |                            | 
0099 720-99417                 4.000  EACH|    2768.83000      11075.32|                            | 
  CATCH BASIN, C15                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0100 731-93945              1057.000  m2  |       1.10000       1162.70|                            | 
  FACE PANELS, CONCRETE                   |                            |                            | 
0101 731-93946              1057.000  m2  |       1.10000       1162.70|                            | 
  WALL ERECTION                           |                            |                            | 
0102 731-93947               124.700  m   |       1.10000        137.17|                            | 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0103 732-04596                 5.000  EACH|    1099.61000       5498.05|                            | 
  WATER SERVICE , COMMERCIAL, 100 mm      |                            |                            | 
0104 732-04596                 7.000  EACH|    1464.69000      10252.83|                            | 
  WATER SERVICE , COMMERCIAL, 50mm,       |                            |                            | 
  GREATER THAN 6m                         |                            |                            | 
0105 732-04596                 7.000  EACH|     645.47000       4518.29|                            | 
  WATER SERVICE , COMMERCIAL, 50mm, LESS  |                            |                            | 
  THAN 6m                                 |                            |                            | 
0106 732-04596                 7.000  EACH|    1211.77000       8482.39|                            | 
  WATER SERVICE , DOMESTIC, 25mm, GREATER |                            |                            | 
  THAN 6m                                 |                            |                            | 
0107 732-04596                 7.000  EACH|     631.18000       4418.26|                            | 
  WATER SERVICE , DOMESTIC, 25mm, LESS    |                            |                            | 
  THAN 6m                                 |                            |                            | 
0108 732-91742                 4.000  EACH|    8412.05000      33648.20|                            | 
  FIRE HYDRANT ASSEMBLY, H-3, LONG SIDE   |                            |                            | 
0109 732-91742                 1.000  EACH|    8412.05000       8412.05|                            | 
  FIRE HYDRANT ASSEMBLY, H-3, SHORT SIDE  |                            |                            | 
0110 732-97009                 5.000  EACH|     289.20000       1446.00|                            | 
  FIRE HYDRANT ASSEMBLY, REMOVE           |                            |                            | 
0111 801-01093                14.000  EACH|     764.23000      10699.22|                            | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0112 801-01504                20.000  EACH|      39.59000        791.80|                            | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  LANE INDICATION ARROW                   |                            |                            | 
0113 801-01505                 8.000  EACH|      46.18000        369.44|                            | 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            | 
  WORD (ONLY)                             |                            |                            | 
0114 801-04308                14.000  EACH|     351.88000       4926.32|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0115 801-06203              2264.000  m   |       0.78000       1765.92|                            | 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0116 801-06207              6153.000  m   |       6.48000      39871.44|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0117 801-06218               139.000  m   |      21.35000       2967.65|                            | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  REMOVABLE, 600 mm                       |                            |                            | 
0118 801-06606                39.000  EACH|     107.76000       4202.64|                            | 
  BARRICADE, IIIB                         |                            |                            | 
0119 801-06640                80.000  EACH|     116.56000       9324.80|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0120 801-06645                84.000  EACH|      39.59000       3325.56|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0121 801-06710               500.000  DAY |      11.00000       5500.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0122 801-06775                        LUMP|   97565.75000      97565.75|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0123 802-05701               105.000  m   |      43.28000       4544.40|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0124 802-76025                22.000  m2  |     112.45000       2473.90|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0125 802-97812                10.000  EACH|     148.45000       1484.50|                            | 
  STREET NAME IDENTIFICATION SIGN ,       |                            |                            | 
  GROUND MOUNTED                          |                            |                            | 
0126 802-97812                12.000  EACH|     148.45000       1781.40|                            | 
  STREET NAME IDENTIFICATION SIGN ,       |                            |                            | 
  OVERHEAD                                |                            |                            | 
0127 805-01815                 4.000  EACH|    1660.42000       6641.68|                            | 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0128 805-01816                 8.000  EACH|     856.60000       6852.80|                            | 
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                            |                            | 
  mm X 2500 mm                            |                            |                            | 
0129 805-01842                27.000  EACH|     683.96000      18466.92|                            | 
  HANDHOLE, SIGNAL                        |                            |                            | 
0130 805-01844              1107.000  m   |      32.99000      36519.93|                            | 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0131 805-01879                 4.000  EACH|     340.88000       1363.52|                            | 
  SIGNAL SERVICE, INSTALL                 |                            |                            | 
0132 805-02072                 3.000  EACH|    2922.77000       8768.31|                            | 
  SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM  |                            |                            | 
0133 805-02073                 3.000  EACH|    3098.71000       9296.13|                            | 
  SIGNAL CANTILEVER STRUCTURE, 10.7 m ARM |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0134 805-02077                 1.000  EACH|    3283.45000       3283.45|                            | 
  SIGNAL CANTILEVER STRUCTURE, 12.2 m ARM |                            |                            | 
0135 805-02373               408.000  m   |      10.12000       4128.96|                            | 
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            | 
0136 805-02445                 3.000  EACH|   11339.22000      34017.66|                            | 
  CONTROLLER CABINET, P1                  |                            |                            | 
0137 805-02658               540.000  m   |       7.63000       4120.20|                            | 
  CABLE, COAXIAL                          |                            |                            | 
0138 805-03978                 1.000  EACH|     914.88000        914.88|                            | 
  EMERGENCY VEHICLE LIGHT DETECTOR,       |                            |                            | 
  SINGLE CHANNEL, ONE DIRECTION           |                            |                            | 
0139 805-03980                 1.000  EACH|     128.65000        128.65|                            | 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KIT|                            |                            | 
0140 805-03983                 1.000  EACH|    3555.05000       3555.05|                            | 
  PHASE SELECTORS                         |                            |                            | 
0141 805-04133                 2.000  EACH|     635.58000       1271.16|                            | 
  SIGNAL PEDESTAL, 3.6 m                  |                            |                            | 
0142 805-04782                 3.000  EACH|   31905.31000      95715.93|                            | 
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            | 
0143 805-06592               230.000  m   |      32.99000       7587.70|                            | 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0144 805-06834                 3.000  EACH|   11522.86000      34568.58|                            | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE, TS2, TYPE I                      |                            |                            | 
0145 805-08129                83.000  m   |       5.45000        452.35|                            | 
  SIGNAL CABLE , 4C 20GA                  |                            |                            | 
0146 805-78190                 5.000  EACH|     298.00000       1490.00|                            | 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm     |                            |                            | 
  AMBER                                   |                            |                            | 
0147 805-78195                 2.000  EACH|     379.37000        758.74|                            | 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED |                            |                            | 
0148 805-78205                17.000  EACH|     764.23000      12991.91|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0149 805-78230                 6.000  EACH|    1306.77000       7840.62|                            | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0150 805-78355                22.000  EACH|     899.48000      19788.56|                            | 
  PEDESTRIAN SIGNAL HEAD, 305 mm , WITH   |                            |                            | 
  COUNTDOWN TIMER                         |                            |                            | 
0151 805-78370                22.000  EACH|      91.27000       2007.94|                            | 
  PEDESTRIAN PUSH BUTTON                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0152 805-78415                 4.000  EACH|    1385.52000       5542.08|                            | 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0153 805-78420                 4.000  EACH|     205.63000        822.52|                            | 
  DISCONNECT HANGER                       |                            |                            | 
0154 805-78467                71.000  m   |       5.95000        422.45|                            | 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0155 805-78470               220.000  m   |       2.06000        453.20|                            | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0156 805-78480              1431.000  m   |       3.27000       4679.37|                            | 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0157 805-78485              1267.000  m   |       3.79000       4801.93|                            | 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0158 805-78490               150.000  m   |       4.33000        649.50|                            | 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0159 805-78500               415.000  m   |       4.33000       1796.95|                            | 
  SIGNAL CABLE, 11C 14GA.                 |                            |                            | 
0160 805-78510              1310.000  m   |       3.11000       4074.10|                            | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0161 805-78785                 6.000  EACH|     513.52000       3081.12|                            | 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0162 805-78795               227.000  m   |      30.79000       6989.33|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0163 805-78900                 2.000  EACH|     516.82000       1033.64|                            | 
  PEDESTAL FOUNDATION, A                  |                            |                            | 
0164 805-78925                 3.000  EACH|     846.70000       2540.10|                            | 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0165 805-81032                 4.000  EACH|    3063.53000      12254.12|                            | 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0166 805-86920                15.000  EACH|      17.59000        263.85|                            | 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0167 805-86925                20.000  EACH|      30.79000        615.80|                            | 
  MULTIPLE COMPRESSION FITTING,           |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0168 805-86930                22.000  EACH|      12.10000        266.20|                            | 
  INSULATING LINK, NOT WATERPROOFED       |                            |                            | 
0169 805-86935                36.000  EACH|      26.39000        950.04|                            | 
  INSULATING LINK, WATERPROOFED           |                            |                            | 
0170 805-98336               431.000  m   |      14.58000       6283.98|                            | 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  CONDUIT, 4 1/C                          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0171 807-01878                11.000  EACH|     285.90000       3144.90|                            | 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            | 
  SODIUM, 250 WATT                        |                            |                            | 
0172 807-02191                 9.000  EACH|     483.83000       4354.47|                            | 
  HANDHOLE, LIGHTING                      |                            |                            | 
0173 807-02428                 5.000  EACH|     817.01000       4085.05|                            | 
  LIGHTING FOUNDATION, CONCRETE, WITH     |                            |                            | 
  GROUNDING, 750 mm X 750 mm X 2500 mm    |                            |                            | 
0174 807-02780                 6.000  EACH|     505.82000       3034.92|                            | 
  LUMINAIRE MAST ARM, 2.4 m               |                            |                            | 
0175 807-02785                10.000  EACH|     903.88000       9038.80|                            | 
  LUMINAIRE MAST ARM, 7.6 m               |                            |                            | 
0176 807-04781                 1.000  EACH|     998.45000        998.45|                            | 
  LUMINAIRE MAST ARM, 9.1 m               |                            |                            | 
0177 807-07580               431.000  m   |      14.58000       6283.98|                            | 
  WIRE, NO. 4, COPPER, IN PLASTIC DUCT,   |                            |                            | 
  IN TRENCH, 4 1/C                        |                            |                            | 
0178 807-84480                 5.000  EACH|    1093.02000       5465.10|                            | 
  LIGHT POLE, 9.1 m E.M.H., 1.5 m MAST    |                            |                            | 
  ARM, TRANSFORMER BASE                   |                            |                            | 
0179 807-86810                 1.000  EACH|    2874.39000       2874.39|                            | 
  SERVICE POINT, II                       |                            |                            | 
0180 807-86910                11.000  EACH|      28.04000        308.44|                            | 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0181 807-86915                11.000  EACH|      28.04000        308.44|                            | 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0182 808-06701               327.000  m   |       1.37000        447.99|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0183 808-06703               223.000  m   |       1.37000        305.51|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0184 808-06705                43.000  m   |       3.57000        153.51|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            | 
  mm                                      |                            |                            | 
0185 808-74812                62.200  m   |      16.49000       1025.68|                            | 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0186 808-75054               336.900  m   |       5.22000       1758.62|                            | 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            | 
  100 mm                                  |                            |                            | 
0187 808-75059                36.000  m   |       5.22000        187.92|                            | 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            | 
  100 mm                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,548,920.06                                                  ROUTE : 169TH ST 
     CALL ORDER   : 240                     CONTRACT ID : R -27135-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0188 808-75240                18.000  m   |       1.37000         24.66|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0189 808-75245              1106.000  m   |       1.37000       1515.22|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0190 808-75278                97.000  m   |       5.22000        506.34|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0191 808-75297               160.000  m   |      10.45000       1672.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0192 808-75300               485.000  m   |       2.75000       1333.75|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 150 mm                  |                            |                            | 
0193 808-75320                14.000  EACH|      74.77000       1046.78|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0194 808-75325                 8.000  EACH|     107.76000        862.08|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0195 808-75340                 4.000  EACH|     307.89000       1231.56|                            | 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0196 808-75998                18.000  EACH|      54.98000        989.64|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0197 808-92027               386.000  m   |       3.57000       1378.02|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
     SECTION TOTALS                       |             $  3,772,563.15|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,772,563.15|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,000,715.39                                                  ROUTE : 1 
     CALL ORDER   : 270                     CONTRACT ID : R -27160-A                   COUNTIES : DEARBORN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   95  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2691006 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0844079     ROHE, PAUL H. COMPANY                                                  $    727,369.45     100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    889,829.59     122.3352% 
==================================================================================================================================== 
                                          |(1) 35-0844079              |(2) 35-1357381              |                 
                                          |ROHE, PAUL H. COMPANY       |O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   INTERSECTION IMPROVEMENT                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|   22900.00000      22900.00|   21000.00000      21000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 8.000  MOS |    1898.58000      15188.64|     950.00000       7600.00| 
  FIELD OFFICE, B                         |                            |                            | 
0004 110-01001                        LUMP|   11500.00000      11500.00|   44000.00000      44000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 201-52370                        LUMP|     500.00000        500.00|   19754.00000      19754.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0006 202-02240              4365.000  m2  |       5.50000      24007.50|       7.00000      30555.00| 
  PAVEMENT REMOVAL                        |                            |                            | 
0007 202-02241                74.500  m   |       6.55000        487.98|      22.00000       1639.00| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-02272               155.900  m   |       8.00000       1247.20|      30.00000       4677.00| 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0009 202-96133                57.000  m   |      26.15000       1490.55|      50.00000       2850.00| 
  PIPE, REMOVE                            |                            |                            | 
0010 203-02000              5823.000  m3  |       5.25000      30570.75|      19.00000     110637.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0011 203-02010               100.000  m3  |      78.60000       7860.00|      85.00000       8500.00| 
  EXCAVATION, ROCK                        |                            |                            | 
0012 205-06931               109.000  Mg  |      28.50000       3106.50|      25.00000       2725.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0013 205-06936                21.900  Mg  |      28.50000        624.15|      45.00000        985.50| 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0014 205-06937               526.000  m   |       5.05000       2656.30|       5.50000       2893.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0015 207-07498             11150.700  m2  |       3.45000      38469.92|       2.70000      30106.89| 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0016 211-07454               121.700  m3  |      17.25000       2099.33|      20.00000       2434.00| 
  STRUCTURE BACKFILL                      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 270 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,000,715.39                                                  ROUTE : 1 
     CALL ORDER   : 270                     CONTRACT ID : R -27160-A                   COUNTIES : DEARBORN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0844079              |(2) 35-1357381              |                 
                                          |ROHE, PAUL H. COMPANY       |O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0017 213-52830                17.800  m3  |      97.80000       1740.84|      85.00000       1513.00| 
  FLOWABLE MORTAR                         |                            |                            | 
0018 301-07448              1376.400  Mg  |      21.96000      30225.74|      20.00000      27528.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0019 305-07460               217.800  m2  |      60.05000      13078.89|      49.00000      10672.20| 
  PCC BASE, 300 MM                        |                            |                            | 
0020 306-08033              4900.000  m2  |       0.72000       3528.00|       0.75000       3675.00| 
  MILLING, ASPHALT, 25 mm                 |                            |                            | 
0021 401-06264                        LUMP|    2000.00000       2000.00|    2500.00000       2500.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0022 401-07334              1192.100  Mg  |      56.00000      66757.60|      52.00000      61989.20| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0023 401-07403              1979.700  Mg  |      41.00000      81167.70|      49.00000      97005.30| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0024 401-07418              3752.700  Mg  |      40.50000     151984.35|      45.00000     168871.50| 
  QC/QA-HMA, 3, 76, BASE, 25.0 mm         |                            |                            | 
0026 405-05517                17.600  Mg  |     450.00000       7920.00|     200.00000       3520.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0027 406-05520                 9.500  Mg  |     195.00000       1852.50|     200.00000       1900.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0028 502-06329               968.000  m2  |      51.75000      50094.00|      64.00000      61952.00| 
  PCCP, 300 mm                            |                            |                            | 
0029 503-05240               308.000  m   |      28.50000       8778.00|      29.00000       8932.00| 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0030 601-94689                 3.000  EACH|    1930.00000       5790.00|    1950.00000       5850.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0031 601-99106               165.500  m   |      65.50000      10840.25|      69.00000      11419.50| 
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            | 
0032 610-07486                93.500  Mg  |      87.00000       8134.50|      90.00000       8415.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0033 615-06490                 8.000  EACH|     110.00000        880.00|     120.00000        960.00| 
  RIGHT OF WAY MARKER                     |                            |                            | 
0034 616-02320               144.000  m2  |       1.25000        180.00|       2.00000        288.00| 
  GEOTEXTILES                             |                            |                            | 
0035 616-06405               116.400  Mg  |      31.42000       3657.29|      23.00000       2677.20| 
  RIPRAP, REVETMENT                       |                            |                            | 
0036 621-01004                 1.000  EACH|     635.00000        635.00|     700.00000        700.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0037 621-06548               124.700  kg  |      65.00000       8105.50|      65.00000       8105.50| 
  SEED MIXTURE, CV                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,000,715.39                                                  ROUTE : 1 
     CALL ORDER   : 270                     CONTRACT ID : R -27160-A                   COUNTIES : DEARBORN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0844079              |(2) 35-1357381              |                 
                                          |ROHE, PAUL H. COMPANY       |O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0038 621-06559              9880.000  m2  |       0.35000       3458.00|       0.40000       3952.00| 
  MULCHED SEEDING, R                      |                            |                            | 
0039 621-06565                 9.625  Mg  |     439.77000       4232.79|     440.00000       4235.00| 
  MULCHING MATERIAL , TEMPORARY           |                            |                            | 
0040 621-06567               296.000  kL  |       1.00000        296.00|       1.00000        296.00| 
  WATER                                   |                            |                            | 
0041 621-06575               489.000  m2  |       3.70000       1809.30|       7.00000       3423.00| 
  SODDING, NURSERY                        |                            |                            | 
0042 703-01540               380.000  EACH|      15.00000       5700.00|      13.00000       4940.00| 
  THREADED TIE BAR ASSEMBLY               |                            |                            | 
0043 715-03584                 2.000  EACH|     280.00000        560.00|     700.00000       1400.00| 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            | 
0044 715-05048               950.000  m   |      13.20000      12540.00|      10.00000       9500.00| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0045 715-05053                52.500  m   |      16.38000        859.95|      29.00000       1522.50| 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0046 715-05119                18.200  m   |      96.60000       1758.12|     100.00000       1820.00| 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0047 715-05121                40.700  m   |     100.30000       4082.21|     110.00000       4477.00| 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            | 
0048 715-05169                64.700  m   |      96.60000       6250.02|     105.00000       6793.50| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0049 715-46005                16.000  EACH|     167.50000       2680.00|     175.00000       2800.00| 
  PIPE END SECTION, 375 mm                |                            |                            | 
0050 718-52610               215.000  m3  |      19.85000       4267.75|      29.00000       6235.00| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0051 718-99153              1758.000  m2  |       1.25000       2197.50|       1.25000       2197.50| 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0052 801-04308                 2.000  EACH|     150.00000        300.00|     275.00000        550.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0053 801-06207                 7.515  m   |      35.00000        263.03|      10.00000         75.15| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0054 801-06640                19.000  EACH|     120.00000       2280.00|     100.00000       1900.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0055 801-06645                 3.000  EACH|      30.00000         90.00|      50.00000        150.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0056 801-06710               190.000  DAY |      30.00000       5700.00|      15.00000       2850.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0057 801-06775                        LUMP|   22851.93000      22851.93|   27500.00000      27500.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,000,715.39                                                  ROUTE : 1 
     CALL ORDER   : 270                     CONTRACT ID : R -27160-A                   COUNTIES : DEARBORN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0844079              |(2) 35-1357381              |                 
                                          |ROHE, PAUL H. COMPANY       |O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0058 801-07118                24.000  m   |      35.54000        852.96|      29.00000        696.00| 
  BARRICADE, III-A                        |                            |                            | 
0059 802-05701                10.150  m   |      37.15000        377.07|      39.00000        395.85| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0060 802-76025                 2.760  m2  |     238.00000        656.88|     265.00000        731.40| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0061 802-76035                 1.620  m2  |     176.00000        285.12|     195.00000        315.90| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0062 802-76055                13.600  m   |      21.15000        287.64|      23.00000        312.80| 
  SIGN POST, A                            |                            |                            | 
0063 802-99058                 5.000  EACH|     160.00000        800.00|     160.00000        800.00| 
  SHEET SIGN, INSTALL                     |                            |                            | 
0064 805-94295                 6.000  EACH|     400.00000       2400.00|     400.00000       2400.00| 
  SIGNAL HEAD, RELOCATE                   |                            |                            | 
0065 808-06703              2858.000  m   |       0.96000       2743.68|       1.00000       2858.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0066 808-06705                78.000  m   |       2.00000        156.00|       4.00000        312.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            | 
  mm                                      |                            |                            | 
0067 808-06716              1000.000  m   |       0.90000        900.00|       1.00000       1000.00| 
  LINE, REMOVE                            |                            |                            | 
0068 808-75245              1612.000  m   |       0.96000       1547.52|       1.00000       1612.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0069 808-75260                12.500  m   |      10.00000        125.00|       6.00000         75.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            | 
0070 808-75278                78.700  m   |      10.00000        787.00|       6.00000        472.20| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0071 808-75297                11.000  m   |      30.00000        330.00|      12.00000        132.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0072 808-75320                10.000  EACH|      50.00000        500.00|      59.00000        590.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0073 808-75325                 7.000  EACH|      60.00000        420.00|      85.00000        595.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 270 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,000,715.39                                                  ROUTE : 1 
     CALL ORDER   : 270                     CONTRACT ID : R -27160-A                   COUNTIES : DEARBORN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0844079              |(2) 35-1357381              |                 
                                          |ROHE, PAUL H. COMPANY       |O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0074 808-75996               102.000  EACH|      15.00000       1530.00|      10.00000       1020.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0075 808-75998               102.000  EACH|      45.75000       4666.50|      35.00000       3570.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0076 808-92027               970.000  m   |       2.00000       1940.00|       3.50000       3395.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
0077 606-07484              1550.000  m   |       2.47000       3828.50|       2.00000       3100.00| 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
     SECTION TOTALS                       |             $    727,369.45|             $    889,829.59| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    727,369.45|             $    889,829.59| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 280 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   327,556.17                                                  ROUTE : 10 
     CALL ORDER   : 280                     CONTRACT ID : R -27163-A                   COUNTIES : MARSHALL 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 07/15/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3650017 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1690004     NORTHERN INDIANA CONSTRUCTION                                          $    253,119.00     100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION                                                    $    259,096.03     102.3613% 
   3   35-1139301     E & B PAVING, INC.                                                     $    294,834.02     116.4803% 
   4   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    311,821.94     123.1918% 
   5   35-1817530     PIONEER ASSOCIATES, INC.                                               $    314,467.75     124.2371% 
   6   35-1991044     JOHNSON COMPANY INC.                                                   $    358,695.64     141.7102% 
==================================================================================================================================== 
                                          |(1) 35-1690004              |(2) 35-1065659              |(3) 35-1139301     
                                          |NORTHERN INDIANA CONSTRUCTIO|BROOKS CONSTRUCTION         |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    5803.65000       5803.65|    3000.00000       3000.00|    4500.00000        4500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 3.000  MOS |    1650.00000       4950.00|    1500.00000       4500.00|    1700.00000        5100.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   12570.00000      12570.00|   13000.00000      13000.00|   14500.00000       14500.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    4859.00000       4859.00|    2000.00000       2000.00|    1000.00000        1000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02286                 1.000  EACH|   22306.57000      22306.57|    8400.00000       8400.00|   12500.00000       12500.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 203-02000               738.000  m3  |       0.01000          7.38|      22.00000      16236.00|      12.00000        8856.00 
  EXCAVATION, COMMON                      |                            |                            | 
0007 205-02229                12.000  m   |      47.00000        564.00|      12.00000        144.00|      60.40000         724.80 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  STRAW BALE DITCH CHECK                  |                            |                            | 
0008 205-06933                 1.000  EACH|     100.00000        100.00|      50.00000         50.00|     100.00000         100.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0009 205-06937               400.000  m   |       3.83000       1532.00|       5.00000       2000.00|       8.00000        3200.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0010 207-07502              1160.000  m2  |       2.40000       2784.00|      13.45000      15602.00|      13.45000       15602.00 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0011 211-07454               425.000  m3  |      45.19000      19205.75|      10.00000       4250.00|      21.00000        8925.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0012 301-07448               555.000  Mg  |      17.20000       9546.00|      15.50000       8602.50|      25.00000       13875.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   327,556.17                                                  ROUTE : 10 
     CALL ORDER   : 280                     CONTRACT ID : R -27163-A                   COUNTIES : MARSHALL 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1690004              |(2) 35-1065659              |(3) 35-1139301     
                                          |NORTHERN INDIANA CONSTRUCTIO|BROOKS CONSTRUCTION         |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 304-07490                90.000  Mg  |      70.00000       6300.00|      70.00000       6300.00|      80.00000        7200.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0014 306-08036              1100.000  m2  |       3.49000       3839.00|       5.00000       5500.00|       3.21000        3531.00 
  MILLING, ASPHALT, 50 mm                 |                            |                            | 
0015 306-08043               225.000  m2  |       2.24000        504.00|       5.00000       1125.00|       2.00000         450.00 
  MILLING, TRANSITION                     |                            |                            | 
0016 402-07433               210.000  Mg  |      45.00000       9450.00|      45.00000       9450.00|      48.00000       10080.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0017 402-07438               330.000  Mg  |      35.00000      11550.00|      35.00000      11550.00|      44.00000       14520.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0018 402-07441               155.000  Mg  |      42.50000       6587.50|      42.50000       6587.50|      50.73000        7863.15 
  HMA BASE, TYPE B                        |                            |                            | 
0019 406-05521              3100.000  m2  |       0.20000        620.00|       0.70000       2170.00|       0.17000         527.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0020 601-06854                 2.000  EACH|    2100.00000       4200.00|    2100.00000       4200.00|    2100.00000        4200.00 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0021 601-94689                 4.000  EACH|    1815.00000       7260.00|    1815.00000       7260.00|    2300.00000        9200.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0022 601-97774                 2.000  EACH|     850.00000       1700.00|     850.00000       1700.00|     900.00000        1800.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0023 601-99105               175.260  m   |      37.00000       6484.62|      37.00000       6484.62|      42.00000        7360.92 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0024 615-06490                 8.000  EACH|     110.00000        880.00|     110.00000        880.00|     175.00000        1400.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0025 615-06505                 2.000  EACH|     460.00000        920.00|     460.00000        920.00|     575.00000        1150.00 
  MONUMENT, B                             |                            |                            | 
0026 615-06530                 1.000  EACH|     535.00000        535.00|     535.00000        535.00|     675.00000         675.00 
  POST, BENCHMARK                         |                            |                            | 
0027 616-02320               320.000  m2  |       3.30000       1056.00|       2.70000        864.00|       4.00000        1280.00 
  GEOTEXTILES                             |                            |                            | 
0028 616-06405               235.000  Mg  |      22.20000       5217.00|      20.00000       4700.00|      41.00000        9635.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0029 621-01004                 2.000  EACH|     300.00000        600.00|     750.00000       1500.00|     300.00000         600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0030 621-06559              2900.000  m2  |       0.76000       2204.00|       0.35000       1015.00|       0.76000        2204.00 
  MULCHED SEEDING, R                      |                            |                            | 
0031 621-06575               140.000  m2  |      11.12000       1556.80|      10.00000       1400.00|      11.12000        1556.80 
  SODDING, NURSERY                        |                            |                            | 
0032 621-52448                 4.000  EACH|      25.00000        100.00|      20.00000         80.00|      25.00000         100.00 
  SIGN, DO NOT SPRAY                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   327,556.17                                                  ROUTE : 10 
     CALL ORDER   : 280                     CONTRACT ID : R -27163-A                   COUNTIES : MARSHALL 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1690004              |(2) 35-1065659              |(3) 35-1139301     
                                          |NORTHERN INDIANA CONSTRUCTIO|BROOKS CONSTRUCTION         |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 622-91786               117.000  EACH|      10.50000       1228.50|       6.50000        760.50|      10.50000        1228.50 
  SEEDLING                                |                            |                            | 
0034 702-51863                42.000  EACH|       6.30000        264.60|      10.00000        420.00|      10.00000         420.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0035 703-51032              1926.000  kg  |       1.78000       3428.28|       1.50000       2889.00|       2.65000        5103.90 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0036 709-51821                        LUMP|    1315.00000       1315.00|    1200.00000       1200.00|    1200.00000        1200.00 
  SURFACE SEAL                            |                            |                            | 
0037 714-07537                15.130  m   |    4213.40000      63748.74|    4500.00000      68085.00|    4720.00000       71413.60 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 5400 mm X 2100 mm             |                            |                            | 
0038 714-44240                32.200  m3  |     500.00000      16100.00|     675.00000      21735.00|     775.00000       24955.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0039 715-02628                 2.000  EACH|     575.00000       1150.00|     650.00000       1300.00|     440.00000         880.00 
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            | 
0040 715-05149                12.000  m   |      60.90000        730.80|      84.00000       1008.00|     150.00000        1800.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0041 715-05169                10.000  m   |      72.45000        724.50|      98.00000        980.00|      90.00000         900.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0042 715-46000                 1.000  EACH|     210.00000        210.00|     325.00000        325.00|     170.00000         170.00 
  PIPE END SECTION, 300 mm                |                            |                            | 
0043 720-45035                 1.000  EACH|    1155.00000       1155.00|    1250.00000       1250.00|    1600.00000        1600.00 
  INLET, F7                               |                            |                            | 
0044 801-04308                 6.000  EACH|     135.00000        810.00|     135.00000        810.00|     135.00000         810.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0045 801-06625                16.000  EACH|      65.00000       1040.00|      65.00000       1040.00|      65.00000        1040.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0046 801-06640                20.000  EACH|      60.00000       1200.00|      60.00000       1200.00|      60.00000        1200.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0047 801-06775                        LUMP|     100.00000        100.00|    1000.00000       1000.00|    4500.00000        4500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0048 801-07119                57.600  m   |      24.65000       1419.84|      24.65000       1419.84|      24.65000        1419.84 
  BARRICADE, III-B                        |                            |                            | 
0049 802-05701                 5.400  m   |      42.60000        230.04|      28.20000        152.28|      28.20000         152.28 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0050 802-76025                 1.034  m2  |     248.00000        256.43|     141.00000        145.79|     140.45000         145.23 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0051 808-06712               250.000  m   |       0.65000        162.50|       0.65000        162.50|       0.80000         200.00 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   327,556.17                                                  ROUTE : 10 
     CALL ORDER   : 280                     CONTRACT ID : R -27163-A                   COUNTIES : MARSHALL 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1690004              |(2) 35-1065659              |(3) 35-1139301     
                                          |NORTHERN INDIANA CONSTRUCTIO|BROOKS CONSTRUCTION         |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0052 808-06713               500.000  m   |       0.65000        325.00|       0.65000        325.00|       0.80000         400.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0053 808-06714               250.000  m   |       0.65000        162.50|       0.65000        162.50|       0.80000         200.00 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0054 808-75996                10.000  EACH|       6.50000         65.00|      12.00000        120.00|      28.00000         280.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0055 808-75998                20.000  EACH|      75.00000       1500.00|      30.00000        600.00|      30.00000         600.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    253,119.00|             $    259,096.03|                $    294,834.02 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    253,119.00|             $    259,096.03|                $    294,834.02 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   327,556.17                                                  ROUTE : 10 
     CALL ORDER   : 280                     CONTRACT ID : R -27163-A                   COUNTIES : MARSHALL 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1582109              |(5) 35-1817530              |(6) 35-1991044     
                                          |KANKAKEE VALLEY CONSTRUCTION|PIONEER ASSOCIATES, INC.    |JOHNSON COMPANY INC.         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    4425.79000       4425.79|    3200.00000       3200.00|    8000.00000        8000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 3.000  MOS |    3239.63000       9718.89|    1800.00000       5400.00|    1800.00000        5400.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   10744.32000      10744.32|   15600.00000      15600.00|   20000.00000       20000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    1267.71000       1267.71|   13000.00000      13000.00|    5000.00000        5000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02286                 1.000  EACH|    5098.69000       5098.69|   45300.00000      45300.00|   35000.00000       35000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 203-02000               738.000  m3  |      11.19000       8258.22|      10.00000       7380.00|      18.00000       13284.00 
  EXCAVATION, COMMON                      |                            |                            | 
0007 205-02229                12.000  m   |      60.40000        724.80|      60.40000        724.80|      65.00000         780.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  STRAW BALE DITCH CHECK                  |                            |                            | 
0008 205-06933                 1.000  EACH|     100.00000        100.00|     100.00000        100.00|     200.00000         200.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0009 205-06937               400.000  m   |       4.84000       1936.00|       4.84000       1936.00|       6.00000        2400.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0010 207-07502              1160.000  m2  |       5.17000       5997.20|       9.20000      10672.00|      10.00000       11600.00 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0011 211-07454               425.000  m3  |      49.57000      21067.25|      25.00000      10625.00|      25.00000       10625.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0012 301-07448               555.000  Mg  |      30.82000      17105.10|      12.00000       6660.00|      18.00000        9990.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0013 304-07490                90.000  Mg  |      80.00000       7200.00|      70.00000       6300.00|      72.50000        6525.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0014 306-08036              1100.000  m2  |       3.21000       3531.00|       2.50000       2750.00|       3.00000        3300.00 
  MILLING, ASPHALT, 50 mm                 |                            |                            | 
0015 306-08043               225.000  m2  |       3.92000        882.00|       1.25000        281.25|       3.00000         675.00 
  MILLING, TRANSITION                     |                            |                            | 
0016 402-07433               210.000  Mg  |      48.00000      10080.00|      45.00000       9450.00|      47.50000        9975.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0017 402-07438               330.000  Mg  |      44.00000      14520.00|      35.00000      11550.00|      37.50000       12375.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0018 402-07441               155.000  Mg  |      80.00000      12400.00|      42.50000       6587.50|      45.00000        6975.00 
  HMA BASE, TYPE B                        |                            |                            | 
0019 406-05521              3100.000  m2  |       0.17000        527.00|       0.20000        620.00|       0.30000         930.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   327,556.17                                                  ROUTE : 10 
     CALL ORDER   : 280                     CONTRACT ID : R -27163-A                   COUNTIES : MARSHALL 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1582109              |(5) 35-1817530              |(6) 35-1991044     
                                          |KANKAKEE VALLEY CONSTRUCTION|PIONEER ASSOCIATES, INC.    |JOHNSON COMPANY INC.         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 601-06854                 2.000  EACH|    2100.00000       4200.00|    2100.00000       4200.00|    2200.00000        4400.00 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0021 601-94689                 4.000  EACH|    1815.00000       7260.00|    1815.00000       7260.00|    1950.00000        7800.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0022 601-97774                 2.000  EACH|     850.00000       1700.00|     850.00000       1700.00|    1000.00000        2000.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0023 601-99105               175.260  m   |      37.00000       6484.62|      37.00000       6484.62|      39.00000        6835.14 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0024 615-06490                 8.000  EACH|     219.85000       1758.80|     110.00000        880.00|     110.00000         880.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0025 615-06505                 2.000  EACH|     390.13000        780.26|     460.00000        920.00|     500.00000        1000.00 
  MONUMENT, B                             |                            |                            | 
0026 615-06530                 1.000  EACH|     183.46000        183.46|     535.00000        535.00|     600.00000         600.00 
  POST, BENCHMARK                         |                            |                            | 
0027 616-02320               320.000  m2  |       2.59000        828.80|       2.00000        640.00|       5.00000        1600.00 
  GEOTEXTILES                             |                            |                            | 
0028 616-06405               235.000  Mg  |      53.74000      12628.90|      25.00000       5875.00|      20.00000        4700.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0029 621-01004                 2.000  EACH|     300.00000        600.00|     300.00000        600.00|     350.00000         700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0030 621-06559              2900.000  m2  |       0.76000       2204.00|       0.76000       2204.00|       0.90000        2610.00 
  MULCHED SEEDING, R                      |                            |                            | 
0031 621-06575               140.000  m2  |      11.12000       1556.80|      11.12000       1556.80|      13.00000        1820.00 
  SODDING, NURSERY                        |                            |                            | 
0032 621-52448                 4.000  EACH|      25.00000        100.00|      25.00000        100.00|      50.00000         200.00 
  SIGN, DO NOT SPRAY                      |                            |                            | 
0033 622-91786               117.000  EACH|      10.50000       1228.50|      10.50000       1228.50|      12.00000        1404.00 
  SEEDLING                                |                            |                            | 
0034 702-51863                42.000  EACH|       9.23000        387.66|       8.00000        336.00|      10.00000         420.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0035 703-51032              1926.000  kg  |       2.31000       4449.06|       2.90000       5585.40|       6.00000       11556.00 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0036 709-51821                        LUMP|    1500.00000       1500.00|    1200.00000       1200.00|    1000.00000        1000.00 
  SURFACE SEAL                            |                            |                            | 
0037 714-07537                15.130  m   |    5730.50000      86702.47|    5700.00000      86241.00|    6230.00000       94259.90 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 5400 mm X 2100 mm             |                            |                            | 
0038 714-44240                32.200  m3  |     862.57000      27774.75|     530.00000      17066.00|     650.00000       20930.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   327,556.17                                                  ROUTE : 10 
     CALL ORDER   : 280                     CONTRACT ID : R -27163-A                   COUNTIES : MARSHALL 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1582109              |(5) 35-1817530              |(6) 35-1991044     
                                          |KANKAKEE VALLEY CONSTRUCTION|PIONEER ASSOCIATES, INC.    |JOHNSON COMPANY INC.         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0039 715-02628                 2.000  EACH|     315.50000        631.00|     250.00000        500.00|     325.00000         650.00 
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            | 
0040 715-05149                12.000  m   |      94.10000       1129.20|      96.00000       1152.00|      50.00000         600.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0041 715-05169                10.000  m   |      97.08000        970.80|     100.00000       1000.00|      55.00000         550.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0042 715-46000                 1.000  EACH|     439.21000        439.21|     560.00000        560.00|     500.00000         500.00 
  PIPE END SECTION, 300 mm                |                            |                            | 
0043 720-45035                 1.000  EACH|    1572.33000       1572.33|    1300.00000       1300.00|    1600.00000        1600.00 
  INLET, F7                               |                            |                            | 
0044 801-04308                 6.000  EACH|     135.00000        810.00|     135.00000        810.00|     240.00000        1440.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0045 801-06625                16.000  EACH|      65.00000       1040.00|      65.00000       1040.00|      80.00000        1280.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0046 801-06640                20.000  EACH|      60.00000       1200.00|      60.00000       1200.00|     110.00000        2200.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0047 801-06775                        LUMP|    2000.00000       2000.00|    1100.00000       1100.00|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0048 801-07119                57.600  m   |      24.65000       1419.84|      24.65000       1419.84|      39.00000        2246.40 
  BARRICADE, III-B                        |                            |                            | 
0049 802-05701                 5.400  m   |      28.20000        152.28|      28.20000        152.28|      50.00000         270.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0050 802-76025                 1.034  m2  |     140.45000        145.23|     140.00000        144.76|     300.00000         310.20 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0051 808-06712               250.000  m   |       0.65000        162.50|       0.50000        125.00|       2.00000         500.00 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
0052 808-06713               500.000  m   |       0.65000        325.00|       0.50000        250.00|       2.00000        1000.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0053 808-06714               250.000  m   |       0.65000        162.50|       0.50000        125.00|       2.00000         500.00 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0054 808-75996                10.000  EACH|      25.00000        250.00|      24.00000        240.00|      70.00000         700.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0055 808-75998                20.000  EACH|      75.00000       1500.00|      30.00000        600.00|      80.00000        1600.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    311,821.94|             $    314,467.75|                $    358,695.64 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    311,821.94|             $    314,467.75|                $    358,695.64 
==================================================================================================================================== 
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                                                                                                                   PAGE : 290 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   189,920.00                                                  ROUTE : 31 
     CALL ORDER   : 290                     CONTRACT ID : R -27180-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/01/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1537028 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1473652     SLUSSER'S GREEN THUMB, INC.                                            $     62,783.00     100.0000% 
   2   34-1572955     DEITERING LANDSCAPING, INC.                                            $    154,000.00     245.2893% 
==================================================================================================================================== 
                                          |(1) 35-1473652              |(2) 34-1572955              |                 
                                          |SLUSSER'S GREEN THUMB, INC. |DEITERING LANDSCAPING, INC. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   LANDSCAPING                                                          
                                          |                            |                            | 
0001 110-01001                        LUMP|    1715.00000       1715.00|    5000.00000       5000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 621-92968               180.000  LBS |     272.00000      48960.00|     650.00000     117000.00| 
  SEED MIXTURE, WILD FLOWER WITH ANNUALS  |                            |                            | 
0003 622-52436                 8.000  EACH|      28.50000        228.00|     100.00000        800.00| 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0004 624-92647                12.000  ACRE|     703.00000       8436.00|    1800.00000      21600.00| 
  HERBICIDE TREATMENT                     |                            |                            | 
0005 801-06775                        LUMP|    2700.00000       2700.00|    6000.00000       6000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0006 802-04893                48.000  EACH|      15.50000        744.00|      75.00000       3600.00| 
  REFERENCE POST                          |                            |                            | 
     SECTION TOTALS                       |             $     62,783.00|             $    154,000.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     62,783.00|             $    154,000.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 298 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    41,128.00                                                  ROUTE : 35 
     CALL ORDER   : 298                     CONTRACT ID : R -27182-A                   COUNTIES : LAPORTE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/01/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1475041 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1473652     SLUSSER'S GREEN THUMB, INC.                                            $     19,678.00     100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $     41,927.86     213.0697% 
==================================================================================================================================== 
                                          |(1) 35-1473652              |(2) 35-1817574              |                 
                                          |SLUSSER'S GREEN THUMB, INC. |YARDBERRY LANDSCAPE         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   LANDSCAPING                                                          
                                          |                            |                            | 
0001 110-01001                        LUMP|    1975.00000       1975.00|    2000.00000       2000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 621-04258                 8.200  LBS |     595.00000       4879.00|    1837.52000      15067.66| 
  SEED MIXTURE GR                         |                            |                            | 
0003 621-04258                10.000  LBS |     597.00000       5970.00|    1837.52000      18375.20| 
  SEED MIXTURE WF                         |                            |                            | 
0004 622-52436                 4.000  EACH|      40.00000        160.00|      45.00000        180.00| 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0005 624-92647                 4.700  ACRE|    1020.00000       4794.00|     550.00000       2585.00| 
  HERBICIDE TREATMENT INVASIVE SPECIES    |                            |                            | 
  CONTROL                                 |                            |                            | 
0006 801-06775                        LUMP|    1558.00000       1558.00|    3000.00000       3000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0007 802-04893                18.000  EACH|      19.00000        342.00|      40.00000        720.00| 
  REFERENCE POST                          |                            |                            | 
     SECTION TOTALS                       |             $     19,678.00|             $     41,927.86| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     19,678.00|             $     41,927.86| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 300 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   914,238.00                                                  ROUTE : US 41 
     CALL ORDER   : 300                     CONTRACT ID : R -27183-A                   COUNTIES : KNOX 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 05/31/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0175035 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1990156     EARTH IMAGES, INC.                                                     $    226,305.50     100.0000% 
   2   02-0657824     F D JACOBI SODDING SERVICE INC.                                        $    234,338.60     103.5496% 
==================================================================================================================================== 
                                          |(1) 35-1990156              |(2) 02-0657824              |                 
                                          |EARTH IMAGES, INC.          |F D JACOBI SODDING SERVICE I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   LANDSCAPING                                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    4300.00000       4300.00|    3950.00000       3950.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 110-01001                        LUMP|    2500.00000       2500.00|    4500.00000       4500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 621-04258               697.500  LBS |     245.00000     170887.50|     245.00000     170887.50| 
  SEED MIXTURE WF                         |                            |                            | 
0004 622-52436                12.000  EACH|      28.00000        336.00|      30.00000        360.00| 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0005 624-92647                46.500  ACRE|     228.00000      10602.00|     335.00000      15577.50| 
  HERBICIDE TREATMENT                     |                            |                            | 
0006 801-06775                        LUMP|    6000.00000       6000.00|    2250.00000       2250.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0007 802-04893                80.000  EACH|      24.00000       1920.00|      24.00000       1920.00| 
  REFERENCE POST                          |                            |                            | 
0008 621-04258               372.000  LBS |      80.00000      29760.00|      93.80000      34893.60| 
  SEED MIXTURE , AN                       |                            |                            | 
     SECTION TOTALS                       |             $    226,305.50|             $    234,338.60| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    226,305.50|             $    234,338.60| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 310 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   104,847.50                                                  ROUTE : 30 
     CALL ORDER   : 310                     CONTRACT ID : R -27184-A                   COUNTIES : PORTER 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2002013 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1473652     SLUSSER'S GREEN THUMB, INC.                                            $     39,722.50     100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $     74,298.40     187.0436% 
   3   34-1572955     DEITERING LANDSCAPING, INC.                                            $    173,260.00     436.1759% 
==================================================================================================================================== 
                                          |(1) 35-1473652              |(2) 35-1817574              |(3) 34-1572955     
                                          |SLUSSER'S GREEN THUMB, INC. |YARDBERRY LANDSCAPE         |DEITERING LANDSCAPING, INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   LANDSCAPING                                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    1719.00000       1719.00|    4000.00000       4000.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 110-01001                        LUMP|    1975.00000       1975.00|    3300.00000       3300.00|    7000.00000        7000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 621-04258                97.500  LBS |     288.00000      28080.00|     598.64000      58367.40|    1200.00000      117000.00 
  SEED MIXTURE WF                         |                            |                            | 
0004 622-52436                20.000  EACH|      26.00000        520.00|      45.00000        900.00|     120.00000        2400.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0005 624-92647                 6.500  ACRE|     833.00000       5414.50|     350.00000       2275.00|    3000.00000       19500.00 
  HERBICIDE TREATMENT                     |                            |                            | 
0006 801-06775                        LUMP|    1174.00000       1174.00|    4000.00000       4000.00|    6200.00000        6200.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0007 802-04893                56.000  EACH|      15.00000        840.00|      26.00000       1456.00|     110.00000        6160.00 
  REFERENCE POST                          |                            |                            | 
     SECTION TOTALS                       |             $     39,722.50|             $     74,298.40|                $    173,260.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     39,722.50|             $     74,298.40|                $    173,260.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 330 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   750,564.15                                                  ROUTE : 36 
     CALL ORDER   : 330                     CONTRACT ID : R -27209-A                   COUNTIES : PUTNAM 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0761031 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    543,985.04     100.0000% 
   2   35-1673827     HENDERSON, H.E., INC.                                                  $    554,811.46     101.9902% 
   3   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $    629,990.31     115.8102% 
   4   35-1310611     DUNCAN ROBERTSON INC                                                   $    640,731.18     117.7847% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1673827              |(3) 35-1385672     
                                          |RIETH RILEY CONSTRUCTION    |HENDERSON, H.E., INC.       |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    6200.00000       6200.00|   10892.00000      10892.00|   13500.00000       13500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 8.000  MOS |    2070.00000      16560.00|    1731.80000      13854.40|    1428.00000       11424.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   27300.00000      27300.00|   19880.00000      19880.00|   31700.00000       31700.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   10900.00000      10900.00|    2200.40000       2200.40|   10000.00000       10000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240                86.000  m2  |      27.00000       2322.00|       6.72000        577.92|      20.00000        1720.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-51330                        LUMP|   14000.00000      14000.00|   17107.40000      17107.40|   15000.00000       15000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0007 203-02000              1250.000  m3  |      18.00000      22500.00|      11.42000      14275.00|      12.00000       15000.00 
  EXCAVATION, COMMON                      |                            |                            | 
0008 205-06931               119.000  Mg  |      25.00000       2975.00|      28.60000       3403.40|      24.19000        2878.61 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0009 205-06932               144.000  m   |      26.55000       3823.20|      27.88000       4014.72|      25.85000        3722.40 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0010 205-06937                60.000  m   |       5.77000        346.20|       6.06000        363.60|      15.25000         915.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0011 207-07500              1989.000  m2  |       7.65000      15215.85|       6.83000      13584.87|      10.00000       19890.00 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0012 207-07503              2238.000  m2  |       1.40000       3133.20|       4.12000       9220.56|      10.00000       22380.00 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0013 211-07454               297.000  m3  |      36.00000      10692.00|      34.75000      10320.75|      30.00000        8910.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0014 213-08058               226.000  m3  |      76.00000      17176.00|      93.81000      21201.06|      82.00000       18532.00 
  FLOWABLE BACKFILL                       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 330 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   750,564.15                                                  ROUTE : 36 
     CALL ORDER   : 330                     CONTRACT ID : R -27209-A                   COUNTIES : PUTNAM 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1673827              |(3) 35-1385672     
                                          |RIETH RILEY CONSTRUCTION    |HENDERSON, H.E., INC.       |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 301-07448              2180.000  Mg  |      16.00000      34880.00|      15.55000      33899.00|      18.00000       39240.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0016 306-08036              2866.000  m2  |       3.00000       8598.00|       1.10000       3152.60|       2.00000        5732.00 
  MILLING, ASPHALT, 50 mm                 |                            |                            | 
0017 401-06264                        LUMP|    1000.00000       1000.00|    1050.00000       1050.00|    1484.00000        1484.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0018 402-07432               149.000  Mg  |      45.00000       6705.00|      50.05000       7457.45|      57.74000        8603.26 
  HMA SURFACE, TYPE A                     |                            |                            | 
0019 402-07433               260.000  Mg  |      45.00000      11700.00|      48.85000      12701.00|      47.46000       12339.60 
  HMA SURFACE, TYPE B                     |                            |                            | 
0020 402-07435               248.000  Mg  |      52.00000      12896.00|      56.28000      13957.44|      49.34000       12236.32 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0021 402-07438                15.000  Mg  |      52.00000        780.00|      54.60000        819.00|     102.71000        1540.65 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0022 402-07441                58.000  Mg  |      55.00000       3190.00|      57.75000       3349.50|      77.36000        4486.88 
  HMA BASE, TYPE B                        |                            |                            | 
0023 402-07451               475.000  Mg  |      44.00000      20900.00|      47.07000      22358.25|      47.93000       22766.75 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0024 402-07453               940.000  Mg  |      43.00000      40420.00|      46.05000      43287.00|      43.63000       41012.20 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0025 405-05518              4004.000  m2  |       0.15000        600.60|       0.16000        640.64|       1.00000        4004.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0026 406-05521              9773.000  m2  |       0.05000        488.65|       0.05000        488.65|       0.25000        2443.25 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0027 601-02206                60.960  m   |      33.40000       2036.06|      35.07000       2137.87|      22.15000        1350.26 
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            | 
  SPACING                                 |                            |                            | 
0028 601-06854                 2.000  EACH|    2035.00000       4070.00|    2136.75000       4273.50|    2035.00000        4070.00 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0029 601-94689                 4.000  EACH|    1815.00000       7260.00|    1905.75000       7623.00|    1815.00000        7260.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0030 601-97080                 4.000  EACH|    2000.00000       8000.00|    2100.00000       8400.00|    2000.00000        8000.00 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            | 
0031 601-99105               160.020  m   |      37.90000       6064.76|      39.80000       6368.80|      37.90000        6064.76 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0032 611-06497                 1.000  EACH|     180.00000        180.00|     189.00000        189.00|     180.00000         180.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0033 615-06490                12.000  EACH|     106.00000       1272.00|     111.30000       1335.60|     106.00000        1272.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0034 615-06505                 3.000  EACH|     450.00000       1350.00|     472.50000       1417.50|     450.00000        1350.00 
  MONUMENT, B                             |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 330 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   750,564.15                                                  ROUTE : 36 
     CALL ORDER   : 330                     CONTRACT ID : R -27209-A                   COUNTIES : PUTNAM 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1673827              |(3) 35-1385672     
                                          |RIETH RILEY CONSTRUCTION    |HENDERSON, H.E., INC.       |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 615-06535                 1.000  EACH|     520.00000        520.00|     546.00000        546.00|     520.00000         520.00 
  BENCH MARK POST, RESET                  |                            |                            | 
0036 616-02320               673.000  m2  |       3.00000       2019.00|       2.81000       1891.13|       1.98000        1332.54 
  GEOTEXTILES                             |                            |                            | 
0037 616-06405               363.000  Mg  |      25.00000       9075.00|      26.86000       9750.18|      17.41000        6319.83 
  RIPRAP, REVETMENT                       |                            |                            | 
0038 621-01004                 3.000  EACH|     365.00000       1095.00|     383.25000       1149.75|     625.00000        1875.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0039 621-01660              1060.000  m2  |       0.55000        583.00|       0.58000        614.80|       0.82000         869.20 
  MULCHED SEEDING, LEGUME, 2              |                            |                            | 
0040 621-02363              7810.000  m2  |       0.34000       2655.40|       0.36000       2811.60|       0.35000        2733.50 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0041 621-06548                 2.000  kg  |      68.00000        136.00|      71.40000        142.80|      55.00000         110.00 
  SEED MIXTURE, CV                        |                            |                            | 
0042 621-06559              5276.000  m2  |       0.39000       2057.64|       0.41000       2163.16|       0.40000        2110.40 
  MULCHED SEEDING, R                      |                            |                            | 
0043 621-06567                27.000  kL  |       0.60000         16.20|       0.63000         17.01|       2.50000          67.50 
  WATER                                   |                            |                            | 
0044 621-06574              1474.000  m2  |       4.12000       6072.88|       4.33000       6382.42|       4.30000        6338.20 
  SODDING                                 |                            |                            | 
0045 713-51335                        LUMP|   60650.00000      60650.00|   50388.10000      50388.10|   60000.00000       60000.00 
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            | 
0046 723-06660                77.600  m2  |     275.00000      21340.00|     505.49000      39226.02|     574.00000       44542.40 
  WINGWALL                                |                            |                            | 
0047 723-06927                17.400  m   |    5550.00000      96570.00|    5731.59000      99729.67|    6464.00000      112473.60 
  STRUCTURE, PRECAST THREE-SIDED,         |                            |                            | 
0048 801-04308                 2.000  EACH|     325.00000        650.00|     259.35000        518.70|     325.00000         650.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0049 801-06203              1040.000  m   |       1.33000       1383.20|       0.57000        592.80|       1.30000        1352.00 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0050 801-06207               560.000  m   |       3.95000       2212.00|       3.31000       1853.60|       3.95000        2212.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0051 801-06640                18.000  EACH|      78.00000       1404.00|     105.00000       1890.00|      78.00000        1404.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0052 801-06645                11.000  EACH|      55.00000        605.00|      49.35000        542.85|      55.00000         605.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0053 801-06775                        LUMP|    2000.00000       2000.00|   13566.00000      13566.00|   16061.00000       16061.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0054 801-07118                21.600  m   |      30.00000        648.00|      25.20000        544.32|      30.00000         648.00 
  BARRICADE, III-A                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   750,564.15                                                  ROUTE : 36 
     CALL ORDER   : 330                     CONTRACT ID : R -27209-A                   COUNTIES : PUTNAM 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1673827              |(3) 35-1385672     
                                          |RIETH RILEY CONSTRUCTION    |HENDERSON, H.E., INC.       |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 802-05702                 6.800  m   |      22.00000        149.60|      23.10000        157.08|      22.00000         149.60 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0056 802-76035                 0.510  m2  |     318.00000        162.18|     333.90000        170.29|     318.00000         162.18 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0057 808-06703              2600.000  m   |       0.98000       2548.00|       0.32000        832.00|       0.98000        2548.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0058 808-06716               280.000  m   |       1.97000        551.60|       2.63000        736.40|       1.97000         551.60 
  LINE, REMOVE                            |                            |                            | 
0059 808-75240               324.000  m   |       0.98000        317.52|       0.32000        103.68|       0.98000         317.52 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0060 808-75245               601.000  m   |       0.98000        588.98|       0.32000        192.32|       0.98000         588.98 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0061 808-75996                82.000  EACH|       4.26000        349.32|      19.95000       1635.90|       4.26000         349.32 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0062 808-75998                82.000  EACH|      25.50000       2091.00|      10.50000        861.00|      25.50000        2091.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    543,985.04|             $    554,811.46|                $    629,990.31 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    543,985.04|             $    554,811.46|                $    629,990.31 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   750,564.15                                                  ROUTE : 36 
     CALL ORDER   : 330                     CONTRACT ID : R -27209-A                   COUNTIES : PUTNAM 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1310611              |                            |                 
                                          |DUNCAN ROBERTSON INC        |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    7500.00000       7500.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 8.000  MOS |    2000.00000      16000.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   30000.00000      30000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   12000.00000      12000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240                86.000  m2  |      20.00000       1720.00|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-51330                        LUMP|   25000.00000      25000.00|                            | 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0007 203-02000              1250.000  m3  |      15.00000      18750.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0008 205-06931               119.000  Mg  |      20.00000       2380.00|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0009 205-06932               144.000  m   |       5.00000        720.00|                            | 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0010 205-06937                60.000  m   |       5.00000        300.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0011 207-07500              1989.000  m2  |      11.00000      21879.00|                            | 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0012 207-07503              2238.000  m2  |       4.00000       8952.00|                            | 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0013 211-07454               297.000  m3  |      30.00000       8910.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0014 213-08058               226.000  m3  |     100.00000      22600.00|                            | 
  FLOWABLE BACKFILL                       |                            |                            | 
0015 301-07448              2180.000  Mg  |      15.00000      32700.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0016 306-08036              2866.000  m2  |       2.00000       5732.00|                            | 
  MILLING, ASPHALT, 50 mm                 |                            |                            | 
0017 401-06264                        LUMP|    1250.00000       1250.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0018 402-07432               149.000  Mg  |      50.00000       7450.00|                            | 
  HMA SURFACE, TYPE A                     |                            |                            | 
0019 402-07433               260.000  Mg  |      50.00000      13000.00|                            | 
  HMA SURFACE, TYPE B                     |                            |                            | 
0020 402-07435               248.000  Mg  |      54.60000      13540.80|                            | 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   750,564.15                                                  ROUTE : 36 
     CALL ORDER   : 330                     CONTRACT ID : R -27209-A                   COUNTIES : PUTNAM 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1310611              |                            |                 
                                          |DUNCAN ROBERTSON INC        |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 402-07438                15.000  Mg  |      54.60000        819.00|                            | 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0022 402-07441                58.000  Mg  |      57.75000       3349.50|                            | 
  HMA BASE, TYPE B                        |                            |                            | 
0023 402-07451               475.000  Mg  |      50.00000      23750.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0024 402-07453               940.000  Mg  |      47.30000      44462.00|                            | 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0025 405-05518              4004.000  m2  |       0.16000        640.64|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0026 406-05521              9773.000  m2  |       0.08000        781.84|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0027 601-02206                60.960  m   |      36.75000       2240.28|                            | 
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            | 
  SPACING                                 |                            |                            | 
0028 601-06854                 2.000  EACH|    2240.00000       4480.00|                            | 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0029 601-94689                 4.000  EACH|    2000.00000       8000.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0030 601-97080                 4.000  EACH|    2200.00000       8800.00|                            | 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            | 
0031 601-99105               160.020  m   |      41.75000       6680.84|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0032 611-06497                 1.000  EACH|     200.00000        200.00|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0033 615-06490                12.000  EACH|     116.00000       1392.00|                            | 
  RIGHT OF WAY MARKER                     |                            |                            | 
0034 615-06505                 3.000  EACH|     500.00000       1500.00|                            | 
  MONUMENT, B                             |                            |                            | 
0035 615-06535                 1.000  EACH|     575.00000        575.00|                            | 
  BENCH MARK POST, RESET                  |                            |                            | 
0036 616-02320               673.000  m2  |       3.00000       2019.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0037 616-06405               363.000  Mg  |      18.00000       6534.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0038 621-01004                 3.000  EACH|     400.00000       1200.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0039 621-01660              1060.000  m2  |       0.60000        636.00|                            | 
  MULCHED SEEDING, LEGUME, 2              |                            |                            | 
0040 621-02363              7810.000  m2  |       0.38000       2967.80|                            | 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   750,564.15                                                  ROUTE : 36 
     CALL ORDER   : 330                     CONTRACT ID : R -27209-A                   COUNTIES : PUTNAM 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1310611              |                            |                 
                                          |DUNCAN ROBERTSON INC        |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 621-06548                 2.000  kg  |      75.00000        150.00|                            | 
  SEED MIXTURE, CV                        |                            |                            | 
0042 621-06559              5276.000  m2  |       0.44000       2321.44|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0043 621-06567                27.000  kL  |       0.66000         17.82|                            | 
  WATER                                   |                            |                            | 
0044 621-06574              1474.000  m2  |       4.50000       6633.00|                            | 
  SODDING                                 |                            |                            | 
0045 713-51335                        LUMP|  100000.00000     100000.00|                            | 
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            | 
0046 723-06660                77.600  m2  |     650.00000      50440.00|                            | 
  WINGWALL                                |                            |                            | 
0047 723-06927                17.400  m   |    4500.00000      78300.00|                            | 
  STRUCTURE, PRECAST THREE-SIDED,         |                            |                            | 
0048 801-04308                 2.000  EACH|     268.40000        536.80|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0049 801-06203              1040.000  m   |       0.66000        686.40|                            | 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0050 801-06207               560.000  m   |       3.30000       1848.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0051 801-06640                18.000  EACH|     120.00000       2160.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0052 801-06645                11.000  EACH|      44.00000        484.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0053 801-06775                        LUMP|   15000.00000      15000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0054 801-07118                21.600  m   |      50.00000       1080.00|                            | 
  BARRICADE, III-A                        |                            |                            | 
0055 802-05702                 6.800  m   |      25.00000        170.00|                            | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0056 802-76035                 0.510  m2  |     350.00000        178.50|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0057 808-06703              2600.000  m   |       1.32000       3432.00|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0058 808-06716               280.000  m   |       1.60000        448.00|                            | 
  LINE, REMOVE                            |                            |                            | 
0059 808-75240               324.000  m   |       2.30000        745.20|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   750,564.15                                                  ROUTE : 36 
     CALL ORDER   : 330                     CONTRACT ID : R -27209-A                   COUNTIES : PUTNAM 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1310611              |                            |                 
                                          |DUNCAN ROBERTSON INC        |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0060 808-75245               601.000  m   |       1.32000        793.32|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0061 808-75996                82.000  EACH|      20.00000       1640.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0062 808-75998                82.000  EACH|      27.50000       2255.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    640,731.18|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    640,731.18|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   174,810.00                                                  ROUTE : 6 
     CALL ORDER   : 350                     CONTRACT ID : R -27257-A                   COUNTIES : PORTER 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   25  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2121018 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1035700     BUCKO CONSTRUCTION                                                     $    164,887.33     100.0000% 
   2   35-1120685     WALSH & KELLY, INC.                                                    $    178,698.78     108.3762% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    222,863.88     135.1613% 
==================================================================================================================================== 
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397     
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   AUXILLARY LANE CONSTRUCTION                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    2880.00000       2880.00|    3840.00000       3840.00|    3840.00000        3840.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 3.000  MOS |    2500.00000       7500.00|    2000.00000       6000.00|    2000.00000        6000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|    7500.00000       7500.00|    8800.00000       8800.00|   11100.00000       11100.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    2200.00000       2200.00|    3500.00000       3500.00|    3300.00000        3300.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 203-02000               713.000  CYS |      13.30000       9482.90|      15.00000      10695.00|      30.00000       21390.00 
  EXCAVATION, COMMON                      |                            |                            | 
0006 205-06932               216.000  LFT |       8.54000       1844.64|       8.54000       1844.64|       8.54000        1844.64 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0007 205-06933                 2.000  EACH|      90.00000        180.00|      90.00000        180.00|      90.00000         180.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0008 205-06937               180.000  LFT |       4.16000        748.80|       4.16000        748.80|       4.16000         748.80 
  TEMPORARY SILT FENCE                    |                            |                            | 
0009 207-07498              1550.000  SYS |       7.00000      10850.00|       9.00000      13950.00|      18.00000       27900.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0010 211-07454                11.300  CYS |      35.00000        395.50|      50.00000        565.00|      97.00000        1096.10 
  STRUCTURE BACKFILL                      |                            |                            | 
0011 303-01180               525.000  TON |      14.50000       7612.50|      18.00000       9450.00|      31.00000       16275.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0012 402-07433               115.000  TON |      46.85000       5387.75|      52.50000       6037.50|      76.00000        8740.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0013 402-07438               191.000  TON |      37.55000       7172.05|      46.00000       8786.00|      55.00000       10505.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0014 402-07441              1050.000  TON |      35.25000      37012.50|      38.00000      39900.00|      45.00000       47250.00 
  HMA BASE, TYPE B                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   174,810.00                                                  ROUTE : 6 
     CALL ORDER   : 350                     CONTRACT ID : R -27257-A                   COUNTIES : PORTER 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397     
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 405-05517                 0.700  TON |     650.00000        455.00|     850.00000        595.00|     550.00000         385.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0016 406-05520                 1.150  TON |     550.00000        632.50|     650.00000        747.50|     200.00000         230.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0017 607-06335               429.000  LFT |      35.00000      15015.00|      22.00000       9438.00|      32.00000       13728.00 
  PAVED SIDE DITCH, A                     |                            |                            | 
0018 610-05527               104.000  TON |      69.05000       7181.20|      62.50000       6500.00|      86.00000        8944.00 
  HMA FOR APPROACHES                      |                            |                            | 
0019 615-06505                 2.000  EACH|     400.00000        800.00|     450.00000        900.00|     450.00000         900.00 
  MONUMENT, B                             |                            |                            | 
0020 621-01004                 2.000  EACH|     650.00000       1300.00|     650.00000       1300.00|     660.00000        1320.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0021 621-06545                 0.120  TON |     995.00000        119.40|     995.00000        119.40|     995.00000         119.40 
  FERTILIZER                              |                            |                            | 
0022 621-06553                51.000  LBS |       5.24000        267.24|       5.24000        267.24|       5.24000         267.24 
  SEED MIXTURE, R                         |                            |                            | 
0023 621-06557                25.000  LBS |      23.50000        587.50|      23.50000        587.50|      23.50000         587.50 
  SEED MIXTURE, T                         |                            |                            | 
0024 621-06565                 0.600  TON |     759.00000        455.40|     759.00000        455.40|     759.00000         455.40 
  MULCHING MATERIAL                       |                            |                            | 
0025 621-06567                 0.800  MG  |       2.00000          1.60|       2.00000          1.60|       2.00000           1.60 
  WATER                                   |                            |                            | 
0026 621-06575               200.000  SYS |      10.36000       2072.00|      10.36000       2072.00|      22.00000        4400.00 
  SODDING, NURSERY                        |                            |                            | 
0027 715-05151               265.000  LFT |      16.75000       4438.75|      32.00000       8480.00|      26.00000        6890.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0028 715-05361                89.000  LFT |      53.10000       4725.90|      52.00000       4628.00|      36.00000        3204.00 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1   |                            |                            | 
  SQ. FT.                                 |                            |                            | 
0029 715-46005                 2.000  EACH|     435.50000        871.00|     480.00000        960.00|     400.00000         800.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0030 715-46045                 4.000  EACH|     809.50000       3238.00|     700.00000       2800.00|     370.00000        1480.00 
  PIPE END SECTION, MIN. AREA 1.1 SQ. FT. |                            |                            | 
0031 720-45035                 2.000  EACH|     975.00000       1950.00|    1550.00000       3100.00|     850.00000        1700.00 
  INLET, F7                               |                            |                            | 
0032 801-06207             10700.000  LFT |       0.75000       8025.00|       0.75000       8025.00|       0.85000        9095.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0033 801-06640                10.000  EACH|      69.00000        690.00|      78.00000        780.00|      70.00000         700.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   174,810.00                                                  ROUTE : 6 
     CALL ORDER   : 350                     CONTRACT ID : R -27257-A                   COUNTIES : PORTER 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397     
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 801-06645                 2.000  EACH|      35.00000         70.00|      50.00000        100.00|      42.00000          84.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0035 801-06775                        LUMP|    6500.00000       6500.00|    7200.00000       7200.00|    2576.00000        2576.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0036 801-07119                24.000  LFT |      12.00000        288.00|      15.20000        364.80|      16.25000         390.00 
  BARRICADE, III-B                        |                            |                            | 
0037 808-06703              3500.000  LFT |       0.36000       1260.00|       0.38000       1330.00|       0.36000        1260.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0038 808-06716              6760.000  LFT |       0.29000       1960.40|       0.35000       2366.00|       0.29000        1960.40 
  LINE, REMOVE                            |                            |                            | 
0039 808-75245              3380.000  LFT |       0.36000       1216.80|       0.38000       1284.40|       0.36000        1216.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
     SECTION TOTALS                       |             $    164,887.33|             $    178,698.78|                $    222,863.88 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    164,887.33|             $    178,698.78|                $    222,863.88 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 366 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,010,054.52                                                  ROUTE : 65 
     CALL ORDER   : 366                     CONTRACT ID : R -27306-C                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   30  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 065600M 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,009,396.70     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,228,457.66     121.7021% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REHABILITATION                                              
                                          |                            |                            | 
0001 105-06845                        LUMP|    8500.00000       8500.00|    4600.00000       4600.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 3.000  MOS |    2700.00000       8100.00|    2333.63000       7000.89| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   50470.00000      50470.00|  160635.87000     160635.87| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 303-01180                40.000  TON |      55.00000       2200.00|     153.59000       6143.60| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0005 303-07449               500.000  TON |      35.00000      17500.00|      35.63000      17815.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0006 304-07783                50.000  TON |     165.00000       8250.00|     288.36000      14418.00| 
  HMA PATCHING, TYPE D                    |                            |                            | 
0007 306-08033            124897.000  SYS |       0.85000     106162.45|       1.09000     136137.73| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0008 401-06264                        LUMP|    3350.00000       3350.00|   10630.57000      10630.57| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0009 401-07337             10304.000  TON |      65.00000     669760.00|      69.39000     714994.56| 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm -SMA  |                            |                            | 
0010 406-05520                35.000  TON |     175.00000       6125.00|     196.03000       6861.05| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0011 507-07480              4800.000  SYS |       0.10000        480.00|       8.13000      39024.00| 
  PCCP PROFILING                          |                            |                            | 
0012 507-07482               440.000  LFT |       2.65000       1166.00|      13.32000       5860.80| 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEAL|                            |                            | 
0013 801-01093                 6.000  EACH|     240.00000       1440.00|     275.00000       1650.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0014 801-03290                24.000  EACH|      80.00000       1920.00|      79.00000       1896.00| 
  CONSTRUCTION SIGN, C                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 366 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,010,054.52                                                  ROUTE : 65 
     CALL ORDER   : 366                     CONTRACT ID : R -27306-C                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 801-06640                30.000  EACH|      65.00000       1950.00|      59.00000       1770.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0016 801-06710                80.000  DAY |      13.65000       1092.00|      15.00000       1200.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0017 801-06775                        LUMP|   57900.00000      57900.00|   41350.70000      41350.70| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0018 801-07215                40.000  DAY |     100.00000       4000.00|      90.00000       3600.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0019 808-03631              2400.000  LFT |       1.20000       2880.00|       0.75000       1800.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0020 808-03632              2400.000  LFT |       1.20000       2880.00|       0.75000       1800.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0021 808-06368              1200.000  LFT |       1.90000       2280.00|       1.75000       2100.00| 
  TRANSVERSE MARKING, REMOVE              |                            |                            | 
0022 808-06702             11077.500  LFT |       0.34000       3766.35|       0.30000       3323.25| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                            |                            | 
  IN.                                     |                            |                            | 
0023 808-06703             41743.000  LFT |       0.25000      10435.75|       0.24000      10018.32| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0024 808-06705              3340.000  LFT |       0.65000       2171.00|       0.55000       1837.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            | 
0025 808-06706              1200.000  LFT |       3.10000       3720.00|       2.95000       3540.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            | 
  IN.                                     |                            |                            | 
0026 808-06716              2400.000  LFT |       0.70000       1680.00|       0.60000       1440.00| 
  LINE, REMOVE                            |                            |                            | 
0027 808-74811               600.000  LFT |       2.60000       1560.00|       0.95000        570.00| 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                            |                            | 
0028 808-75245             41743.000  LFT |       0.25000      10435.75|       0.24000      10018.32| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0029 808-75996               552.000  EACH|       5.50000       3036.00|       5.25000       2898.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0030 808-75998               552.000  EACH|      25.70000      14186.40|      24.50000      13524.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  1,009,396.70|             $  1,228,457.66| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,009,396.70|             $  1,228,457.66| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 370 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,591,896.00                                                  ROUTE : 
     CALL ORDER   : 370                     CONTRACT ID : R -27309-A                   COUNTIES : JOHNSON 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 10/31/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B868006 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   31-4351261     SHELLY & SANDS, INC.                                                   $  1,194,380.89     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,206,390.57     101.0055% 
   3   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  1,209,382.45     101.2560% 
   4   35-0999231     HUNT PAVING COMPANY, INC.                                              $  1,292,551.05     108.2193% 
   5   35-1139301     E & B PAVING, INC.                                                     $  1,295,165.61     108.4382% 
   6   35-1609544     SCHUTT-LOOKABILL CO                                                    $  1,349,937.28     113.0240% 
   7   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,380,298.61     115.5660% 
==================================================================================================================================== 
                                          |(1) 31-4351261              |(2) 35-0918397              |(3) 35-1151771     
                                          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ROAD REPLACEMENT                                                     
                                          |                            |                            | 
0001 105-06845                        LUMP|   30000.00000      30000.00|   32000.00000      32000.00|   26250.00000       26250.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                 8.000  MOS |    1350.00000      10800.00|    2700.00000      21600.00|    1000.00000        8000.00 
  FIELD OFFICE, C                         |                            |                            | 
0003 110-01001                        LUMP|   40000.00000      40000.00|   51900.00000      51900.00|   60000.00000       60000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    1000.00000       1000.00|   20000.00000      20000.00|   32000.00000       32000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               217.000  m2  |      10.30000       2235.10|       9.00000       1953.00|      13.00000        2821.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02279               159.000  m   |      19.00000       3021.00|      19.00000       3021.00|      23.60000        3752.40 
  CURB AND GUTTER, REMOVE                 |                            |                            | 
0007 202-52710               110.000  m2  |      14.00000       1540.00|      20.00000       2200.00|       5.80000         638.00 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0008 202-74045                15.000  EACH|      95.00000       1425.00|      95.00000       1425.00|      94.50000        1417.50 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            | 
0009 202-91385                 2.000  EACH|     395.00000        790.00|     250.00000        500.00|     260.00000         520.00 
  INLET, REMOVE                           |                            |                            | 
0010 202-92431                63.000  Mg  |       9.25000        582.75|      25.00000       1575.00|       7.00000         441.00 
  RIPRAP, REMOVE                          |                            |                            | 
0011 202-93047                 3.000  EACH|     395.00000       1185.00|     720.00000       2160.00|     345.00000        1035.00 
  MANHOLE, REMOVE                         |                            |                            | 
0012 202-96133               357.000  m   |      26.50000       9460.50|      34.00000      12138.00|      32.00000       11424.00 
  PIPE, REMOVE                            |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 370 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,591,896.00                                                  ROUTE : 
     CALL ORDER   : 370                     CONTRACT ID : R -27309-A                   COUNTIES : JOHNSON 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 31-4351261              |(2) 35-0918397              |(3) 35-1151771     
                                          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 203-02000              3659.000  m3  |      15.00000      54885.00|      21.10000      77204.90|      13.30000       48664.70 
  EXCAVATION, COMMON                      |                            |                            | 
0014 205-06932                78.000  m   |      20.00000       1560.00|      23.00000       1794.00|      23.00000        1794.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0015 205-06933                30.000  EACH|      45.00000       1350.00|      48.00000       1440.00|      47.00000        1410.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0016 205-06937              1011.000  m   |       4.90000       4953.90|       5.00000       5055.00|       5.00000        5055.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0017 207-07498             13201.000  m2  |       3.80000      50163.80|       4.50000      59404.50|       8.75000      115508.75 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0018 211-07454               160.000  m3  |      18.50000       2960.00|      18.00000       2880.00|      11.00000        1760.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0019 213-52830                83.200  m3  |      80.60000       6705.92|      80.00000       6656.00|      67.00000        5574.40 
  FLOWABLE MORTAR                         |                            |                            | 
0020 301-07448              2893.000  Mg  |      23.20000      67117.60|      24.00000      69432.00|      15.55000       44986.15 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0021 303-04853               163.000  Mg  |      19.00000       3097.00|      30.00000       4890.00|      16.00000        2608.00 
  COMPACTED AGGREGATE                     |                            |                            | 
0022 304-07490                38.200  Mg  |      94.00000       3590.80|      62.00000       2368.40|      60.00000        2292.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0023 304-07493              2180.000  Mg  |      50.00000     109000.00|      32.75000      71395.00|      34.30000       74774.00 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0024 306-08043               379.000  m2  |       5.00000       1895.00|       7.00000       2653.00|       9.00000        3411.00 
  MILLING, TRANSITION                     |                            |                            | 
0025 401-07333              1543.000  Mg  |      43.50000      67120.50|      44.50000      68663.50|      49.25000       75992.75 
  QC/QA-HMA, 2. 76, SURFACE, 9.5 mm       |                            |                            | 
0026 401-07402              2521.000  Mg  |      38.50000      97058.50|      36.50000      92016.50|      42.00000      105882.00 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0027 401-07407              4248.700  Mg  |      34.75000     147642.33|      33.30000     141481.71|      31.40000      133409.18 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0028 402-07432               224.000  Mg  |      55.00000      12320.00|      46.00000      10304.00|      52.00000       11648.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0029 402-07440               672.000  Mg  |      40.00000      26880.00|      34.65000      23284.80|      42.00000       28224.00 
  HMA BASE, TYPE A                        |                            |                            | 
0030 402-07451               237.000  Mg  |      45.00000      10665.00|      39.45000       9349.65|      40.00000        9480.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0031 405-05518              2488.000  m2  |       0.35000        870.80|       0.55000       1368.40|       0.25000         622.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0032 406-05520                13.000  Mg  |     200.00000       2600.00|     190.00000       2470.00|     150.00000        1950.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0033 604-06069                 8.600  m2  |     100.00000        860.00|      57.00000        490.20|     162.00000        1393.20 
  CURB RAMP, CONCRETE                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 370 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,591,896.00                                                  ROUTE : 
     CALL ORDER   : 370                     CONTRACT ID : R -27309-A                   COUNTIES : JOHNSON 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 31-4351261              |(2) 35-0918397              |(3) 35-1151771     
                                          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 604-91531                68.400  m2  |     110.00000       7524.00|      55.75000       3813.30|      48.60000        3324.24 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0035 605-06140               821.000  m   |      49.00000      40229.00|      33.00000      27093.00|      56.00000       45976.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0036 605-97937                28.000  m   |     137.00000       3836.00|      72.00000       2016.00|      69.00000        1932.00 
  CURB AND GUTTER, CONCRETE, ROLL         |                            |                            | 
0037 610-07486               210.000  Mg  |      83.00000      17430.00|      71.00000      14910.00|      60.00000       12600.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0038 610-07487               427.000  Mg  |      70.00000      29890.00|      48.50000      20709.50|      52.00000       22204.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0039 611-05330              1101.000  m2  |      36.50000      40186.50|      37.50000      41287.50|      47.15000       51912.15 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0040 611-06497                16.000  EACH|     148.00000       2368.00|     110.00000       1760.00|     147.00000        2352.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0041 611-95023                 4.000  EACH|     145.00000        580.00|      75.00000        300.00|     143.00000         572.00 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0042 615-06505                 7.000  EACH|     600.00000       4200.00|     365.00000       2555.00|     604.00000        4228.00 
  MONUMENT, B                             |                            |                            | 
0043 616-02320               254.000  m2  |       5.50000       1397.00|       1.40000        355.60|       6.00000        1524.00 
  GEOTEXTILES                             |                            |                            | 
0044 616-06451               144.000  Mg  |      34.60000       4982.40|      21.20000       3052.80|      37.50000        5400.00 
  RIPRAP, UNIFORM                         |                            |                            | 
0045 621-06567               211.000  kL  |       1.06000        223.66|       1.10000        232.10|       1.05000         221.55 
  WATER                                   |                            |                            | 
0046 621-06575             11698.000  m2  |       3.00000      35094.00|       3.00000      35094.00|       4.50000       52641.00 
  SODDING, NURSERY                        |                            |                            | 
0047 715-05149               545.000  m   |      93.00000      50685.00|      96.00000      52320.00|      54.00000       29430.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0048 715-05151               610.500  m   |     100.00000      61050.00|     115.00000      70207.50|      63.00000       38461.50 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0049 715-05422                23.000  m   |     538.00000      12374.00|     300.00000       6900.00|     225.00000        5175.00 
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            | 
0050 715-05595                 2.000  m   |     235.00000        470.00|     135.00000        270.00|     264.00000         528.00 
  PIPE EXTENSION, CIRCULAR, 375 mm        |                            |                            | 
0051 715-05711               153.000  m   |     158.00000      24174.00|      90.00000      13770.00|      70.00000       10710.00 
  PIPE, SANITARY SEWER, 150 mm            |                            |                            | 
0052 715-46000                 1.000  EACH|     900.00000        900.00|     265.00000        265.00|     148.00000         148.00 
  PIPE END SECTION, 300 mm                |                            |                            | 
0053 715-46005                 4.000  EACH|     930.00000       3720.00|     315.00000       1260.00|     170.00000         680.00 
  PIPE END SECTION, 375 mm                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 370 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,591,896.00                                                  ROUTE : 
     CALL ORDER   : 370                     CONTRACT ID : R -27309-A                   COUNTIES : JOHNSON 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 31-4351261              |(2) 35-0918397              |(3) 35-1151771     
                                          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 720-01894                 1.000  EACH|     700.00000        700.00|     750.00000        750.00|     457.00000         457.00 
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            | 
0055 720-45030                30.000  EACH|    1200.00000      36000.00|    1500.00000      45000.00|     798.00000       23940.00 
  INLET, E7                               |                            |                            | 
0056 720-98174                 7.000  EACH|    1700.00000      11900.00|    1925.00000      13475.00|    1488.00000       10416.00 
  INLET, B15                              |                            |                            | 
0057 801-04308                 8.000  EACH|     210.00000       1680.00|     215.00000       1720.00|     210.00000        1680.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0058 801-06625                26.000  EACH|      68.00000       1768.00|      70.00000       1820.00|      68.25000        1774.50 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0059 801-06640                20.000  EACH|     116.00000       2320.00|     115.00000       2300.00|     115.50000        2310.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0060 801-06645                 2.000  EACH|      50.00000        100.00|      50.00000        100.00|      52.50000         105.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0061 801-06775                        LUMP|    1600.00000       1600.00|   16000.00000      16000.00|   32418.00000       32418.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0062 801-07119               168.000  m   |       0.50000         84.00|       0.55000         92.40|       0.55000          92.40 
  BARRICADE, III-B                        |                            |                            | 
0063 802-05701                54.700  m   |      53.00000       2899.10|      54.00000       2953.80|      52.50000        2871.75 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0064 802-76025                 5.965  m2  |     270.00000       1610.55|     275.00000       1640.38|     267.50000        1595.64 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0065 802-76035                 0.540  m2  |     280.00000        151.20|     285.00000        153.90|     278.25000         150.26 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0066 808-06703              1974.500  m   |       0.95000       1875.78|       0.95000       1875.78|       0.95000        1875.78 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0067 808-75245               520.000  m   |       0.95000        494.00|       0.95000        494.00|       0.95000         494.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0068 808-75297                50.000  m   |      10.00000        500.00|      10.75000        537.50|      10.40000         520.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0069 808-75320                11.000  EACH|      58.00000        638.00|      60.00000        660.00|      57.75000         635.25 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0070 808-75325                11.000  EACH|      47.00000        517.00|      48.00000        528.00|      47.25000         519.75 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,591,896.00                                                  ROUTE : 
     CALL ORDER   : 370                     CONTRACT ID : R -27309-A                   COUNTIES : JOHNSON 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 31-4351261              |(2) 35-0918397              |(3) 35-1151771     
                                          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0071 808-75998               201.000  EACH|      29.00000       5829.00|      29.75000       5979.75|      29.00000        5829.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0072 808-92027              2073.000  m   |       2.40000       4975.20|       2.40000       4975.20|       2.35000        4871.55 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
0073 808-96016               418.000  m   |       5.00000       2090.00|       5.00000       2090.00|       4.95000        2069.10 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 300 |                            |                            | 
  mm                                      |                            |                            | 
     SECTION TOTALS                       |             $  1,194,380.89|             $  1,206,390.57|                $  1,209,382.45 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,194,380.89|             $  1,206,390.57|                $  1,209,382.45 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,591,896.00                                                  ROUTE : 
     CALL ORDER   : 370                     CONTRACT ID : R -27309-A                   COUNTIES : JOHNSON 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0999231              |(5) 35-1139301              |(6) 35-1609544     
                                          |HUNT PAVING COMPANY, INC.   |E & B PAVING, INC.          |SCHUTT-LOOKABILL CO          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ROAD REPLACEMENT                                                     
                                          |                            |                            | 
0001 105-06845                        LUMP|   30000.00000      30000.00|   35500.00000      35500.00|   38772.00000       38772.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                 8.000  MOS |    1000.00000       8000.00|    2350.00000      18800.00|    2114.97000       16919.76 
  FIELD OFFICE, C                         |                            |                            | 
0003 110-01001                        LUMP|   64500.00000      64500.00|   64000.00000      64000.00|   67496.93000       67496.93 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   25800.00000      25800.00|   58405.00000      58405.00|   40129.03000       40129.03 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               217.000  m2  |      20.00000       4340.00|      13.80000       2994.60|       9.80000        2126.60 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02279               159.000  m   |      10.00000       1590.00|      15.10000       2400.90|      16.10000        2559.90 
  CURB AND GUTTER, REMOVE                 |                            |                            | 
0007 202-52710               110.000  m2  |       7.00000        770.00|       8.75000        962.50|       9.60000        1056.00 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0008 202-74045                15.000  EACH|     100.00000       1500.00|      45.00000        675.00|      97.20000        1458.00 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            | 
0009 202-91385                 2.000  EACH|     750.00000       1500.00|     155.00000        310.00|     100.28000         200.56 
  INLET, REMOVE                           |                            |                            | 
0010 202-92431                63.000  Mg  |      35.00000       2205.00|      10.30000        648.90|      33.09000        2084.67 
  RIPRAP, REMOVE                          |                            |                            | 
0011 202-93047                 3.000  EACH|    1000.00000       3000.00|     155.00000        465.00|     185.13000         555.39 
  MANHOLE, REMOVE                         |                            |                            | 
0012 202-96133               357.000  m   |      29.00000      10353.00|      23.60000       8425.20|      17.38000        6204.66 
  PIPE, REMOVE                            |                            |                            | 
0013 203-02000              3659.000  m3  |      39.00000     142701.00|      36.80000     134651.20|      32.27000      118075.93 
  EXCAVATION, COMMON                      |                            |                            | 
0014 205-06932                78.000  m   |      22.50000       1755.00|      22.50000       1755.00|      24.30000        1895.40 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0015 205-06933                30.000  EACH|      49.00000       1470.00|      45.00000       1350.00|      48.60000        1458.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0016 205-06937              1011.000  m   |       4.75000       4802.25|       4.70000       4751.70|       5.08000        5135.88 
  TEMPORARY SILT FENCE                    |                            |                            | 
0017 207-07498             13201.000  m2  |       3.45000      45543.45|       3.45000      45543.45|       6.12000       80790.12 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0018 211-07454               160.000  m3  |      47.00000       7520.00|      27.00000       4320.00|      23.00000        3680.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0019 213-52830                83.200  m3  |      95.00000       7904.00|      83.00000       6905.60|     122.81000       10217.79 
  FLOWABLE MORTAR                         |                            |                            | 
0020 301-07448              2893.000  Mg  |      15.00000      43395.00|      18.00000      52074.00|      19.51000       56442.43 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,591,896.00                                                  ROUTE : 
     CALL ORDER   : 370                     CONTRACT ID : R -27309-A                   COUNTIES : JOHNSON 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0999231              |(5) 35-1139301              |(6) 35-1609544     
                                          |HUNT PAVING COMPANY, INC.   |E & B PAVING, INC.          |SCHUTT-LOOKABILL CO          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 303-04853               163.000  Mg  |      28.00000       4564.00|      57.00000       9291.00|      18.75000        3056.25 
  COMPACTED AGGREGATE                     |                            |                            | 
0022 304-07490                38.200  Mg  |      95.00000       3629.00|     135.00000       5157.00|     118.80000        4538.16 
  HMA PATCHING, TYPE B                    |                            |                            | 
0023 304-07493              2180.000  Mg  |      34.00000      74120.00|      40.00000      87200.00|      42.50000       92650.00 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0024 306-08043               379.000  m2  |      18.00000       6822.00|       9.00000       3411.00|       9.64000        3653.56 
  MILLING, TRANSITION                     |                            |                            | 
0025 401-07333              1543.000  Mg  |      49.00000      75607.00|      48.00000      74064.00|      48.06000       74156.58 
  QC/QA-HMA, 2. 76, SURFACE, 9.5 mm       |                            |                            | 
0026 401-07402              2521.000  Mg  |      40.00000     100840.00|      40.00000     100840.00|      39.42000       99377.82 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0027 401-07407              4248.700  Mg  |      35.00000     148704.50|      33.00000     140207.10|      35.96000      152783.25 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0028 402-07432               224.000  Mg  |      60.00000      13440.00|      55.00000      12320.00|      49.68000       11128.32 
  HMA SURFACE, TYPE A                     |                            |                            | 
0029 402-07440               672.000  Mg  |      36.00000      24192.00|      35.00000      23520.00|      37.42000       25146.24 
  HMA BASE, TYPE A                        |                            |                            | 
0030 402-07451               237.000  Mg  |      60.00000      14220.00|      55.00000      13035.00|      42.61000       10098.57 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0031 405-05518              2488.000  m2  |       1.25000       3110.00|       1.30000       3234.40|       0.59000        1467.92 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0032 406-05520                13.000  Mg  |     220.00000       2860.00|     250.00000       3250.00|     205.20000        2667.60 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0033 604-06069                 8.600  m2  |     325.00000       2795.00|     100.00000        860.00|     317.40000        2729.64 
  CURB RAMP, CONCRETE                     |                            |                            | 
0034 604-91531                68.400  m2  |      49.50000       3385.80|      50.00000       3420.00|      29.92000        2046.53 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0035 605-06140               821.000  m   |      62.50000      51312.50|      45.00000      36945.00|      47.40000       38915.40 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0036 605-97937                28.000  m   |     115.00000       3220.00|      80.00000       2240.00|      65.31000        1828.68 
  CURB AND GUTTER, CONCRETE, ROLL         |                            |                            | 
0037 610-07486               210.000  Mg  |      88.00000      18480.00|      80.00000      16800.00|      76.68000       16102.80 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0038 610-07487               427.000  Mg  |      86.00000      36722.00|      80.00000      34160.00|      52.38000       22366.26 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0039 611-05330              1101.000  m2  |      42.25000      46517.25|      38.00000      41838.00|      34.76000       38270.76 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0040 611-06497                16.000  EACH|     150.00000       2400.00|     180.00000       2880.00|     151.20000        2419.20 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,591,896.00                                                  ROUTE : 
     CALL ORDER   : 370                     CONTRACT ID : R -27309-A                   COUNTIES : JOHNSON 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0999231              |(5) 35-1139301              |(6) 35-1609544     
                                          |HUNT PAVING COMPANY, INC.   |E & B PAVING, INC.          |SCHUTT-LOOKABILL CO          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 611-95023                 4.000  EACH|     150.00000        600.00|     210.00000        840.00|     146.88000         587.52 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0042 615-06505                 7.000  EACH|     630.00000       4410.00|     494.40000       3460.80|     621.00000        4347.00 
  MONUMENT, B                             |                            |                            | 
0043 616-02320               254.000  m2  |       2.10000        533.40|       2.00000        508.00|       3.56000         904.24 
  GEOTEXTILES                             |                            |                            | 
0044 616-06451               144.000  Mg  |      39.00000       5616.00|      33.00000       4752.00|      39.86000        5739.84 
  RIPRAP, UNIFORM                         |                            |                            | 
0045 621-06567               211.000  kL  |       1.10000        232.10|       1.00000        211.00|       1.08000         227.88 
  WATER                                   |                            |                            | 
0046 621-06575             11698.000  m2  |       3.20000      37433.60|       2.80000      32754.40|       3.02000       35327.96 
  SODDING, NURSERY                        |                            |                            | 
0047 715-05149               545.000  m   |      68.00000      37060.00|      63.70000      34716.50|      64.24000       35010.80 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0048 715-05151               610.500  m   |      74.00000      45177.00|      72.85000      44474.93|      87.75000       53571.38 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0049 715-05422                23.000  m   |     230.00000       5290.00|     196.00000       4508.00|     313.74000        7216.02 
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            | 
0050 715-05595                 2.000  m   |     130.00000        260.00|     242.00000        484.00|     259.11000         518.22 
  PIPE EXTENSION, CIRCULAR, 375 mm        |                            |                            | 
0051 715-05711               153.000  m   |      85.00000      13005.00|      67.50000      10327.50|      97.81000       14964.93 
  PIPE, SANITARY SEWER, 150 mm            |                            |                            | 
0052 715-46000                 1.000  EACH|     430.00000        430.00|     465.00000        465.00|     230.39000         230.39 
  PIPE END SECTION, 300 mm                |                            |                            | 
0053 715-46005                 4.000  EACH|     460.00000       1840.00|     485.00000       1940.00|     354.32000        1417.28 
  PIPE END SECTION, 375 mm                |                            |                            | 
0054 720-01894                 1.000  EACH|     320.00000        320.00|     905.00000        905.00|    1193.10000        1193.10 
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            | 
0055 720-45030                30.000  EACH|    1050.00000      31500.00|     737.00000      22110.00|    1068.25000       32047.50 
  INLET, E7                               |                            |                            | 
0056 720-98174                 7.000  EACH|    1500.00000      10500.00|    1645.00000      11515.00|    1752.60000       12268.20 
  INLET, B15                              |                            |                            | 
0057 801-04308                 8.000  EACH|     250.00000       2000.00|     200.00000       1600.00|     118.80000         950.40 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0058 801-06625                26.000  EACH|      75.00000       1950.00|      65.00000       1690.00|      75.60000        1965.60 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0059 801-06640                20.000  EACH|     150.00000       3000.00|     110.00000       2200.00|      75.60000        1512.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0060 801-06645                 2.000  EACH|      65.00000        130.00|      50.00000        100.00|      32.40000          64.80 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0061 801-06775                        LUMP|   23650.00000      23650.00|   38000.00000      38000.00|   51189.79000       51189.79 
  MAINTAINING TRAFFIC                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,591,896.00                                                  ROUTE : 
     CALL ORDER   : 370                     CONTRACT ID : R -27309-A                   COUNTIES : JOHNSON 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0999231              |(5) 35-1139301              |(6) 35-1609544     
                                          |HUNT PAVING COMPANY, INC.   |E & B PAVING, INC.          |SCHUTT-LOOKABILL CO          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0062 801-07119               168.000  m   |       0.60000        100.80|       0.50000         84.00|      20.70000        3477.60 
  BARRICADE, III-B                        |                            |                            | 
0063 802-05701                54.700  m   |      55.00000       3008.50|      20.00000       1094.00|      54.00000        2953.80 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0064 802-76025                 5.965  m2  |     280.00000       1670.20|     125.00000        745.63|     275.40000        1642.76 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0065 802-76035                 0.540  m2  |     290.00000        156.60|     135.00000         72.90|     286.20000         154.55 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0066 808-06703              1974.500  m   |       1.00000       1974.50|       0.90000       1777.05|       0.85000        1678.33 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0067 808-75245               520.000  m   |       1.00000        520.00|       0.90000        468.00|       0.85000         442.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0068 808-75297                50.000  m   |      10.00000        500.00|       9.90000        495.00|      10.80000         540.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0069 808-75320                11.000  EACH|      60.00000        660.00|      55.00000        605.00|      54.00000         594.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0070 808-75325                11.000  EACH|      50.00000        550.00|      45.00000        495.00|      64.80000         712.80 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0071 808-75998               201.000  EACH|      27.50000       5527.50|      27.50000       5527.50|      29.70000        5969.70 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0072 808-92027              2073.000  m   |       2.50000       5182.50|       2.25000       4664.25|       2.70000        5597.10 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
0073 808-96016               418.000  m   |       5.20000       2173.60|       4.70000       1964.60|       5.40000        2257.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 300 |                            |                            | 
  mm                                      |                            |                            | 
     SECTION TOTALS                       |             $  1,292,551.05|             $  1,295,165.61|                $  1,349,937.28 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,292,551.05|             $  1,295,165.61|                $  1,349,937.28 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,591,896.00                                                  ROUTE : 
     CALL ORDER   : 370                     CONTRACT ID : R -27309-A                   COUNTIES : JOHNSON 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ROAD REPLACEMENT                                                     
                                          |                            |                            | 
0001 105-06845                        LUMP|   37060.00000      37060.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                 8.000  MOS |    2725.00000      21800.00|                            | 
  FIELD OFFICE, C                         |                            |                            | 
0003 110-01001                        LUMP|   71000.00000      71000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   28000.00000      28000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               217.000  m2  |      15.00000       3255.00|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02279               159.000  m   |       9.00000       1431.00|                            | 
  CURB AND GUTTER, REMOVE                 |                            |                            | 
0007 202-52710               110.000  m2  |      12.00000       1320.00|                            | 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0008 202-74045                15.000  EACH|      98.10000       1471.50|                            | 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            | 
0009 202-91385                 2.000  EACH|     557.20000       1114.40|                            | 
  INLET, REMOVE                           |                            |                            | 
0010 202-92431                63.000  Mg  |      16.97000       1069.11|                            | 
  RIPRAP, REMOVE                          |                            |                            | 
0011 202-93047                 3.000  EACH|     711.62000       2134.86|                            | 
  MANHOLE, REMOVE                         |                            |                            | 
0012 202-96133               357.000  m   |      41.06000      14658.42|                            | 
  PIPE, REMOVE                            |                            |                            | 
0013 203-02000              3659.000  m3  |      20.00000      73180.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0014 205-06932                78.000  m   |      24.53000       1913.34|                            | 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0015 205-06933                30.000  EACH|      49.05000       1471.50|                            | 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0016 205-06937              1011.000  m   |       5.12000       5176.32|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0017 207-07498             13201.000  m2  |       6.38000      84222.38|                            | 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0018 211-07454               160.000  m3  |      27.78000       4444.80|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0019 213-52830                83.200  m3  |      75.81000       6307.39|                            | 
  FLOWABLE MORTAR                         |                            |                            | 
0020 301-07448              2893.000  Mg  |      23.52000      68043.36|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,591,896.00                                                  ROUTE : 
     CALL ORDER   : 370                     CONTRACT ID : R -27309-A                   COUNTIES : JOHNSON 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 303-04853               163.000  Mg  |      40.40000       6585.20|                            | 
  COMPACTED AGGREGATE                     |                            |                            | 
0022 304-07490                38.200  Mg  |      90.00000       3438.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0023 304-07493              2180.000  Mg  |      37.00000      80660.00|                            | 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0024 306-08043               379.000  m2  |       9.46000       3585.34|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0025 401-07333              1543.000  Mg  |      47.00000      72521.00|                            | 
  QC/QA-HMA, 2. 76, SURFACE, 9.5 mm       |                            |                            | 
0026 401-07402              2521.000  Mg  |      40.00000     100840.00|                            | 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0027 401-07407              4248.700  Mg  |      30.00000     127461.00|                            | 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0028 402-07432               224.000  Mg  |      64.00000      14336.00|                            | 
  HMA SURFACE, TYPE A                     |                            |                            | 
0029 402-07440               672.000  Mg  |      54.00000      36288.00|                            | 
  HMA BASE, TYPE A                        |                            |                            | 
0030 402-07451               237.000  Mg  |      53.00000      12561.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0031 405-05518              2488.000  m2  |       1.00000       2488.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0032 406-05520                13.000  Mg  |     190.00000       2470.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0033 604-06069                 8.600  m2  |     275.16000       2366.38|                            | 
  CURB RAMP, CONCRETE                     |                            |                            | 
0034 604-91531                68.400  m2  |      51.99000       3556.12|                            | 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0035 605-06140               821.000  m   |      57.04000      46829.84|                            | 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0036 605-97937                28.000  m   |     108.52000       3038.56|                            | 
  CURB AND GUTTER, CONCRETE, ROLL         |                            |                            | 
0037 610-07486               210.000  Mg  |     100.00000      21000.00|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0038 610-07487               427.000  Mg  |      68.00000      29036.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0039 611-05330              1101.000  m2  |      42.46000      46748.46|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0040 611-06497                16.000  EACH|     152.60000       2441.60|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,591,896.00                                                  ROUTE : 
     CALL ORDER   : 370                     CONTRACT ID : R -27309-A                   COUNTIES : JOHNSON 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 611-95023                 4.000  EACH|     148.24000        592.96|                            | 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0042 615-06505                 7.000  EACH|     626.75000       4387.25|                            | 
  MONUMENT, B                             |                            |                            | 
0043 616-02320               254.000  m2  |       8.30000       2108.20|                            | 
  GEOTEXTILES                             |                            |                            | 
0044 616-06451               144.000  Mg  |      36.01000       5185.44|                            | 
  RIPRAP, UNIFORM                         |                            |                            | 
0045 621-06567               211.000  kL  |       1.09000        229.99|                            | 
  WATER                                   |                            |                            | 
0046 621-06575             11698.000  m2  |       3.05000      35678.90|                            | 
  SODDING, NURSERY                        |                            |                            | 
0047 715-05149               545.000  m   |     101.57000      55355.65|                            | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0048 715-05151               610.500  m   |      93.75000      57234.38|                            | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0049 715-05422                23.000  m   |     391.48000       9004.04|                            | 
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            | 
0050 715-05595                 2.000  m   |     238.80000        477.60|                            | 
  PIPE EXTENSION, CIRCULAR, 375 mm        |                            |                            | 
0051 715-05711               153.000  m   |     113.05000      17296.65|                            | 
  PIPE, SANITARY SEWER, 150 mm            |                            |                            | 
0052 715-46000                 1.000  EACH|     560.95000        560.95|                            | 
  PIPE END SECTION, 300 mm                |                            |                            | 
0053 715-46005                 4.000  EACH|     579.65000       2318.60|                            | 
  PIPE END SECTION, 375 mm                |                            |                            | 
0054 720-01894                 1.000  EACH|     890.54000        890.54|                            | 
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            | 
0055 720-45030                30.000  EACH|    1157.11000      34713.30|                            | 
  INLET, E7                               |                            |                            | 
0056 720-98174                 7.000  EACH|    1873.85000      13116.95|                            | 
  INLET, B15                              |                            |                            | 
0057 801-04308                 8.000  EACH|     218.00000       1744.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0058 801-06625                26.000  EACH|      70.85000       1842.10|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0059 801-06640                20.000  EACH|     119.90000       2398.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0060 801-06645                 2.000  EACH|      54.50000        109.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0061 801-06775                        LUMP|   62000.00000      62000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,591,896.00                                                  ROUTE : 
     CALL ORDER   : 370                     CONTRACT ID : R -27309-A                   COUNTIES : JOHNSON 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0062 801-07119               168.000  m   |      20.90000       3511.20|                            | 
  BARRICADE, III-B                        |                            |                            | 
0063 802-05701                54.700  m   |      54.50000       2981.15|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0064 802-76025                 5.965  m2  |     277.25000       1653.80|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0065 802-76035                 0.540  m2  |     288.85000        155.98|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0066 808-06703              1974.500  m   |       0.98000       1935.01|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0067 808-75245               520.000  m   |       0.98000        509.60|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0068 808-75297                50.000  m   |      10.79000        539.50|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0069 808-75320                11.000  EACH|      59.95000        659.45|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0070 808-75325                11.000  EACH|      49.05000        539.55|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0071 808-75998               201.000  EACH|      29.98000       6025.98|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0072 808-92027              2073.000  m   |       2.45000       5078.85|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
0073 808-96016               418.000  m   |       5.12000       2140.16|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 300 |                            |                            | 
  mm                                      |                            |                            | 
     SECTION TOTALS                       |             $  1,380,298.61|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,380,298.61|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,593,590.13                                                ROUTE : 38TH STREET 
     CALL ORDER   : 390                     CONTRACT ID : R -27346-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0975010 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0999231     HUNT PAVING COMPANY, INC.                                              $ 10,901,891.57     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 11,582,258.88     106.2408% 
==================================================================================================================================== 
                                          |(1) 35-0999231              |(2) 35-0918397              |                 
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REPLACEMENT                                                 
                                          |                            |                            | 
0001 105-06845                        LUMP|  111200.00000     111200.00|  120500.00000     120500.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                33.000  MOS |    1610.00000      53130.00|    1325.00000      43725.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  544500.00000     544500.00|  577940.00000     577940.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|  217800.00000     217800.00|  121264.26000     121264.26| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240             54454.000  m2  |       7.70000     419295.80|       4.63000     252122.02| 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02273              2144.000  m2  |      21.00000      45024.00|       8.70000      18652.80| 
  CENTER CURB, CONCRETE, REMOVE           |                            |                            | 
0007 202-78515                        LUMP|    3340.00000       3340.00|    5347.59000       5347.59| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0008 203-02000             27612.000  m3  |      29.00000     800748.00|      17.46000     482105.52| 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-04984              8690.000  m3  |      13.00000     112970.00|      30.73000     267043.70| 
  EXCAVATION , SUBGRADE TREATMENT         |                            |                            | 
0011 205-03662                        LUMP|  270000.00000     270000.00|  202887.70000     202887.70| 
  IRRIGATION, LANDSCAPE                   |                            |                            | 
0012 205-06933                 1.000  EACH|     110.00000        110.00|      69.52000         69.52| 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0013 210-03827                 1.000  EACH|   10000.00000      10000.00|    3862.53000       3862.53| 
  FOUNTAIN, DRINKING                      |                            |                            | 
0015 210-05106                 2.000  EACH|   55000.00000     110000.00|   54245.99000     108491.98| 
  CONCRETE , PRECAST GATEWAY STRUCTURE,   |                            |                            | 
  ARCHITECTURAL                           |                            |                            | 
0016 210-05106                10.000  EACH|    1650.00000      16500.00|    1636.36000      16363.60| 
  CONCRETE LIGHT BASE, ARCHITECTURAL,     |                            |                            | 
  PRECAST                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,593,590.13                                                ROUTE : 38TH STREET 
     CALL ORDER   : 390                     CONTRACT ID : R -27346-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0999231              |(2) 35-0918397              |                 
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0017 210-05106                74.000  EACH|     610.00000      45140.00|     809.23000      59883.02| 
  CONCRETE LIGHTING FOUNDATION, WITH      |                            |                            | 
  GROUNDING, 1                            |                            |                            | 
0018 210-05106                10.000  EACH|    1590.00000      15900.00|    1800.41000      18004.10| 
  CONCRETE LIGHTING FOUNDATION, WITH      |                            |                            | 
  GROUNDING, 2                            |                            |                            | 
0019 210-05106                36.000  EACH|     890.00000      32040.00|     877.01000      31572.36| 
  CONCRETE PIER, PRECAST, ARCHITECTURAL   |                            |                            | 
0020 210-05106               122.000  EACH|     370.00000      45140.00|     385.03000      46973.66| 
  CONCRETE STREET NAME PLAQUE, PRECAST,   |                            |                            | 
  ARCHITECTURAL                           |                            |                            | 
0021 210-05106                20.000  EACH|     990.00000      19800.00|    2945.64000      58912.80| 
  CONCRETE WALL SECTION, CURVED,          |                            |                            | 
  ARCHITECTURAL, PRECAST                  |                            |                            | 
0022 210-05106               352.000  EACH|     710.00000     249920.00|     719.88000     253397.76| 
  CONCRETE WALL SECTION, STRAIGHT,        |                            |                            | 
  ARCHITECTURAL, PRECAST                  |                            |                            | 
0023 210-08086                37.000  m2  |     210.00000       7770.00|     116.37000       4305.69| 
  CURB RAMP, CONCRETE , TYPE X            |                            |                            | 
0024 211-02050               375.000  m3  |      47.00000      17625.00|      22.82000       8557.50| 
  B BORROW                                |                            |                            | 
0025 211-07454                11.000  m3  |     160.00000       1760.00|      46.67000        513.37| 
  STRUCTURE BACKFILL                      |                            |                            | 
0026 303-01180             23270.000  Mg  |      16.50000     383955.00|      24.70000     574769.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0027 304-06464             16273.000  m3  |      23.00000     374279.00|      41.81000     680374.13| 
  SUBBASE FOR PCCP                        |                            |                            | 
0028 304-07489                41.000  Mg  |      90.00000       3690.00|     243.66000       9990.06| 
  HMA PATCHING, TYPE A                    |                            |                            | 
0029 304-07490              5547.000  Mg  |      44.00000     244068.00|      27.94000     154983.18| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0030 306-08039             54454.000  m2  |       0.70000      38117.80|       0.78000      42474.12| 
  MILLING, ASPHALT REMOVAL                |                            |                            | 
0031 406-05520                 2.900  Mg  |    5000.00000      14500.00|     201.81000        585.25| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0032 501-06266                        LUMP|   14100.00000      14100.00|    5347.59000       5347.59| 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0033 501-06322             52084.000  m2  |      37.50000    1953150.00|      40.67000    2118256.28| 
  QC/QA-PCCP, 275 mm                      |                            |                            | 
0034 502-06328              1508.000  m2  |      91.00000     137228.00|      56.93000      85850.44| 
  PCCP, 275 mm HIGH EARLY STRENGTH        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,593,590.13                                                ROUTE : 38TH STREET 
     CALL ORDER   : 390                     CONTRACT ID : R -27346-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0999231              |(2) 35-0918397              |                 
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 502-06328              2192.000  m2  |      93.00000     203856.00|      89.34000     195833.28| 
  PCCP, 275 mm W/ INTEGRAL COLOR          |                            |                            | 
0036 503-05240             11428.000  m   |      15.00000     171420.00|      30.11000     344097.08| 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0037 603-04847                 1.000  EACH|     800.00000        800.00|    3208.56000       3208.56| 
  FENCE GATE , CHAIN LINK, 2120 mm X 1.5 m|                            |                            | 
0039 603-99319               656.600  m   |      70.00000      45962.00|      26.74000      17557.48| 
  FENCE, CHAIN LINK, 2120 mm              |                            |                            | 
0040 604-07894                42.000  m2  |     210.00000       8820.00|      68.79000       2889.18| 
  CURB RAMP, CONCRETE, A                  |                            |                            | 
0041 604-07896                67.000  m2  |     210.00000      14070.00|     150.94000      10112.98| 
  CURB RAMP, CONCRETE, B                  |                            |                            | 
0042 604-07897                15.000  m2  |     210.00000       3150.00|     192.62000       2889.30| 
  CURB RAMP, CONCRETE, C                  |                            |                            | 
0043 604-07898                48.000  m2  |     210.00000      10080.00|     120.39000       5778.72| 
  CURB RAMP, CONCRETE, D                  |                            |                            | 
0044 604-07900               716.000  m2  |     190.00000     136040.00|      70.62000      50563.92| 
  CURB RAMP, CONCRETE, F                  |                            |                            | 
0045 604-07902               699.000  m2  |     180.00000     125820.00|     196.35000     137248.65| 
  CURB RAMP, CONCRETE, H                  |                            |                            | 
0046 604-07903                18.000  m2  |     210.00000       3780.00|      80.26000       1444.68| 
  CURB RAMP, CONCRETE, K                  |                            |                            | 
0047 604-07904                33.000  m2  |     210.00000       6930.00|      87.56000       2889.48| 
  CURB RAMP, CONCRETE, L                  |                            |                            | 
0048 604-44251                26.300  m3  |    1000.00000      26300.00|     852.76000      22427.59| 
  STEPS, CONCRETE                         |                            |                            | 
0049 604-91531              6224.000  m2  |      39.00000     242736.00|      46.15000     287237.60| 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0050 605-06100              4681.000  m   |      36.00000     168516.00|      28.46000     133221.26| 
  CURB, INTEGRAL, C, CONCRETE             |                            |                            | 
0051 605-06120               252.000  m   |      89.00000      22428.00|      89.94000      22664.88| 
  CURB, CONCRETE                          |                            |                            | 
0052 605-06165               143.000  m   |      41.00000       5863.00|      75.93000      10857.99| 
  CURB AND GUTTER, C, CONCRETE, MODIFIED  |                            |                            | 
0053 605-06250              1757.000  m2  |      75.00000     131775.00|      95.04000     166985.28| 
  CENTER CURB, C, CONCRETE                |                            |                            | 
0054 610-07486               224.000  Mg  |      60.00000      13440.00|      91.85000      20574.40| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0055 611-03668                10.000  EACH|    4250.00000      42500.00|    6005.77000      60057.70| 
  URN , CONCRETE, PRECAST, ARCHITECTURAL, |                            |                            | 
  PLANTER                                 |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 390 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,593,590.13                                                ROUTE : 38TH STREET 
     CALL ORDER   : 390                     CONTRACT ID : R -27346-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0999231              |(2) 35-0918397              |                 
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0056 611-05330              1517.000  m2  |      44.00000      66748.00|      47.82000      72542.94| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0057 615-06515                15.000  EACH|     110.00000       1650.00|     145.45000       2181.75| 
  MONUMENT, D                             |                            |                            | 
0058 615-06527                 3.000  EACH|     330.00000        990.00|      48.48000        145.44| 
  MONUMENT, SECTION CORNER                |                            |                            | 
0059 617-04488             57929.000  m2  |       1.95000     112961.55|       2.89000     167414.81| 
  GEOGRID, SUBGRADE                       |                            |                            | 
0060 621-06567               162.000  kL  |       2.20000        356.40|       2.14000        346.68| 
  WATER                                   |                            |                            | 
0061 621-06570               872.000  m3  |      78.00000      68016.00|      37.82000      32979.04| 
  TOP SOIL                                |                            |                            | 
0062 621-06575              8979.100  m2  |       3.25000      29182.08|       3.71000      33312.46| 
  SODDING, NURSERY                        |                            |                            | 
0063 621-98038               185.000  m3  |      81.00000      14985.00|      77.01000      14246.85| 
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            | 
0064 622-05640              1525.000  EACH|      45.00000      68625.00|      50.27000      76661.75| 
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                            |                            | 
  mm                                      |                            |                            | 
0065 622-05652                73.000  EACH|     400.00000      29200.00|     522.32000      38129.36| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            | 
  OVER 88 mm                              |                            |                            | 
0066 622-05653                84.000  EACH|       9.00000        756.00|      15.51000       1302.84| 
  PLANT, GROUND COVER                     |                            |                            | 
0067 622-05654              4925.000  EACH|      12.00000      59100.00|      11.76000      57918.00| 
  PLANT, PERENNIAL , EACH VARIETY         |                            |                            | 
0068 622-05654              1254.000  EACH|      20.00000      25080.00|      20.32000      25481.28| 
  PLANT, PERENNIAL ORNAMENTAL GRASS, 2    |                            |                            | 
  GAL.                                    |                            |                            | 
0069 702-51005               198.000  m3  |     460.00000      91080.00|     677.15000     134075.70| 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0070 703-06028              4682.000  kg  |       1.20000       5618.40|      27.59000     129176.38| 
  REINFORCING BARS                        |                            |                            | 
0071 703-51030               156.000  kg  |       5.50000        858.00|      12.00000       1872.00| 
  REINFORCING STEEL                       |                            |                            | 
0072 704-04850              2120.000  m2  |      36.00000      76320.00|      77.65000     164618.00| 
  CONCRETE , CHEMICAL STAIN               |                            |                            | 
0073 706-01268                21.500  m   |    1260.00000      27090.00|     392.49000       8438.54| 
  HANDRAIL, ALUMINUM                      |                            |                            | 
0074 711-04758              1000.000  m2  |      27.00000      27000.00|      20.89000      20890.00| 
  SIDEWALK , TEMPORARY                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 390 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,593,590.13                                                ROUTE : 38TH STREET 
     CALL ORDER   : 390                     CONTRACT ID : R -27346-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0999231              |(2) 35-0918397              |                 
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0075 712-03812                20.000  EACH|    1730.00000      34600.00|    2225.66000      44513.20| 
  BENCH                                   |                            |                            | 
0076 714-02802                51.000  m2  |     240.00000      12240.00|     446.41000      22766.91| 
  RETAINING WALL, PRECAST CONCRETE UNITS  |                            |                            | 
0077 715-05048              3631.000  m   |      13.00000      47203.00|      12.17000      44189.27| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0078 715-05149              1521.100  m   |      51.00000      77576.10|      62.73000      95418.60| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0079 715-05151               364.800  m   |      57.00000      20793.60|      83.80000      30570.24| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0080 715-05152               146.800  m   |     110.00000      16148.00|      92.77000      13618.64| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0081 715-05153               119.300  m   |     110.00000      13123.00|     116.45000      13892.49| 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            | 
0082 715-05154                18.200  m   |     260.00000       4732.00|     207.52000       3776.86| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0083 715-05203               832.000  m   |      26.00000      21632.00|      20.45000      17014.40| 
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            | 
0084 715-91361                50.000  m   |      50.00000       2500.00|      62.71000       3135.50| 
  PIPE, PVC, 150 mm                       |                            |                            | 
0085 718-06532              1000.000  m   |       3.00000       3000.00|       3.64000       3640.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0086 718-52610              1179.000  m3  |      48.00000      56592.00|      34.39000      40545.81| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0087 718-99153              1285.000  m2  |      15.00000      19275.00|       0.56000        719.60| 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0088 720-44000                29.000  EACH|     390.00000      11310.00|     329.29000       9549.41| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0089 720-44296                22.000  EACH|     460.00000      10120.00|     469.67000      10332.74| 
  CAP INLET                               |                            |                            | 
0090 720-45045                14.000  EACH|    1170.00000      16380.00|    1833.17000      25664.38| 
  INLET, J10                              |                            |                            | 
0091 720-45250                16.000  EACH|    2600.00000      41600.00|    1643.72000      26299.52| 
  CATCH BASIN, K10                        |                            |                            | 
0092 720-45270                 1.000  EACH|     610.00000        610.00|    3184.35000       3184.35| 
  PIPE CATCH BASIN, 450 mm                |                            |                            | 
0093 720-45410                10.000  EACH|    1900.00000      19000.00|    2666.66000      26666.60| 
  MANHOLE, C4                             |                            |                            | 
0094 720-45605                36.300  m   |    1200.00000      43560.00|     526.70000      19119.21| 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            | 
0095 720-95157                 1.000  EACH|    2000.00000       2000.00|    7335.30000       7335.30| 
  CATCH BASIN, R13, MODIFIED              |                            |                            | 
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0096 720-98174                 8.000  EACH|    1400.00000      11200.00|    2415.84000      19326.72| 
  INLET, B15                              |                            |                            | 
0097 720-98555                 1.000  EACH|    1400.00000       1400.00|    1412.10000       1412.10| 
  INLET, C15                              |                            |                            | 
0098 720-98687                 8.000  EACH|    2500.00000      20000.00|    4036.10000      32288.80| 
  CATCH BASIN, M10                        |                            |                            | 
0099 720-99416                11.000  EACH|    3700.00000      40700.00|    2907.97000      31987.67| 
  CATCH BASIN, B15                        |                            |                            | 
0100 720-99417                16.000  EACH|    3700.00000      59200.00|    2777.94000      44447.04| 
  CATCH BASIN, C15                        |                            |                            | 
0101 722-01807               328.000  m2  |      30.00000       9840.00|      39.38000      12916.64| 
  MEMBRANE WATERPROOFING                  |                            |                            | 
0102 732-96629                50.000  m   |      24.00000       1200.00|     137.70000       6885.00| 
  WATER LINE, 25 mm                       |                            |                            | 
0103 801-02595                 7.000  EACH|     160.00000       1120.00|     160.43000       1123.01| 
  CONTROLLER, RESET TIMING                |                            |                            | 
0104 801-06203              7511.000  m   |       0.70000       5257.70|       0.43000       3229.73| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0105 801-06207             15726.000  m   |       3.20000      50323.20|       2.65000      41673.90| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0106 801-06218               307.000  m   |      17.00000       5219.00|      21.39000       6566.73| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  REMOVABLE, 600 mm                       |                            |                            | 
0107 801-06539                        LUMP|    2780.00000       2780.00|   18716.58000      18716.58| 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                            |                            | 
  MAINTAIN                                |                            |                            | 
0108 801-06640                41.000  EACH|     290.00000      11890.00|     219.25000       8989.25| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0109 801-06645                15.000  EACH|      56.00000        840.00|      53.48000        802.20| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0110 801-06710              1320.000  DAY |       5.30000       6996.00|      13.90000      18348.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0111 801-06775                        LUMP|  203600.00000     203600.00|  391379.25000     391379.25| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0112 801-07119               349.200  m   |     110.00000      38412.00|      87.70000      30624.84| 
  BARRICADE, III-B                        |                            |                            | 
0113 801-94295                68.000  EACH|     170.00000      11560.00|     267.38000      18181.84| 
  SIGNAL HEAD, RELOCATE                   |                            |                            | 
0114 802-03821                 2.000  EACH|     670.00000       1340.00|    1149.74000       2299.48| 
  SIGN, SHEET WITH LEGEND                 |                            |                            | 
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0115 802-04314                 6.000  EACH|    2500.00000      15000.00|    6708.78000      40252.68| 
  SIGN , WAYFINDING, PD                   |                            |                            | 
0116 802-04314                 2.000  EACH|    3560.00000       7120.00|    9089.53000      18179.06| 
  SIGN , WAYFINDING, VD                   |                            |                            | 
0117 805-01816                29.000  EACH|    1110.00000      32190.00|     962.57000      27914.53| 
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                            |                            | 
  mm X 2500 mm                            |                            |                            | 
0118 805-01842                41.000  EACH|     720.00000      29520.00|     737.97000      30256.77| 
  HANDHOLE, SIGNAL                        |                            |                            | 
0119 805-02037                 1.000  EACH|    2340.00000       2340.00|    2032.09000       2032.09| 
  SIGNAL CANTILEVER STRUCTURE, 6.1 m ARM  |                            |                            | 
0120 805-02072                 4.000  EACH|    3170.00000      12680.00|    2620.32000      10481.28| 
  SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM  |                            |                            | 
0121 805-02073                 7.000  EACH|    3700.00000      25900.00|    3155.08000      22085.56| 
  SIGNAL CANTILEVER STRUCTURE, 10.7 m ARM |                            |                            | 
0122 805-02077                18.000  EACH|    3600.00000      64800.00|    3529.41000      63529.38| 
  SIGNAL CANTILEVER STRUCTURE, 12.2 m ARM |                            |                            | 
0123 805-02087                        LUMP|    1110.00000       1110.00|    2139.04000       2139.04| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            | 
  EQUIPMENT                               |                            |                            | 
0124 805-02151                52.000  EACH|     850.00000      44200.00|     855.62000      44492.24| 
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            | 
  INTERNATIONAL SYMBOLS, 305 mm           |                            |                            | 
0125 805-02373              2300.000  m   |       9.20000      21160.00|       6.42000      14766.00| 
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            | 
0126 805-02457                76.000  EACH|     280.00000      21280.00|     962.57000      73155.32| 
  LOOP DETECTOR, QUADRAPOLE, 1800 mm X    |                            |                            | 
  6100 mm                                 |                            |                            | 
0127 805-03793                 7.000  EACH|     510.00000       3570.00|     427.81000       2994.67| 
  DETECTOR CARD RACK AND DETECTOR MODULES |                            |                            | 
0128 805-03980                22.000  EACH|     140.00000       3080.00|     278.08000       6117.76| 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KIT|                            |                            | 
0129 805-03983                 7.000  EACH|    3900.00000      27300.00|    2085.56000      14598.92| 
  PHASE SELECTORS , 2 CHANEL              |                            |                            | 
0130 805-04133                 3.000  EACH|     670.00000       2010.00|     802.14000       2406.42| 
  SIGNAL PEDESTAL, 3.6 m                  |                            |                            | 
0131 805-04982              1190.000  m   |       2.90000       3451.00|       4.81000       5723.90| 
  CABLE , OPTICAL DETECTOR                |                            |                            | 
0132 805-05058                 1.000  EACH|     670.00000        670.00|    1016.04000       1016.04| 
  PEDESTAL , UNDERGROUND SERVICE          |                            |                            | 
0133 805-05698                 1.000  EACH|    1110.00000       1110.00|     855.61000        855.61| 
  SIGNAL SUPPORT FOUNDATION, 750 mm X 750 |                            |                            | 
  mm X 2100 mm                            |                            |                            | 
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0134 805-05871                16.000  EACH|     620.00000       9920.00|     748.66000      11978.56| 
  EMERGENCY VEHICLE LIGHT DETECTOR , ONE  |                            |                            | 
  CHANNEL, ONE DIRECTION                  |                            |                            | 
0135 805-05871                 6.000  EACH|     710.00000       4260.00|     834.23000       5005.38| 
  EMERGENCY VEHICLE LIGHT DETECTOR , ONE  |                            |                            | 
  CHANNEL, TWO DIRECTION                  |                            |                            | 
0136 805-06592              2415.000  m   |      27.00000      65205.00|      32.09000      77497.35| 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0137 805-06741                 1.000  EACH|    4000.00000       4000.00|    3208.56000       3208.56| 
  FLASHING BEACON WITH WARNING SIGN       |                            |                            | 
0138 805-78010                 1.000  EACH|    1410.00000       1410.00|     951.87000        951.87| 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                            |                            | 
  STATE                                   |                            |                            | 
0139 805-78106                 1.000  EACH|   18000.00000      18000.00|   15508.02000      15508.02| 
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0140 805-78109                 6.000  EACH|   12600.00000      75600.00|   10641.71000      63850.26| 
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0141 805-78190                 4.000  EACH|     480.00000       1920.00|     406.42000       1625.68| 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm     |                            |                            | 
  AMBER                                   |                            |                            | 
0142 805-78205                61.000  EACH|     950.00000      57950.00|     834.22000      50887.42| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0143 805-78230                10.000  EACH|    1400.00000      14000.00|    1283.42000      12834.20| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0144 805-78445                 8.000  EACH|     560.00000       4480.00|     427.81000       3422.48| 
  SIGNAL SERVICE                          |                            |                            | 
0145 805-78465               378.000  m   |       3.30000       1247.40|       4.49000       1697.22| 
  SIGNAL CABLE, 2C 8GA.                   |                            |                            | 
0146 805-78470               343.000  m   |       0.40000        137.20|       0.43000        147.49| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0147 805-78480              1190.000  m   |       3.30000       3927.00|       4.17000       4962.30| 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0148 805-78485              1937.000  m   |       3.30000       6392.10|       4.39000       8503.43| 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0149 805-78490              1774.000  m   |       3.70000       6563.80|       4.49000       7965.26| 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0150 805-78495              1148.000  m   |       3.10000       3558.80|       4.71000       5407.08| 
  SIGNAL CABLE, 9C 14GA.                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,593,590.13                                                ROUTE : 38TH STREET 
     CALL ORDER   : 390                     CONTRACT ID : R -27346-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0999231              |(2) 35-0918397              |                 
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0151 805-78510              3360.000  m   |       2.80000       9408.00|       4.28000      14380.80| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0152 805-78785                50.000  EACH|     610.00000      30500.00|     427.81000      21390.50| 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0153 805-78795               115.000  m   |      29.00000       3335.00|      25.67000       2952.05| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0154 805-78900                 4.000  EACH|     470.00000       1880.00|     374.33000       1497.32| 
  PEDESTAL FOUNDATION, A                  |                            |                            | 
0155 805-78925                 7.000  EACH|     660.00000       4620.00|     588.24000       4117.68| 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0156 805-86810                 4.000  EACH|    5800.00000      23200.00|    4491.98000      17967.92| 
  SERVICE POINT, II                       |                            |                            | 
0157 805-86925                94.000  EACH|      24.00000       2256.00|      23.53000       2211.82| 
  MULTIPLE COMPRESSION FITTING,           |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0158 805-86935               110.000  EACH|      23.00000       2530.00|      14.76000       1623.60| 
  INSULATING LINK, WATERPROOFED           |                            |                            | 
0159 805-92504                39.000  EACH|     360.00000      14040.00|     342.25000      13347.75| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0160 805-96121                52.000  EACH|    1000.00000      52000.00|     834.22000      43379.44| 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            | 
0161 805-98335              3725.000  m   |       8.00000      29800.00|       7.38000      27490.50| 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  TRENCH, 4 1/C                           |                            |                            | 
0162 805-98336               787.000  m   |       8.00000       6296.00|       7.38000       5808.06| 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  CONDUIT, 4 1/C                          |                            |                            | 
0163 807-02191                 8.000  EACH|     750.00000       6000.00|     737.97000       5903.76| 
  HANDHOLE, LIGHTING                      |                            |                            | 
0164 807-03950                 2.000  EACH|    2000.00000       4000.00|    3208.56000       6417.12| 
  LUMINAIRE, ORNAMENTAL , TYPE 1          |                            |                            | 
0165 807-03950                 8.000  EACH|    2170.00000      17360.00|    2727.27000      21818.16| 
  LUMINAIRE, ORNAMENTAL , TYPE 2          |                            |                            | 
0166 807-04443              4512.000  m   |      13.00000      58656.00|       8.34000      37630.08| 
  CONDUIT , PVC, 53 mm                    |                            |                            | 
0167 807-04443               787.000  m   |      60.00000      47220.00|      74.87000      58922.69| 
  CONDUIT , STEEL, GALVANIZED, 78 mm      |                            |                            | 
0168 807-04651              5426.000  m   |       1.70000       9224.20|       1.60000       8681.60| 
  WIRE , NO. 10, COPPER, 4 1/C, IN POLE   |                            |                            | 
0169 807-04654                10.000  EACH|    1500.00000      15000.00|    1326.20000      13262.00| 
  LIGHT POLE , 12.2 m E.M.H., TWIN 1.8 m  |                            |                            | 
  MAST ARMS, ANCHOR BASE                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,593,590.13                                                ROUTE : 38TH STREET 
     CALL ORDER   : 390                     CONTRACT ID : R -27346-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0999231              |(2) 35-0918397              |                 
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0170 807-83744                74.000  EACH|    1240.00000      91760.00|    1069.52000      79144.48| 
  LIGHT POLE, 12.2 m E.M.H., 1.8 m MAST   |                            |                            | 
  ARM, ANCHOR BASE                        |                            |                            | 
0171 807-86620                94.000  EACH|     270.00000      25380.00|     192.51000      18095.94| 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            | 
  SODIUM, 400 WATT                        |                            |                            | 
0172 808-03002              1929.000  m   |       1.50000       2893.50|       1.47000       2835.63| 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            | 
0173 808-03631              1542.000  m   |       1.50000       2313.00|       1.47000       2266.74| 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0174 808-03632              3878.000  m   |       1.50000       5817.00|       1.47000       5700.66| 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
0175 808-08062                 6.000  EACH|     110.00000        660.00|     454.55000       2727.30| 
  PAVEMENT MESSAGE MARKING, EPOXY,        |                            |                            | 
  WORD(PEDX)                              |                            |                            | 
0176 808-74805               415.000  m   |      23.00000       9545.00|      57.75000      23966.25| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0177 808-74807                47.000  EACH|      82.00000       3854.00|     251.34000      11812.98| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0178 808-74808                32.000  EACH|     120.00000       3840.00|     270.59000       8658.88| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0179 808-75998               489.000  EACH|      24.00000      11736.00|      19.25000       9413.25| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0180 808-94455                84.200  m   |       5.70000        479.94|      16.68000       1404.46| 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                            |                            | 
  150 mm                                  |                            |                            | 
0181 605-06120               355.000  m   |     630.00000     223650.00|     749.16000     265951.80| 
  CURB, CONCRETE , ARCHITECTURAL, PRECAST |                            |                            | 
0182 213-52830              2005.000  m3  |     100.00000     200500.00|      85.42000     171267.10| 
  FLOWABLE MORTAR                         |                            |                            | 
0183 603-04847                 3.000  EACH|    8500.00000      25500.00|    1069.52000       3208.56| 
  FENCE GATE , CHAIN LINK, CANTILEVER     |                            |                            | 
  SLIDE                                   |                            |                            | 
     SECTION TOTALS                       |             $ 10,901,891.57|             $ 11,582,258.88| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $ 10,901,891.57|             $ 11,582,258.88| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,762,243.84                                                  ROUTE : 
     CALL ORDER   : 400                     CONTRACT ID : R -27351-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 09/26/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9949035 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  6,874,755.00     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $  7,233,250.00     105.2146% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  7,569,896.00     110.1115% 
   4   35-0999231     HUNT PAVING COMPANY, INC.                                              $  9,358,860.13     136.1337% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1917625     
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REHABILITATION                                              
                                          |                            |                            | 
0001 105-06845                        LUMP|  130000.00000     130000.00|  150000.00000     150000.00|  134838.06000      134838.06 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                18.000  MOS |    2600.00000      46800.00|    2450.00000      44100.00|    3051.86000       54933.48 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  275645.35000     275645.35|  361600.00000     361600.00|  335969.63000      335969.63 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|  275000.00000     275000.00|  270000.00000     270000.00|  202942.24000      202942.24 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240              5697.000  m2  |       8.20000      46715.40|      10.50000      59818.50|      10.73000       61128.81 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-51328                        LUMP|   30000.00000      30000.00|   40000.00000      40000.00|   13530.74000       13530.74 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0007 202-78515                        LUMP|    8500.00000       8500.00|    5341.30000       5341.30|    8305.01000        8305.01 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0008 203-02000             11730.000  m3  |      32.00000     375360.00|      23.40000     274482.00|      30.80000      361284.00 
  EXCAVATION, COMMON                      |                            |                            | 
0009 205-06932                28.000  m   |      29.00000        812.00|      27.22000        762.16|      28.65000         802.20 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0010 205-06933                18.000  EACH|      65.00000       1170.00|      80.00000       1440.00|      63.16000        1136.88 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0011 207-07498             24899.000  m2  |       6.70000     166823.30|       6.25000     155618.75|      11.86000      295302.14 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0012 211-07454              6100.000  m3  |      16.00000      97600.00|      17.90000     109190.00|      15.09000       92049.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0013 301-07448              1940.000  Mg  |      21.00000      40740.00|      19.00000      36860.00|      32.56000       63166.40 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0014 302-06464               100.000  m3  |      62.00000       6200.00|      86.21000       8621.00|      48.29000        4829.00 
  SUBBASE FOR PCCP                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,762,243.84                                                  ROUTE : 
     CALL ORDER   : 400                     CONTRACT ID : R -27351-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1917625     
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 304-07489               100.000  Mg  |      98.00000       9800.00|     118.29000      11829.00|      85.00000        8500.00 
  HMA PATCHING, TYPE A                    |                            |                            | 
0016 306-08039             46730.000  m2  |       2.60000     121498.00|       1.99000      92992.70|       2.53000      118226.90 
  MILLING, ASPHALT REMOVAL                |                            |                            | 
0017 306-08043              3149.000  m2  |       5.00000      15745.00|       8.28000      26073.72|       6.67000       21003.83 
  MILLING, TRANSITION                     |                            |                            | 
0018 401-06264                        LUMP|    8600.00000       8600.00|    7929.61000       7929.61|    4765.50000        4765.50 
  PROFILOGRAPH, HMA                       |                            |                            | 
0019 401-07334              6113.000  Mg  |      53.00000     323989.00|      52.09000     318426.17|      47.00000      287311.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0020 401-07403             13973.000  Mg  |      36.00000     503028.00|      33.49000     467955.77|      37.00000      517001.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0021 401-07408             10211.000  Mg  |      33.00000     336963.00|      31.58000     322463.38|      34.00000      347174.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0022 401-07430              4472.000  Mg  |      40.00000     178880.00|      38.72000     173155.84|      33.00000      147576.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            | 
0023 406-05520                61.000  Mg  |     190.00000      11590.00|     190.59000      11625.99|     180.00000       10980.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 506-06333              8401.400  m2  |      94.50000     793932.30|     104.72000     879794.61|     115.65000      971621.91 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 
0025 604-06069               798.000  m2  |      58.00000      46284.00|     166.22000     132643.56|     122.86000       98042.28 
  CURB RAMP, CONCRETE                     |                            |                            | 
0026 604-91531              2610.000  m2  |      31.00000      80910.00|      59.70000     155817.00|      41.70000      108837.00 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0027 605-06105               150.000  m   |      70.00000      10500.00|      51.81000       7771.50|     141.76000       21264.00 
  CURB, INTEGRAL, CONCRETE, MODIFIED      |                            |                            | 
0028 605-06120              1795.000  m   |      41.00000      73595.00|      43.23000      77597.85|      57.01000      102332.95 
  CURB, CONCRETE                          |                            |                            | 
0029 605-06140              3171.000  m   |      40.00000     126840.00|      50.00000     158550.00|      47.52000      150685.92 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0030 605-06235               305.000  m   |     110.00000      33550.00|      92.53000      28221.65|     167.67000       51139.35 
  CENTER CURB, D, CONCRETE, MODIFIED      |                            |                            | 
0031 605-06275                11.000  m2  |     140.00000       1540.00|     235.19000       2587.09|     286.34000        3149.74 
  CENTER CURB, D, CONCRETE, MODIFIED      |                            |                            | 
0032 605-94190                50.000  m2  |     260.00000      13000.00|     198.25000       9912.50|    1277.36000       63868.00 
  CURB PATCHING                           |                            |                            | 
0033 605-94811                 1.000  EACH|     720.00000        720.00|    1048.94000       1048.94|     750.43000         750.43 
  CURB TURNOUT                            |                            |                            | 
0034 610-07487              2147.500  Mg  |      63.00000     135292.50|      78.09000     167698.28|      67.00000      143882.50 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0035 611-05330              5446.000  m2  |      38.00000     206948.00|      77.29000     420921.34|      46.79000      254818.34 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,762,243.84                                                  ROUTE : 
     CALL ORDER   : 400                     CONTRACT ID : R -27351-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1917625     
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0036 611-06497                 1.000  EACH|     220.00000        220.00|     200.00000        200.00|     210.52000         210.52 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0037 615-06505                31.000  EACH|     430.00000      13330.00|     400.00000      12400.00|     421.04000       13052.24 
  MONUMENT, B                             |                            |                            | 
0038 615-06527                 2.000  EACH|     320.00000        640.00|     300.00000        600.00|     315.78000         631.56 
  MONUMENT, SECTION CORNER                |                            |                            | 
0039 616-02320                52.000  m2  |       4.60000        239.20|       2.60000        135.20|       1.92000          99.84 
  GEOTEXTILES                             |                            |                            | 
0040 616-06405                31.000  Mg  |      27.00000        837.00|      26.00000        806.00|      33.41000        1035.71 
  RIPRAP, REVETMENT                       |                            |                            | 
0041 621-01004                 6.000  EACH|     160.00000        960.00|     150.00000        900.00|     157.89000         947.34 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0042 621-06545                 0.100  Mg  |     420.00000         42.00|     391.70000         39.17|     412.30000          41.23 
  FERTILIZER                              |                            |                            | 
0043 621-06557                46.000  kg  |       7.80000        358.80|       7.20000        331.20|       7.58000         348.68 
  SEED MIXTURE, T                         |                            |                            | 
0044 621-06565                 2.300  Mg  |     620.00000       1426.00|     576.00000       1324.80|     606.30000        1394.49 
  MULCHING MATERIAL                       |                            |                            | 
0045 621-06567               185.000  kL  |       0.59000        109.15|       0.56000        103.60|       0.58000         107.30 
  WATER                                   |                            |                            | 
0046 621-06575             10256.000  m2  |       3.00000      30768.00|       3.34000      34255.04|       2.95000       30255.20 
  SODDING, NURSERY                        |                            |                            | 
0047 702-51005                 0.700  m3  |   14000.00000       9800.00|    1000.00000        700.00|    1234.47000         864.13 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0048 702-51863                15.000  EACH|      54.00000        810.00|      12.00000        180.00|      16.42000         246.30 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0049 703-51032                20.000  kg  |      75.00000       1500.00|       2.00000         40.00|      56.40000        1128.00 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0050 715-05024               185.200  m   |     140.00000      25928.00|     188.00000      34817.60|     258.60000       47892.72 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            | 
0051 715-05048              4562.500  m   |       9.70000      44256.25|       8.80000      40150.00|       9.49000       43298.13 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0052 715-05053                11.600  m   |      40.00000        464.00|      56.00000        649.60|      39.10000         453.56 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0053 715-05146                 2.600  m   |      88.00000        228.80|     100.00000        260.00|      42.10000         109.46 
  PIPE, TYPE 2, CIRCULAR, 150 mm          |                            |                            | 
0054 715-05149               931.500  m   |      65.00000      60547.50|      77.00000      71725.50|     174.73000      162761.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0055 715-05151               912.600  m   |      60.00000      54756.00|      88.00000      80308.80|     125.17000      114230.14 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 400 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,762,243.84                                                  ROUTE : 
     CALL ORDER   : 400                     CONTRACT ID : R -27351-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1917625     
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0056 715-05152              1065.900  m   |      79.00000      84206.10|      95.00000     101260.50|     124.89000      133120.25 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0057 715-05153                29.700  m   |      93.00000       2762.10|     123.00000       3653.10|     340.24000       10105.13 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            | 
0058 715-05154               521.600  m   |     120.00000      62592.00|     126.00000      65721.60|     186.13000       97085.41 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0059 715-05156               114.600  m   |     130.00000      14898.00|     169.00000      19367.40|     241.59000       27686.21 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0063 715-46000                 2.000  EACH|     250.00000        500.00|     600.00000       1200.00|     342.03000         684.06 
  PIPE END SECTION, 300 mm                |                            |                            | 
0064 715-46005                 1.000  EACH|     260.00000        260.00|     700.00000        700.00|     347.95000         347.95 
  PIPE END SECTION, 375 mm                |                            |                            | 
0065 715-46010                 2.000  EACH|     290.00000        580.00|     900.00000       1800.00|     349.38000         698.76 
  PIPE END SECTION, 450 mm                |                            |                            | 
0066 718-06532              1000.000  m   |       4.00000       4000.00|       3.40000       3400.00|       3.95000        3950.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0067 718-52610               900.700  m3  |      35.00000      31524.50|      32.90000      29633.03|      34.16000       30767.91 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0068 718-99153             13130.000  m2  |       1.80000      23634.00|       1.00000      13130.00|       1.79000       23502.70 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0069 720-02609                 1.000  EACH|    4000.00000       4000.00|    3280.00000       3280.00|    3404.36000        3404.36 
  MANHOLE, H2                             |                            |                            | 
0070 720-03180                 1.000  EACH|    1400.00000       1400.00|    1700.00000       1700.00|    1649.02000        1649.02 
  CATCH BASIN, G7                         |                            |                            | 
0071 720-44000                49.000  EACH|     350.00000      17150.00|     495.00000      24255.00|     437.82000       21453.18 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0072 720-44296                 1.000  EACH|     490.00000        490.00|     215.00000        215.00|     584.74000         584.74 
  CAP INLET                               |                            |                            | 
0073 720-45030                11.000  EACH|    1100.00000      12100.00|    1200.00000      13200.00|    1218.62000       13404.82 
  INLET, E7                               |                            |                            | 
0074 720-45035                 2.000  EACH|    1200.00000       2400.00|    1200.00000       2400.00|    1228.02000        2456.04 
  INLET, F7                               |                            |                            | 
0075 720-45080                 1.000  EACH|    1600.00000       1600.00|    1700.00000       1700.00|    1616.12000        1616.12 
  INLET, S14                              |                            |                            | 
0076 720-45235                 2.000  EACH|    1000.00000       2000.00|    1300.00000       2600.00|    1292.56000        2585.12 
  CATCH BASIN, E7                         |                            |                            | 
0077 720-45410               100.000  EACH|    2000.00000     200000.00|    1525.00000     152500.00|    1639.91000      163991.00 
  MANHOLE, C4                             |                            |                            | 
0078 720-45515                 1.000  EACH|    7800.00000       7800.00|    8000.00000       8000.00|   10578.12000       10578.12 
  MANHOLE, D4, MODIFIED                   |                            |                            | 
0079 720-45520                 1.000  EACH|    7500.00000       7500.00|    6700.00000       6700.00|    8802.60000        8802.60 
  MANHOLE, E4, MODIFIED                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,762,243.84                                                  ROUTE : 
     CALL ORDER   : 400                     CONTRACT ID : R -27351-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1917625     
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0080 720-45525                 1.000  EACH|    9900.00000       9900.00|    9000.00000       9000.00|   12121.95000       12121.95 
  MANHOLE, F4, MODIFIED                   |                            |                            | 
0081 720-90768                 3.000  EACH|    1600.00000       4800.00|    2000.00000       6000.00|    1684.29000        5052.87 
  CATCH BASIN, S14                        |                            |                            | 
0082 720-91352                 2.000  EACH|    1000.00000       2000.00|    1200.00000       2400.00|    1217.75000        2435.50 
  CATCH BASIN, F7                         |                            |                            | 
0083 720-92884                 1.000  EACH|    5000.00000       5000.00|    3030.00000       3030.00|    2895.40000        2895.40 
  MANHOLE, K4, MODIFIED                   |                            |                            | 
0084 720-93409                 7.000  EACH|    1800.00000      12600.00|    1450.00000      10150.00|    1748.93000       12242.51 
  INLET, B15, MODIFIED                    |                            |                            | 
0085 720-95409                 8.000  EACH|    4600.00000      36800.00|    2800.00000      22400.00|    2447.45000       19579.60 
  MANHOLE, J4, MODIFIED                   |                            |                            | 
0086 720-99416                87.000  EACH|    1900.00000     165300.00|    1550.00000     134850.00|    1865.19000      162271.53 
  CATCH BASIN, B15                        |                            |                            | 
0087 720-99417                31.000  EACH|    2000.00000      62000.00|    1650.00000      51150.00|    1911.77000       59264.87 
  CATCH BASIN, C15                        |                            |                            | 
0088 723-06927                 6.900  m   |    8800.00000      60720.00|    7645.00000      52750.50|    6039.65000       41673.59 
  STRUCTURE, PRECAST THREE-SIDED, , 5270  |                            |                            | 
  mm X 2134 mm, EXTENSION                 |                            |                            | 
0089 723-06927                15.000  m   |    5900.00000      88500.00|    7874.00000     118110.00|    4914.43000       73716.45 
  STRUCTURE, PRECAST THREE-SIDED, , 5486  |                            |                            | 
  mm X 2134 mm, EXTENSION                 |                            |                            | 
0090 801-02595                 5.000  EACH|     200.00000       1000.00|     104.03000        520.15|     197.89000         989.45 
  CONTROLLER, RESET TIMING                |                            |                            | 
0091 801-04308                10.000  EACH|     360.00000       3600.00|     333.00000       3330.00|     350.52000        3505.20 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0092 801-06207             38018.000  m   |       2.20000      83639.60|       2.02000      76796.36|       2.13000       80978.34 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0093 801-06625                 8.000  EACH|      91.00000        728.00|      85.00000        680.00|      89.47000         715.76 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0094 801-06640                24.000  EACH|     320.00000       7680.00|     293.00000       7032.00|     308.41000        7401.84 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0095 801-06645                 4.000  EACH|      91.00000        364.00|      85.00000        340.00|      89.47000         357.88 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0096 801-06710               690.000  DAY |      13.00000       8970.00|      12.00000       8280.00|      12.63000        8714.70 
  FLASHING ARROW SIGN                     |                            |                            | 
0097 801-06775                        LUMP|  200000.00000     200000.00|  269822.30000     269822.30|  174890.84000      174890.84 
  MAINTAINING TRAFFIC                     |                            |                            | 
0098 801-07118                57.600  m   |      47.00000       2707.20|      44.00000       2534.40|      46.31000        2667.46 
  BARRICADE, III-A                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,762,243.84                                                  ROUTE : 
     CALL ORDER   : 400                     CONTRACT ID : R -27351-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1917625     
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0099 801-94295                20.000  EACH|     150.00000       3000.00|     254.29000       5085.80|     142.10000        2842.00 
  SIGNAL HEAD, RELOCATE                   |                            |                            | 
0100 802-05701               233.600  m   |      36.00000       8409.60|      36.75000       8584.80|      35.26000        8236.74 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0101 802-07135                12.000  EACH|    1700.00000      20400.00|    1627.47000      19529.64|    1621.00000       19452.00 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, IV|                            |                            | 
0102 802-07158                 1.000  EACH|    4000.00000       4000.00|    4329.00000       4329.00|    3940.93000        3940.93 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, I                           |                            |                            | 
0103 802-76025                43.234  m2  |     150.00000       6485.10|     159.74000       6906.20|     150.52000        6507.58 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0104 802-76035                47.438  m2  |     150.00000       7115.70|     170.83000       8103.83|     142.10000        6740.94 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0105 802-76045                20.276  m2  |     180.00000       3649.68|     181.92000       3688.61|     176.84000        3585.61 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0106 802-94494                 1.000  EACH|     840.00000        840.00|    1237.40000       1237.40|     821.03000         821.03 
  SIGN STRUCTURE, OVERHEAD, RELOCATE      |                            |                            | 
0107 802-99385                 1.000  EACH|    1500.00000       1500.00|     560.07000        560.07|    1431.54000        1431.54 
  PAINT, OVERHEAD SIGN STRUCTURE          |                            |                            | 
0108 805-01815                 8.000  EACH|    1700.00000      13600.00|    1689.28000      13514.24|    1647.32000       13178.56 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0109 805-01842                39.000  EACH|     680.00000      26520.00|     829.59000      32354.01|     665.24000       25944.36 
  HANDHOLE, SIGNAL                        |                            |                            | 
0110 805-01844              1605.200  m   |      37.00000      59392.40|      43.37000      69617.52|      35.79000       57450.11 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0112 805-02087                        LUMP|    2300.00000       2300.00|    1210.29000       1210.29|    2256.77000        2256.77 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            | 
  EQUIPMENT                               |                            |                            | 
0113 805-03793                 7.000  EACH|     570.00000       3990.00|     463.50000       3244.50|     554.72000        3883.04 
  DETECTOR CARD RACK AND DETECTOR MODULES |                            |                            | 
0114 805-03978                 1.000  EACH|     560.00000        560.00|     614.79000        614.79|     550.51000         550.51 
  EMERGENCY VEHICLE LIGHT DETECTOR,       |                            |                            | 
  SINGLE CHANNEL, ONE DIRECTION           |                            |                            | 
0115 805-03980                14.000  EACH|     150.00000       2100.00|     259.44000       3632.16|     147.36000        2063.04 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KIT|                            |                            | 
0116 805-03983                 7.000  EACH|    3000.00000      21000.00|    2635.73000      18450.11|    2914.65000       20402.55 
  PHASE SELECTORS                         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,762,243.84                                                  ROUTE : 
     CALL ORDER   : 400                     CONTRACT ID : R -27351-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1917625     
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0117 805-04982               411.300  m   |       4.00000       1645.20|       3.61000       1484.79|       3.95000        1624.64 
  CABLE , SIGNAL, 4C 20 GA.               |                            |                            | 
0118 805-05871                13.000  EACH|     620.00000       8060.00|     615.86000       8006.18|     608.40000        7909.20 
  EMERGENCY VEHICLE LIGHT DETECTOR SINGLE |                            |                            | 
  CHANNEL, TWO DIRECTION                  |                            |                            | 
0119 805-06834                 6.000  EACH|   10000.00000      60000.00|    9482.48000      56894.88|    9869.18000       59215.08 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE, TS2, TYPE I                      |                            |                            | 
0120 805-78106                 1.000  EACH|   15000.00000      15000.00|   13705.47000      13705.47|   14336.41000       14336.41 
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0121 805-78205                54.000  EACH|     710.00000      38340.00|     738.78000      39894.12|     692.61000       37400.94 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0122 805-78215                10.000  EACH|     640.00000       6400.00|     661.53000       6615.30|     628.40000        6284.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0123 805-78230                 9.000  EACH|    1100.00000       9900.00|    1150.39000      10353.51|    1115.76000       10041.84 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0124 805-78355                14.000  EACH|     380.00000       5320.00|     434.54000       6083.56|     373.67000        5231.38 
  PEDESTRIAN SIGNAL HEAD, 305 mm          |                            |                            | 
0125 805-78415                14.000  EACH|    1500.00000      21000.00|    1023.14000      14323.96|    1421.01000       19894.14 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0126 805-78420                18.000  EACH|     220.00000       3960.00|     245.12000       4412.16|     210.52000        3789.36 
  DISCONNECT HANGER                       |                            |                            | 
0127 805-78465                31.000  m   |       6.20000        192.20|       7.64000        236.84|       6.05000         187.55 
  SIGNAL CABLE, 2C 8GA.                   |                            |                            | 
0128 805-78470              2070.000  m   |       1.20000       2484.00|       0.39000        807.30|       1.14000        2359.80 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0129 805-78480               411.300  m   |       3.10000       1275.03|       4.46000       1834.40|       3.00000        1233.90 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0130 805-78485              1273.300  m   |       3.60000       4583.88|       5.35000       6812.16|       3.47000        4418.35 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0131 805-78490               487.800  m   |       4.00000       1951.20|       5.64000       2751.19|       3.87000        1887.79 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0132 805-78500               481.600  m   |       6.00000       2889.60|       7.71000       3713.14|       5.91000        2846.26 
  SIGNAL CABLE, 11C 14GA.                 |                            |                            | 
0133 805-78510              4769.800  m   |       2.10000      10016.58|       3.64000      17362.07|       2.05000        9778.09 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0134 805-78746              1596.800  m   |      38.00000      60678.40|      21.16000      33788.29|      37.63000       60087.58 
  PREFORMED LOOP DETECTORS                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,762,243.84                                                  ROUTE : 
     CALL ORDER   : 400                     CONTRACT ID : R -27351-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1917625     
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0135 805-78785                 1.000  EACH|    1100.00000       1100.00|     856.56000        856.56|    1115.76000        1115.76 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0136 805-78790                13.000  EACH|     540.00000       7020.00|     528.86000       6875.18|     529.46000        6882.98 
  LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL|                            |                            | 
0137 805-78795               690.000  m   |      25.00000      17250.00|      23.92000      16504.80|      24.21000       16704.90 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0138 805-78925                 1.000  EACH|     760.00000        760.00|    1039.81000       1039.81|     747.35000         747.35 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0139 805-81032                20.000  EACH|    2600.00000      52000.00|    2211.58000      44231.60|    2589.40000       51788.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0140 805-86843                20.000  m   |       5.40000        108.00|      40.88000        817.60|       5.26000         105.20 
  WIRE, NO. 4 COPPER, 1C                  |                            |                            | 
0141 805-92504                 3.000  EACH|     330.00000        990.00|     271.36000        814.08|     317.89000         953.67 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0142 805-96121                14.000  EACH|     130.00000       1820.00|     182.64000       2556.96|     125.26000        1753.64 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            | 
0143 805-97114              1675.100  m   |       6.10000      10218.11|       7.38000      12362.24|       5.95000        9966.85 
  CABLE, INTERCONNECT, 6 PAIR 19          |                            |                            | 
0144 808-03002               193.720  m   |       2.70000        523.04|       2.50000        484.30|       2.63000         509.48 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            | 
0145 808-03631                80.850  m   |       2.70000        218.30|       2.50000        202.13|       2.63000         212.64 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0146 808-03632               382.300  m   |       2.70000       1032.21|       2.50000        955.75|       2.63000        1005.45 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
0147 808-06701              2396.550  m   |       0.91000       2180.86|       0.85000       2037.07|       0.89000        2132.93 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0148 808-06703               809.760  m   |       0.91000        736.88|       0.85000        688.30|       0.89000         720.69 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0149 808-74805                24.780  m   |      45.00000       1115.10|      42.00000       1040.76|      44.21000        1095.52 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0150 808-74807                 3.000  EACH|     320.00000        960.00|     300.00000        900.00|     315.78000         947.34 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0151 808-74808                 3.000  EACH|       0.91000          2.73|     350.00000       1050.00|     368.41000        1105.23 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0152 808-75240               675.950  m   |       0.91000        615.11|       0.85000        574.56|       0.89000         601.60 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,762,243.84                                                  ROUTE : 
     CALL ORDER   : 400                     CONTRACT ID : R -27351-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1917625     
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0153 808-75245              4815.050  m   |       0.91000       4381.70|       0.85000       4092.79|       0.89000        4285.39 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0154 808-75278                64.510  m   |       7.10000        458.02|       6.60000        425.77|       6.95000         448.34 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0155 808-75297               367.110  m   |       8.80000       3230.57|       8.20000       3010.30|       8.63000        3168.16 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0156 808-75300               517.780  m   |       2.80000       1449.78|       2.63000       1361.76|       2.77000        1434.25 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 150 mm                  |                            |                            | 
0157 808-75320                42.000  EACH|      54.00000       2268.00|      50.00000       2100.00|      52.63000        2210.46 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0158 808-75325                36.000  EACH|      65.00000       2340.00|      60.00000       2160.00|      63.16000        2273.76 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0159 808-92027               167.950  m   |       1.80000        302.31|       1.64000        275.44|       1.73000         290.55 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
0160 808-95638              1318.460  m2  |       9.70000      12789.06|       9.00000      11866.14|       9.47000       12485.82 
  CENTER CURB PAINTING                    |                            |                            | 
0161 808-98796               142.000  m   |       3.80000        539.60|       3.50000        497.00|       3.68000         522.56 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            | 
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            | 
0162 715-08048                 1.000  EACH|   52000.00000      52000.00|   26750.00000      26750.00|   51291.23000       51291.23 
  STORMWATER TREATMENT SYSTEM , TYPE 1    |                            |                            | 
0163 715-08048                 1.000  EACH|   52000.00000      52000.00|   23750.00000      23750.00|   42446.45000       42446.45 
  STORMWATER TREATMENT SYSTEM , TYPE 2    |                            |                            | 
0164 715-08048                 1.000  EACH|   35000.00000      35000.00|   23750.00000      23750.00|   42446.45000       42446.45 
  STORMWATER TREATMENT SYSTEM , TYPE 3    |                            |                            | 
0165 715-08048                 1.000  EACH|   24000.00000      24000.00|   18150.00000      18150.00|   31445.30000       31445.30 
  STORMWATER TREATMENT SYSTEM , TYPE 4    |                            |                            | 
0166 715-08048                 1.000  EACH|   34000.00000      34000.00|   21750.00000      21750.00|   35323.41000       35323.41 
  STORMWATER TREATMENT SYSTEM , TYPE 5    |                            |                            | 
0167 715-08048                 1.000  EACH|   28000.00000      28000.00|   18150.00000      18150.00|   31445.30000       31445.30 
  STORMWATER TREATMENT SYSTEM , TYPE 6    |                            |                            | 
0168 715-08048                 1.000  EACH|   34000.00000      34000.00|   21750.00000      21750.00|   35323.41000       35323.41 
  STORMWATER TREATMENT SYSTEM , TYPE 7    |                            |                            | 
0169 715-08048                 1.000  EACH|   28000.00000      28000.00|   18150.00000      18150.00|   31445.30000       31445.30 
  STORMWATER TREATMENT SYSTEM , TYPE 8    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,762,243.84                                                  ROUTE : 
     CALL ORDER   : 400                     CONTRACT ID : R -27351-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1917625     
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0170 805-78445                 7.000  EACH|     470.00000       3290.00|     451.25000       3158.75|     463.14000        3241.98 
  SIGNAL SERVICE                          |                            |                            | 
     SECTION TOTALS                       |             $  6,874,755.00|             $  7,233,250.00|                $  7,569,896.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  6,874,755.00|             $  7,233,250.00|                $  7,569,896.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,762,243.84                                                  ROUTE : 
     CALL ORDER   : 400                     CONTRACT ID : R -27351-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0999231              |                            |                 
                                          |HUNT PAVING COMPANY, INC.   |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REHABILITATION                                              
                                          |                            |                            | 
0001 105-06845                        LUMP|  150000.00000     150000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                18.000  MOS |    2000.00000      36000.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  467000.00000     467000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|  613254.48000     613254.48|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240              5697.000  m2  |      17.13000      97589.61|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-51328                        LUMP|   50645.10000      50645.10|                            | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0007 202-78515                        LUMP|    6108.75000       6108.75|                            | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0008 203-02000             11730.000  m3  |      49.00000     574770.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0009 205-06932                28.000  m   |      31.13000        871.64|                            | 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0010 205-06933                18.000  EACH|      68.62000       1235.16|                            | 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0011 207-07498             24899.000  m2  |      10.00000     248990.00|                            | 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0012 211-07454              6100.000  m3  |      18.55000     113155.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0013 301-07448              1940.000  Mg  |      35.41000      68695.40|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0014 302-06464               100.000  m3  |      60.13000       6013.00|                            | 
  SUBBASE FOR PCCP                        |                            |                            | 
0015 304-07489               100.000  Mg  |      97.21000       9721.00|                            | 
  HMA PATCHING, TYPE A                    |                            |                            | 
0016 306-08039             46730.000  m2  |       3.25000     151872.50|                            | 
  MILLING, ASPHALT REMOVAL                |                            |                            | 
0017 306-08043              3149.000  m2  |       8.99000      28309.51|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0018 401-06264                        LUMP|    5450.21000       5450.21|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0019 401-07334              6113.000  Mg  |      53.75000     328573.75|                            | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0020 401-07403             13973.000  Mg  |      42.32000     591337.36|                            | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,762,243.84                                                  ROUTE : 
     CALL ORDER   : 400                     CONTRACT ID : R -27351-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0999231              |                            |                 
                                          |HUNT PAVING COMPANY, INC.   |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 401-07408             10211.000  Mg  |      40.00000     408440.00|                            | 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0022 401-07430              4472.000  Mg  |      37.74000     168773.28|                            | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            | 
0023 406-05520                61.000  Mg  |     205.86000      12557.46|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 506-06333              8401.400  m2  |     125.00000    1050175.00|                            | 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 
0025 604-06069               798.000  m2  |     166.30000     132707.40|                            | 
  CURB RAMP, CONCRETE                     |                            |                            | 
0026 604-91531              2610.000  m2  |      33.91000      88505.10|                            | 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0027 605-06105               150.000  m   |      87.15000      13072.50|                            | 
  CURB, INTEGRAL, CONCRETE, MODIFIED      |                            |                            | 
0028 605-06120              1795.000  m   |      66.36000     119116.20|                            | 
  CURB, CONCRETE                          |                            |                            | 
0029 605-06140              3171.000  m   |      64.12000     203324.52|                            | 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0030 605-06235               305.000  m   |      94.43000      28801.15|                            | 
  CENTER CURB, D, CONCRETE, MODIFIED      |                            |                            | 
0031 605-06275                11.000  m2  |     168.21000       1850.31|                            | 
  CENTER CURB, D, CONCRETE, MODIFIED      |                            |                            | 
0032 605-94190                50.000  m2  |     205.75000      10287.50|                            | 
  CURB PATCHING                           |                            |                            | 
0033 605-94811                 1.000  EACH|     437.46000        437.46|                            | 
  CURB TURNOUT                            |                            |                            | 
0034 610-07487              2147.500  Mg  |      76.63000     164562.93|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0035 611-05330              5446.000  m2  |      49.61000     270176.06|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0036 611-06497                 1.000  EACH|     228.74000        228.74|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0037 615-06505                31.000  EACH|     514.66000      15954.46|                            | 
  MONUMENT, B                             |                            |                            | 
0038 615-06527                 2.000  EACH|     486.06000        972.12|                            | 
  MONUMENT, SECTION CORNER                |                            |                            | 
0039 616-02320                52.000  m2  |       2.72000        141.44|                            | 
  GEOTEXTILES                             |                            |                            | 
0040 616-06405                31.000  Mg  |      57.89000       1794.59|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,762,243.84                                                  ROUTE : 
     CALL ORDER   : 400                     CONTRACT ID : R -27351-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0999231              |                            |                 
                                          |HUNT PAVING COMPANY, INC.   |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 621-01004                 6.000  EACH|     171.55000       1029.30|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0042 621-06545                 0.100  Mg  |     447.98000         44.80|                            | 
  FERTILIZER                              |                            |                            | 
0043 621-06557                46.000  kg  |       8.23000        378.58|                            | 
  SEED MIXTURE, T                         |                            |                            | 
0044 621-06565                 2.300  Mg  |     658.76000       1515.15|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0045 621-06567               185.000  kL  |       0.63000        116.55|                            | 
  WATER                                   |                            |                            | 
0046 621-06575             10256.000  m2  |       3.20000      32819.20|                            | 
  SODDING, NURSERY                        |                            |                            | 
0047 702-51005                 0.700  m3  |    2296.89000       1607.82|                            | 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0048 702-51863                15.000  EACH|      19.73000        295.95|                            | 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0049 703-51032                20.000  kg  |      12.80000        256.00|                            | 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0050 715-05024               185.200  m   |     256.90000      47577.88|                            | 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            | 
0051 715-05048              4562.500  m   |      20.72000      94535.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0052 715-05053                11.600  m   |     136.66000       1585.26|                            | 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0053 715-05146                 2.600  m   |     121.57000        316.08|                            | 
  PIPE, TYPE 2, CIRCULAR, 150 mm          |                            |                            | 
0054 715-05149               931.500  m   |     132.53000     123451.70|                            | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0055 715-05151               912.600  m   |     134.69000     122918.09|                            | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0056 715-05152              1065.900  m   |     172.66000     184038.29|                            | 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0057 715-05153                29.700  m   |     199.99000       5939.70|                            | 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            | 
0058 715-05154               521.600  m   |     208.23000     108612.77|                            | 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0059 715-05156               114.600  m   |     258.31000      29602.33|                            | 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0063 715-46000                 2.000  EACH|     307.90000        615.80|                            | 
  PIPE END SECTION, 300 mm                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 400 -14 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,762,243.84                                                  ROUTE : 
     CALL ORDER   : 400                     CONTRACT ID : R -27351-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0999231              |                            |                 
                                          |HUNT PAVING COMPANY, INC.   |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0064 715-46005                 1.000  EACH|     462.31000        462.31|                            | 
  PIPE END SECTION, 375 mm                |                            |                            | 
0065 715-46010                 2.000  EACH|     337.25000        674.50|                            | 
  PIPE END SECTION, 450 mm                |                            |                            | 
0066 718-06532              1000.000  m   |       3.43000       3430.00|                            | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0067 718-52610               900.700  m3  |      49.86000      44908.90|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0068 718-99153             13130.000  m2  |       2.16000      28360.80|                            | 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0069 720-02609                 1.000  EACH|    3499.79000       3499.79|                            | 
  MANHOLE, H2                             |                            |                            | 
0070 720-03180                 1.000  EACH|    1673.74000       1673.74|                            | 
  CATCH BASIN, G7                         |                            |                            | 
0071 720-44000                49.000  EACH|     401.18000      19657.82|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0072 720-44296                 1.000  EACH|     435.51000        435.51|                            | 
  CAP INLET                               |                            |                            | 
0073 720-45030                11.000  EACH|    1500.00000      16500.00|                            | 
  INLET, E7                               |                            |                            | 
0074 720-45035                 2.000  EACH|    1500.00000       3000.00|                            | 
  INLET, F7                               |                            |                            | 
0075 720-45080                 1.000  EACH|    1500.00000       1500.00|                            | 
  INLET, S14                              |                            |                            | 
0076 720-45235                 2.000  EACH|    1500.00000       3000.00|                            | 
  CATCH BASIN, E7                         |                            |                            | 
0077 720-45410               100.000  EACH|    2000.00000     200000.00|                            | 
  MANHOLE, C4                             |                            |                            | 
0078 720-45515                 1.000  EACH|   12000.00000      12000.00|                            | 
  MANHOLE, D4, MODIFIED                   |                            |                            | 
0079 720-45520                 1.000  EACH|   12000.00000      12000.00|                            | 
  MANHOLE, E4, MODIFIED                   |                            |                            | 
0080 720-45525                 1.000  EACH|   14000.00000      14000.00|                            | 
  MANHOLE, F4, MODIFIED                   |                            |                            | 
0081 720-90768                 3.000  EACH|    2500.00000       7500.00|                            | 
  CATCH BASIN, S14                        |                            |                            | 
0082 720-91352                 2.000  EACH|    2500.00000       5000.00|                            | 
  CATCH BASIN, F7                         |                            |                            | 
0083 720-92884                 1.000  EACH|    3200.00000       3200.00|                            | 
  MANHOLE, K4, MODIFIED                   |                            |                            | 
0084 720-93409                 7.000  EACH|    3200.00000      22400.00|                            | 
  INLET, B15, MODIFIED                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,762,243.84                                                  ROUTE : 
     CALL ORDER   : 400                     CONTRACT ID : R -27351-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
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                                          |HUNT PAVING COMPANY, INC.   |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0085 720-95409                 8.000  EACH|    3200.00000      25600.00|                            | 
  MANHOLE, J4, MODIFIED                   |                            |                            | 
0086 720-99416                87.000  EACH|    3200.00000     278400.00|                            | 
  CATCH BASIN, B15                        |                            |                            | 
0087 720-99417                31.000  EACH|    3200.00000      99200.00|                            | 
  CATCH BASIN, C15                        |                            |                            | 
0088 723-06927                 6.900  m   |    6239.80000      43054.62|                            | 
  STRUCTURE, PRECAST THREE-SIDED, , 5270  |                            |                            | 
  mm X 2134 mm, EXTENSION                 |                            |                            | 
0089 723-06927                15.000  m   |    5268.80000      79032.00|                            | 
  STRUCTURE, PRECAST THREE-SIDED, , 5486  |                            |                            | 
  mm X 2134 mm, EXTENSION                 |                            |                            | 
0090 801-02595                 5.000  EACH|     118.98000        594.90|                            | 
  CONTROLLER, RESET TIMING                |                            |                            | 
0091 801-04308                10.000  EACH|     411.73000       4117.30|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0092 801-06207             38018.000  m   |       3.32000     126219.76|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0093 801-06625                 8.000  EACH|     245.89000       1967.12|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0094 801-06640                24.000  EACH|     217.30000       5215.20|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0095 801-06645                 4.000  EACH|      97.21000        388.84|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0096 801-06710               690.000  DAY |      19.35000      13351.50|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0097 801-06775                        LUMP|  350000.00000     350000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0098 801-07118                57.600  m   |      50.32000       2898.43|                            | 
  BARRICADE, III-A                        |                            |                            | 
0099 801-94295                20.000  EACH|     290.83000       5816.60|                            | 
  SIGNAL HEAD, RELOCATE                   |                            |                            | 
0100 802-05701               233.600  m   |      42.03000       9818.21|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0101 802-07135                12.000  EACH|    1861.31000      22335.72|                            | 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, IV|                            |                            | 
0102 802-07158                 1.000  EACH|    4918.16000       4918.16|                            | 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, I                           |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 400 -16 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,762,243.84                                                  ROUTE : 
     CALL ORDER   : 400                     CONTRACT ID : R -27351-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0999231              |                            |                 
                                          |HUNT PAVING COMPANY, INC.   |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0103 802-76025                43.234  m2  |     182.69000       7898.42|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0104 802-76035                47.438  m2  |     195.38000       9268.44|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0105 802-76045                20.276  m2  |     208.06000       4218.62|                            | 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0106 802-94494                 1.000  EACH|    1415.19000       1415.19|                            | 
  SIGN STRUCTURE, OVERHEAD, RELOCATE      |                            |                            | 
0107 802-99385                 1.000  EACH|    6358.95000       6358.95|                            | 
  PAINT, OVERHEAD SIGN STRUCTURE          |                            |                            | 
0108 805-01815                 8.000  EACH|    1932.00000      15456.00|                            | 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0109 805-01842                39.000  EACH|     948.79000      37002.81|                            | 
  HANDHOLE, SIGNAL                        |                            |                            | 
0110 805-01844              1605.200  m   |      49.60000      79617.92|                            | 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0112 805-02087                        LUMP|    1384.19000       1384.19|                            | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            | 
  EQUIPMENT                               |                            |                            | 
0113 805-03793                 7.000  EACH|     530.10000       3710.70|                            | 
  DETECTOR CARD RACK AND DETECTOR MODULES |                            |                            | 
0114 805-03978                 1.000  EACH|     703.12000        703.12|                            | 
  EMERGENCY VEHICLE LIGHT DETECTOR,       |                            |                            | 
  SINGLE CHANNEL, ONE DIRECTION           |                            |                            | 
0115 805-03980                14.000  EACH|     296.72000       4154.08|                            | 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KIT|                            |                            | 
0116 805-03983                 7.000  EACH|    3014.44000      21101.08|                            | 
  PHASE SELECTORS                         |                            |                            | 
0117 805-04982               411.300  m   |       4.13000       1698.67|                            | 
  CABLE , SIGNAL, 4C 20 GA.               |                            |                            | 
0118 805-05871                13.000  EACH|     704.35000       9156.55|                            | 
  EMERGENCY VEHICLE LIGHT DETECTOR SINGLE |                            |                            | 
  CHANNEL, TWO DIRECTION                  |                            |                            | 
0119 805-06834                 6.000  EACH|   10844.94000      65069.64|                            | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE, TS2, TYPE I                      |                            |                            | 
0120 805-78106                 1.000  EACH|   15674.69000      15674.69|                            | 
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 400 -17 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,762,243.84                                                  ROUTE : 
     CALL ORDER   : 400                     CONTRACT ID : R -27351-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0999231              |                            |                 
                                          |HUNT PAVING COMPANY, INC.   |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0121 805-78205                54.000  EACH|     844.93000      45626.22|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0122 805-78215                10.000  EACH|     756.58000       7565.80|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0123 805-78230                 9.000  EACH|    1315.68000      11841.12|                            | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0124 805-78355                14.000  EACH|     496.98000       6957.72|                            | 
  PEDESTRIAN SIGNAL HEAD, 305 mm          |                            |                            | 
0125 805-78415                14.000  EACH|    1170.15000      16382.10|                            | 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0126 805-78420                18.000  EACH|     280.34000       5046.12|                            | 
  DISCONNECT HANGER                       |                            |                            | 
0127 805-78465                31.000  m   |       8.74000        270.94|                            | 
  SIGNAL CABLE, 2C 8GA.                   |                            |                            | 
0128 805-78470              2070.000  m   |       0.45000        931.50|                            | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0129 805-78480               411.300  m   |       5.10000       2097.63|                            | 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0130 805-78485              1273.300  m   |       6.12000       7792.60|                            | 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0131 805-78490               487.800  m   |       6.45000       3146.31|                            | 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0132 805-78500               481.600  m   |       8.82000       4247.71|                            | 
  SIGNAL CABLE, 11C 14GA.                 |                            |                            | 
0133 805-78510              4769.800  m   |       4.16000      19842.37|                            | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0134 805-78746              1596.800  m   |      24.20000      38642.56|                            | 
  PREFORMED LOOP DETECTORS                |                            |                            | 
0135 805-78785                 1.000  EACH|     979.63000        979.63|                            | 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0136 805-78790                13.000  EACH|     604.85000       7863.05|                            | 
  LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL|                            |                            | 
0137 805-78795               690.000  m   |      27.36000      18878.40|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0138 805-78925                 1.000  EACH|    1189.21000       1189.21|                            | 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0139 805-81032                20.000  EACH|    2529.34000      50586.80|                            | 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 400 -18 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,762,243.84                                                  ROUTE : 
     CALL ORDER   : 400                     CONTRACT ID : R -27351-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0999231              |                            |                 
                                          |HUNT PAVING COMPANY, INC.   |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0140 805-86843                20.000  m   |      46.75000        935.00|                            | 
  WIRE, NO. 4 COPPER, 1C                  |                            |                            | 
0141 805-92504                 3.000  EACH|     310.35000        931.05|                            | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0142 805-96121                14.000  EACH|     208.88000       2924.32|                            | 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            | 
0143 805-97114              1675.100  m   |       8.44000      14137.84|                            | 
  CABLE, INTERCONNECT, 6 PAIR 19          |                            |                            | 
0144 808-03002               193.720  m   |       2.86000        554.04|                            | 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            | 
0145 808-03631                80.850  m   |       2.86000        231.23|                            | 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0146 808-03632               382.300  m   |       2.86000       1093.38|                            | 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
0147 808-06701              2396.550  m   |       0.97000       2324.65|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0148 808-06703               809.760  m   |       0.97000        785.47|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0149 808-74805                24.780  m   |      48.03000       1190.18|                            | 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0150 808-74807                 3.000  EACH|     343.10000       1029.30|                            | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0151 808-74808                 3.000  EACH|     400.29000       1200.87|                            | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0152 808-75240               675.950  m   |       0.97000        655.67|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0153 808-75245              4815.050  m   |       0.97000       4670.60|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0154 808-75278                64.510  m   |       7.55000        487.05|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0155 808-75297               367.110  m   |       9.38000       3443.49|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0156 808-75300               517.780  m   |       3.01000       1558.52|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 150 mm                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 400 -19 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,762,243.84                                                  ROUTE : 
     CALL ORDER   : 400                     CONTRACT ID : R -27351-A                   COUNTIES : MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0999231              |                            |                 
                                          |HUNT PAVING COMPANY, INC.   |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0157 808-75320                42.000  EACH|      57.18000       2401.56|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0158 808-75325                36.000  EACH|      68.62000       2470.32|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0159 808-92027               167.950  m   |       1.88000        315.75|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
0160 808-95638              1318.460  m2  |      10.29000      13566.95|                            | 
  CENTER CURB PAINTING                    |                            |                            | 
0161 808-98796               142.000  m   |       4.00000        568.00|                            | 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            | 
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            | 
0162 715-08048                 1.000  EACH|   51715.67000      51715.67|                            | 
  STORMWATER TREATMENT SYSTEM , TYPE 1    |                            |                            | 
0163 715-08048                 1.000  EACH|   51715.67000      51715.67|                            | 
  STORMWATER TREATMENT SYSTEM , TYPE 2    |                            |                            | 
0164 715-08048                 1.000  EACH|   38899.07000      38899.07|                            | 
  STORMWATER TREATMENT SYSTEM , TYPE 3    |                            |                            | 
0165 715-08048                 1.000  EACH|   21649.47000      21649.47|                            | 
  STORMWATER TREATMENT SYSTEM , TYPE 4    |                            |                            | 
0166 715-08048                 1.000  EACH|   31789.49000      31789.49|                            | 
  STORMWATER TREATMENT SYSTEM , TYPE 5    |                            |                            | 
0167 715-08048                 1.000  EACH|   27708.02000      27708.02|                            | 
  STORMWATER TREATMENT SYSTEM , TYPE 6    |                            |                            | 
0168 715-08048                 1.000  EACH|   35017.12000      35017.12|                            | 
  STORMWATER TREATMENT SYSTEM , TYPE 7    |                            |                            | 
0169 715-08048                 1.000  EACH|   30642.22000      30642.22|                            | 
  STORMWATER TREATMENT SYSTEM , TYPE 8    |                            |                            | 
0170 805-78445                 7.000  EACH|     516.09000       3612.63|                            | 
  SIGNAL SERVICE                          |                            |                            | 
     SECTION TOTALS                       |             $  9,358,860.13|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  9,358,860.13|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 408 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    43,978.46                                                  ROUTE : 41 
     CALL ORDER   : 408                     CONTRACT ID : R -27400-B                   COUNTIES : BENTON 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   15  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0190022 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2064912     B & P CONSTRUCTION                                                     $     44,422.00     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-2064912              |                            |                 
                                          |B & P CONSTRUCTION          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SLIPLINING PIPE                                                      
                                          |                            |                            | 
0001 105-06845                        LUMP|    1050.00000       1050.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 110-01001                        LUMP|    2700.00000       2700.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 725-06862               168.000  LFT |     232.30000      39026.40|                            | 
  PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT |                            |                            | 
0004 801-06640                 6.000  EACH|     200.00000       1200.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0005 801-06775                        LUMP|     445.60000        445.60|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
     SECTION TOTALS                       |             $     44,422.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     44,422.00|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 410 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 65 
     CALL ORDER   : 410                     CONTRACT ID : R -27401-A                   COUNTIES : JASPER          WHITE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   28  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    897,769.55     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    949,969.50     105.8144% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 460 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   141,790.00                                                  ROUTE : US 20/SR 912 
     CALL ORDER   : 460                     CONTRACT ID : R -27479-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9945076 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1473652     SLUSSER'S GREEN THUMB, INC.                                            $     83,593.80     100.0000% 
   2   34-1572955     DEITERING LANDSCAPING, INC.                                            $    266,490.00     318.7915% 
==================================================================================================================================== 
                                          |(1) 35-1473652              |(2) 34-1572955              |                 
                                          |SLUSSER'S GREEN THUMB, INC. |DEITERING LANDSCAPING, INC. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ROADSIDE WORK, LANDSCAPING                                           
                                          |                            |                            | 
0001 105-06845                        LUMP|    2718.00000       2718.00|   16500.00000      16500.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 110-01001                        LUMP|    1988.00000       1988.00|    9000.00000       9000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 621-92968               168.000  LBS |     257.00000      43176.00|    1100.00000     184800.00| 
  SEED MIXTURE, WILD FLOWER               |                            |                            | 
0004 622-52436                 8.000  EACH|      34.00000        272.00|      20.00000        160.00| 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0005 624-92647                 2.350  ACRE|    3156.00000       7416.60|    3000.00000       7050.00| 
  HERBICIDE TREATMENT                     |                            |                            | 
0006 624-92647                11.200  ACRE|    2441.00000      27339.20|    4000.00000      44800.00| 
  HERBICIDE TREATMENT , PHRAGMITES CONTROL|                            |                            | 
0007 802-04893                38.000  EACH|      18.00000        684.00|     110.00000       4180.00| 
  REFERENCE POST                          |                            |                            | 
     SECTION TOTALS                       |             $     83,593.80|             $    266,490.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     83,593.80|             $    266,490.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 470 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   114,623.63                                                  ROUTE : 64 
     CALL ORDER   : 470                     CONTRACT ID : R -27505-A                   COUNTIES : GIBSON 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   15  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 018100E 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1817574     YARDBERRY LANDSCAPE                               IRREGULAR BID        $    112,261.92     100.0000% 
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                     AWARD                $    116,197.00     103.5052% 
   3   35-1526557     MIDWEST MOLE, INC.                                                     $    124,759.00     111.1320% 
   4   35-1801998     CLR, INC.                                                              $    137,626.00     122.5936% 
   5   35-1757738     NAAS & SONS INC.                                                       $    176,843.24     157.5273% 
==================================================================================================================================== 
                                          |(1) 35-1817574              |(2) 35-1009310              |(3) 35-1526557     
                                          |YARDBERRY LANDSCAPE         |DEIG BROTHERS LUMBER & CONST|MIDWEST MOLE, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PIPE LINER INSTALLATION                                              
                                          |                            |                            | 
0001 105-07038                 3.000  MOS |    2000.00000       6000.00|    1875.00000       5625.00|     400.00000        1200.00 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|       0.00000          0.00|    5500.00000       5500.00|    2500.00000        2500.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 211-07454                45.000  CYS |      50.00000       2250.00|      39.00000       1755.00|      42.00000        1890.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0004 715-05123                63.000  LFT |      34.00000       2142.00|      55.00000       3465.00|      46.00000        2898.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0005 725-08079                80.000  LFT |     478.74000      38299.20|     347.00000      27760.00|     485.00000       38800.00 
  PIPE LINER, THERMOPLASTIC, AREA 14.7    |                            |                            | 
  SFT.                                    |                            |                            | 
0006 725-08081                94.000  LFT |     631.88000      59396.72|     679.00000      63826.00|     714.00000       67116.00 
  PIPE LINER, THERMOPLASTIC, AREA 22.3    |                            |                            | 
  SFT.                                    |                            |                            | 
0007 801-04308                 2.000  EACH|     190.00000        380.00|     185.00000        370.00|     150.00000         300.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0008 801-06640                13.000  EACH|      90.00000       1170.00|     140.00000       1820.00|     125.00000        1625.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0009 801-06775                        LUMP|    2000.00000       2000.00|    5500.00000       5500.00|    6750.00000        6750.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0010 801-07118                48.000  LFT |      13.00000        624.00|      12.00000        576.00|      35.00000        1680.00 
  BARRICADE, III-A                        |                            |                            | 
     SECTION TOTALS                       |             $    112,261.92|             $    116,197.00|                $    124,759.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    112,261.92|             $    116,197.00|                $    124,759.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 470 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   114,623.63                                                  ROUTE : 64 
     CALL ORDER   : 470                     CONTRACT ID : R -27505-A                   COUNTIES : GIBSON 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1801998              |(5) 35-1757738              |                 
                                          |CLR, INC.                   |NAAS & SONS INC.            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PIPE LINER INSTALLATION                                              
                                          |                            |                            | 
0001 105-07038                 3.000  MOS |    2000.00000       6000.00|    1500.00000       4500.00| 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|    6800.00000       6800.00|   38325.00000      38325.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 211-07454                45.000  CYS |      32.00000       1440.00|      25.00000       1125.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0004 715-05123                63.000  LFT |     109.00000       6867.00|      50.00000       3150.00| 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0005 725-08079                80.000  LFT |     469.00000      37520.00|     375.06000      30004.80| 
  PIPE LINER, THERMOPLASTIC, AREA 14.7    |                            |                            | 
  SFT.                                    |                            |                            | 
0006 725-08081                94.000  LFT |     794.00000      74636.00|     803.76000      75553.44| 
  PIPE LINER, THERMOPLASTIC, AREA 22.3    |                            |                            | 
  SFT.                                    |                            |                            | 
0007 801-04308                 2.000  EACH|     175.00000        350.00|     800.00000       1600.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0008 801-06640                13.000  EACH|     175.00000       2275.00|     125.00000       1625.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0009 801-06775                        LUMP|     730.00000        730.00|   20000.00000      20000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0010 801-07118                48.000  LFT |      21.00000       1008.00|      20.00000        960.00| 
  BARRICADE, III-A                        |                            |                            | 
     SECTION TOTALS                       |             $    137,626.00|             $    176,843.24| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    137,626.00|             $    176,843.24| 
==================================================================================================================================== 



 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 550 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   903,694.45                                                  ROUTE : 152 
     CALL ORDER   : 550                     CONTRACT ID : RS-27124-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   30  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 22010AB 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1035700     BUCKO CONSTRUCTION                                                     $    718,988.25     100.0000% 
   2   35-1120685     WALSH & KELLY, INC.                                                    $    722,647.53     100.5089% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    909,582.15     126.5086% 
==================================================================================================================================== 
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397     
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    3000.00000       3000.00|    1500.00000       1500.00|    5250.00000        5250.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 7.000  MOS |    2000.00000      14000.00|    1800.00000      12600.00|    2750.00000       19250.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   30000.00000      30000.00|   36000.00000      36000.00|   45000.00000       45000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-52710               289.000  SYS |      12.50000       3612.50|       9.00000       2601.00|      19.00000        5491.00 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0005 203-02000                30.000  CYS |      25.10000        753.00|      40.00000       1200.00|      44.00000        1320.00 
  EXCAVATION, COMMON                      |                            |                            | 
0006 203-02070                30.000  CYS |      27.60000        828.00|      30.00000        900.00|      83.75000        2512.50 
  BORROW                                  |                            |                            | 
0007 303-07449                91.000  TON |      19.00000       1729.00|      30.00000       2730.00|      35.25000        3207.75 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0008 304-07491              1000.000  TON |      60.75000      60750.00|      50.00000      50000.00|      87.00000       87000.00 
  HMA PATCHING, TYPE C                    |                            |                            | 
0009 306-08032               160.000  SYS |      11.00000       1760.00|       4.00000        640.00|      18.75000        3000.00 
  MILLING, TRANSITION                     |                            |                            | 
0010 306-08034            106490.000  SYS |       0.77000      81997.30|       0.65000      69218.50|       1.20000      127788.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0011 401-07334              8786.000  TON |      37.10000     325960.60|      38.25000     336064.50|      45.35000      398445.10 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0012 604-07894                98.000  SYS |      60.00000       5880.00|      75.00000       7350.00|      76.50000        7497.00 
  CURB RAMP, CONCRETE, A                  |                            |                            | 
0013 604-07897                19.000  SYS |     100.00000       1900.00|      90.00000       1710.00|     163.00000        3097.00 
  CURB RAMP, CONCRETE, C                  |                            |                            | 
0014 604-07900                84.000  SYS |      40.00000       3360.00|      90.00000       7560.00|      83.00000        6972.00 
  CURB RAMP, CONCRETE, F                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 550 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   903,694.45                                                  ROUTE : 152 
     CALL ORDER   : 550                     CONTRACT ID : RS-27124-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397     
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 604-07901                22.000  SYS |      70.00000       1540.00|     100.00000       2200.00|     101.75000        2238.50 
  CURB RAMP, CONCRETE, G                  |                            |                            | 
0016 604-07902                10.000  SYS |      95.00000        950.00|     185.00000       1850.00|     118.00000        1180.00 
  CURB RAMP, CONCRETE, H                  |                            |                            | 
0017 604-07904                69.000  SYS |      32.00000       2208.00|      90.00000       6210.00|      72.00000        4968.00 
  CURB RAMP, CONCRETE, L                  |                            |                            | 
0018 605-06120                20.000  LFT |      35.00000        700.00|      80.00000       1600.00|      53.10000        1062.00 
  CURB, CONCRETE                          |                            |                            | 
0019 610-07488               305.000  TON |      66.90000      20404.50|      65.00000      19825.00|      81.45000       24842.25 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0020 612-04315                50.000  TON |     750.00000      37500.00|     775.00000      38750.00|     825.00000       41250.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0021 612-60410               800.000  EACH|       8.00000       6400.00|       6.75000       5400.00|       7.80000        6240.00 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 
0022 621-06574               345.000  SYS |      12.00000       4140.00|      12.00000       4140.00|      12.25000        4226.25 
  SODDING                                 |                            |                            | 
0023 720-44045                 1.000  EACH|     700.00000        700.00|     700.00000        700.00|     650.00000         650.00 
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                            |                            | 
0024 720-44055                 2.000  EACH|    1595.00000       3190.00|     700.00000       1400.00|     675.00000        1350.00 
  CASTING, 10, FURNISH AND ADJUST TO GRADE|                            |                            | 
0025 720-90105                 5.000  EACH|    1038.00000       5190.00|     400.00000       2000.00|     830.00000        4150.00 
  INLET, REPAIR                           |                            |                            | 
0026 720-96995                14.000  EACH|     325.00000       4550.00|      85.00000       1190.00|     252.50000        3535.00 
  CLEAN INLET                             |                            |                            | 
0027 801-06203              3310.000  LFT |       0.20000        662.00|       1.50000       4965.00|       0.62000        2052.20 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0028 801-06640                22.000  EACH|      74.00000       1628.00|      86.00000       1892.00|      87.75000        1930.50 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0029 801-06710               100.000  DAY |      15.00000       1500.00|      12.00000       1200.00|      12.25000        1225.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0030 801-06775                        LUMP|   16000.00000      16000.00|   24000.00000      24000.00|   15250.00000       15250.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0031 805-02503             16714.000  LFT |       0.40000       6685.60|       0.22000       3677.08|       0.42000        7019.88 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 
0032 805-78795              5754.000  LFT |       7.20000      41428.80|       7.70000      44305.80|       7.50000       43155.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0033 808-06701              3400.000  LFT |       0.25000        850.00|       0.26000        884.00|       0.27000         918.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0034 808-06703              1665.000  LFT |       0.25000        416.25|       0.26000        432.90|       0.27000         449.55 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 550 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   903,694.45                                                  ROUTE : 152 
     CALL ORDER   : 550                     CONTRACT ID : RS-27124-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397     
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 808-75215              3000.000  LFT |       1.85000       5550.00|       1.50000       4500.00|       1.57000        4710.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                            |                            | 
  IN.                                     |                            |                            | 
0036 808-75245             21300.000  LFT |       0.25000       5325.00|       0.26000       5538.00|       0.27000        5751.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0037 808-75260               300.000  LFT |       1.85000        555.00|       1.50000        450.00|       1.58000         474.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                            |                            | 
0038 808-75278               850.000  LFT |       1.85000       1572.50|       1.50000       1275.00|       1.57000        1334.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            | 
0039 808-75297               720.000  LFT |       3.70000       2664.00|       3.00000       2160.00|       3.15000        2268.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0040 808-75320                50.000  EACH|      44.00000       2200.00|      50.50000       2525.00|      52.52000        2626.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0041 808-75325                26.000  EACH|      59.00000       1534.00|      73.00000       1898.00|      75.92000        1973.92 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0042 808-75340                10.000  EACH|     225.00000       2250.00|     260.00000       2600.00|     267.80000        2678.00 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0043 808-75996               116.000  EACH|       6.80000        788.80|      12.00000       1392.00|       4.20000         487.20 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0044 808-75998               116.000  EACH|      23.00000       2668.00|      20.00000       2320.00|      21.00000        2436.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0045 808-95933               365.000  LFT |       2.90000       1058.50|       0.75000        273.75|       0.77000         281.05 
  CURB PAINTING, YELLOW                   |                            |                            | 
0046 105-06904                 1.000  EACH|     164.98000        164.98|     100.00000        100.00|     200.00000         200.00 
  PHONE(SUPERVISOR)                       |                            |                            | 
0047 105-06906                 4.000  MOS |      87.99000        351.96|      80.00000        320.00|      85.00000         340.00 
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            | 
0048 105-06905                 2.000  EACH|      65.98000        131.96|     300.00000        600.00|     250.00000         500.00 
  PHONE(INSPECTOR)                        |                            |                            | 
     SECTION TOTALS                       |             $    718,988.25|             $    722,647.53|                $    909,582.15 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    718,988.25|             $    722,647.53|                $    909,582.15 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 554 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 41 
     CALL ORDER   : 554                     CONTRACT ID : RS-27154-C                   COUNTIES : VIGO 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 11/15/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $  2,759,683.94     100.0000% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 560 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,042,829.61                                                  ROUTE : SR 39 
     CALL ORDER   : 560                     CONTRACT ID : RS-27317-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/31/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 410600E 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,766,522.54     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,797,910.00     101.7767% 
   3   31-4351261     SHELLY & SANDS, INC.                                                   $  1,867,573.61     105.7203% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1917625              |(3) 31-4351261     
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC.         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   RESURFACING                                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|   13500.00000      13500.00|    6410.00000       6410.00|   14000.00000       14000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    2200.00000      13200.00|    2200.00000      13200.00|    1475.00000        8850.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   61000.00000      61000.00|   89900.00000      89900.00|   70000.00000       70000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241               225.000  LFT |       2.15000        483.75|       2.00000        450.00|       2.10000         472.50 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-02272                75.000  LFT |       8.00000        600.00|      22.00000       1650.00|      11.00000         825.00 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0006 202-93741                12.000  EACH|     125.00000       1500.00|     100.00000       1200.00|     125.00000        1500.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0007 205-03371                10.000  CYS |      60.00000        600.00|     200.00000       2000.00|      36.00000         360.00 
  SEDIMENT, REMOVE                        |                            |                            | 
0008 205-06937               200.000  LFT |       4.25000        850.00|       7.00000       1400.00|       4.20000         840.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0009 301-07448              9376.230  TON |      24.50000     229717.64|      10.00000      93762.30|      15.50000      145331.57 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0010 303-07449              3535.244  TON |      16.00000      56563.90|      14.00000      49493.42|      12.00000       42422.93 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0011 304-07490               500.000  TON |      85.00000      42500.00|      65.00000      32500.00|      80.00000       40000.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0012 304-07493              5193.830  TON |      34.90000     181264.67|      54.00000     280466.82|      63.00000      327211.29 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0013 306-08032              5903.890  SYS |       2.50000      14759.73|       3.00000      17711.67|       3.00000       17711.67 
  MILLING, TRANSITION                     |                            |                            | 
0014 306-08033            102794.700  SYS |       0.40000      41117.88|       0.50000      51397.35|       0.50000       51397.35 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 560 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,042,829.61                                                  ROUTE : SR 39 
     CALL ORDER   : 560                     CONTRACT ID : RS-27317-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1917625              |(3) 31-4351261     
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC.         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 306-08034             24880.350  SYS |       0.60000      14928.21|       0.60000      14928.21|       0.75000       18660.26 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0016 401-06264                        LUMP|    7100.00000       7100.00|    3300.00000       3300.00|    2500.00000        2500.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0017 401-07327             12549.850  TON |      35.25000     442382.21|      35.00000     439244.75|      35.00000      439244.75 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0018 401-07371             13248.470  TON |      28.60000     378906.24|      29.00000     384205.63|      32.00000      423951.04 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0019 402-07451               250.000  TON |      35.00000       8750.00|      39.00000       9750.00|      36.00000        9000.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0020 404-05511              4104.450  SYS |       1.00000       4104.45|       2.00000       8208.90|       1.75000        7182.79 
  SEAL COAT, 2                            |                            |                            | 
0021 405-05517                29.840  TON |     400.00000      11936.00|     200.00000       5968.00|     350.00000       10444.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0022 406-05520                68.000  TON |     175.00000      11900.00|     120.00000       8160.00|     150.00000       10200.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0023 601-02103                25.000  LFT |      18.00000        450.00|      18.00000        450.00|      18.50000         462.50 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                            |                            | 
  IN. SPACING                             |                            |                            | 
0024 601-92948              2150.000  LFT |       1.55000       3332.50|       1.60000       3440.00|       1.55000        3332.50 
  GUARDRAIL, ADJUST HEIGHT                |                            |                            | 
0025 601-94689                14.000  EACH|    2100.00000      29400.00|    2100.00000      29400.00|    2160.00000       30240.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0026 601-99105               137.500  LFT |      15.00000       2062.50|      15.00000       2062.50|      15.20000        2090.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0027 608-04395                20.000  TON |      55.00000       1100.00|      50.00000       1000.00|      16.30000         326.00 
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            | 
0028 610-07487              1136.000  TON |      56.00000      63616.00|      68.00000      77248.00|      70.00000       79520.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0029 615-06505                12.000  EACH|     400.00000       4800.00|     700.00000       8400.00|     500.00000        6000.00 
  MONUMENT, B                             |                            |                            | 
0030 615-06527                 5.000  EACH|     500.00000       2500.00|     700.00000       3500.00|     490.00000        2450.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0031 715-05151                75.000  LFT |      35.00000       2625.00|      60.00000       4500.00|      36.00000        2700.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0032 715-46005                 2.000  EACH|     275.00000        550.00|     600.00000       1200.00|     360.00000         720.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0033 801-03290                 4.000  EACH|     200.00000        800.00|     260.00000       1040.00|     260.00000        1040.00 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0034 801-06203              9494.000  LFT |       0.70000       6645.80|       0.70000       6645.80|       1.20000       11392.80 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 560 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,042,829.61                                                  ROUTE : SR 39 
     CALL ORDER   : 560                     CONTRACT ID : RS-27317-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1917625              |(3) 31-4351261     
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC.         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 801-06207              5000.000  LFT |       0.75000       3750.00|       0.70000       3500.00|       1.05000        5250.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0036 801-06640                32.000  EACH|      95.00000       3040.00|      90.00000       2880.00|      95.00000        3040.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0037 801-06775                        LUMP|   61250.00000      61250.00|   91411.78000      91411.78|   30000.00000       30000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0038 805-02503               120.000  LFT |       0.80000         96.00|       5.00000        600.00|       0.80000          96.00 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 
0039 805-78795                45.000  LFT |      18.50000        832.50|      10.00000        450.00|      20.00000         900.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0040 808-03631              1090.000  LFT |       0.80000        872.00|       0.80000        872.00|       0.80000         872.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0041 808-03632               520.000  LFT |       0.80000        416.00|       0.80000        416.00|       0.80000         416.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0042 808-04896                71.250  LFT |       0.80000         57.00|       0.80000         57.00|       0.80000          57.00 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0043 808-06703             95000.000  LFT |       0.22000      20900.00|       0.23000      21850.00|       0.22000       20900.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0044 808-75240              7404.000  LFT |       0.22000       1628.88|       0.25000       1851.00|       0.22000        1628.88 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0045 808-75245             48519.000  LFT |       0.22000      10674.18|       0.23000      11159.37|       0.22000       10674.18 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0046 808-75297               263.000  LFT |       4.00000       1052.00|       4.50000       1183.50|       4.20000        1104.60 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0047 808-75320                 1.000  EACH|     100.00000        100.00|     110.00000        110.00|     105.00000         105.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0048 808-75340                 2.000  EACH|     405.00000        810.00|     440.00000        880.00|     420.00000         840.00 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0049 808-75996               950.000  EACH|       4.25000       4037.50|       4.00000       3800.00|       7.30000        6935.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0050 202-02278                12.000  LFT |      10.00000        120.00|      70.00000        840.00|      22.00000         264.00 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0051 202-52710                 8.000  SYS |      12.50000        100.00|      32.00000        256.00|      34.00000         272.00 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 560 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,042,829.61                                                  ROUTE : SR 39 
     CALL ORDER   : 560                     CONTRACT ID : RS-27317-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1917625              |(3) 31-4351261     
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC.         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0052 604-07902                 8.000  SYS |     155.00000       1240.00|     200.00000       1600.00|     230.00000        1840.00 
  CURB RAMP, CONCRETE, H                  |                            |                            | 
     SECTION TOTALS                       |             $  1,766,522.54|             $  1,797,910.00|                $  1,867,573.61 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,766,522.54|             $  1,797,910.00|                $  1,867,573.61 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 570 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,619,177.69                                                  ROUTE : SR 75 
     CALL ORDER   : 570                     CONTRACT ID : RS-27318-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 09/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 330600H 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,412,692.95     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,512,779.70     107.0848% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1917625              |                 
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   RESURFACING                                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|   13500.00000      13500.00|    6000.00000       6000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    2200.00000      13200.00|    2100.00000      12600.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   70600.00000      70600.00|   75600.00000      75600.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241               810.000  LFT |       2.50000       2025.00|       2.50000       2025.00| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-02279              2418.000  LFT |       5.00000      12090.00|       6.00000      14508.00| 
  CURB AND GUTTER, REMOVE                 |                            |                            | 
0006 202-93741                22.000  EACH|     125.00000       2750.00|     370.00000       8140.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0007 303-01180               150.000  TON |      45.00000       6750.00|      65.00000       9750.00| 
  COMPACTED AGGREGATE, NO. 53 FOR BASE    |                            |                            | 
0008 303-07449              2355.000  TON |      20.00000      47100.00|      13.00000      30615.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0009 304-07490               250.000  TON |      85.00000      21250.00|     122.00000      30500.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0010 306-08032              3708.000  SYS |       2.80000      10382.40|       3.25000      12051.00| 
  MILLING, TRANSITION                     |                            |                            | 
0011 306-08033              4690.000  SYS |       0.70000       3283.00|       0.80000       3752.00| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0012 306-08034            121156.000  SYS |       0.60000      72693.60|       0.80000      96924.80| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0013 306-08039              6195.000  SYS |       1.40000       8673.00|       2.00000      12390.00| 
  MILLING, ASPHALT REMOVAL                |                            |                            | 
0014 401-06264                        LUMP|    5500.00000       5500.00|    3600.00000       3600.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0015 401-07321             11049.000  TON |      33.00000     364617.00|      34.00000     375666.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
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                                                                                                                   PAGE : 570 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,619,177.69                                                  ROUTE : SR 75 
     CALL ORDER   : 570                     CONTRACT ID : RS-27318-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1917625              |                 
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 401-07371             13883.000  TON |      31.50000     437314.50|      33.00000     458139.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0017 402-07433               291.000  TON |      38.00000      11058.00|      47.00000      13677.00| 
  HMA SURFACE, TYPE B                     |                            |                            | 
0018 402-07451               250.000  TON |      37.00000       9250.00|      40.50000      10125.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0019 404-05511               961.000  SYS |       4.50000       4324.50|       2.00000       1922.00| 
  SEAL COAT, 2                            |                            |                            | 
0020 406-05520                63.000  TON |     335.00000      21105.00|     245.00000      15435.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0021 506-06333               464.000  SYS |     100.00000      46400.00|     130.00000      60320.00| 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 
0022 601-01846                 2.000  EACH|    1600.00000       3200.00|    1500.00000       3000.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0023 601-02103               275.000  LFT |      17.00000       4675.00|      16.50000       4537.50| 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                            |                            | 
  IN. SPACING                             |                            |                            | 
0024 601-05999                 4.000  EACH|      46.00000        184.00|      50.00000        200.00| 
  CURVED TERMINAL END                     |                            |                            | 
0025 601-94689                20.000  EACH|    2000.00000      40000.00|    2500.00000      50000.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0026 601-99105              1597.500  LFT |      12.50000      19968.75|      12.20000      19489.50| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0027 604-07901                 8.000  SYS |     150.00000       1200.00|     500.00000       4000.00| 
  CURB RAMP, CONCRETE, G                  |                            |                            | 
0028 604-90256                16.000  SYS |      80.00000       1280.00|     100.00000       1600.00| 
  SIDEWALK, CONCRETE, 6 IN.               |                            |                            | 
0029 605-97937              2418.000  LFT |       7.50000      18135.00|       7.50000      18135.00| 
  CURB AND GUTTER, CONCRETE, ROLL         |                            |                            | 
0030 608-04395                10.000  TON |     105.00000       1050.00|     100.00000       1000.00| 
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            | 
0031 610-07487               588.000  TON |      62.00000      36456.00|      87.00000      51156.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0032 615-06505                12.000  EACH|     500.00000       6000.00|     825.00000       9900.00| 
  MONUMENT, B                             |                            |                            | 
0033 615-06527                 5.000  EACH|     500.00000       2500.00|     780.00000       3900.00| 
  MONUMENT, SECTION CORNER                |                            |                            | 
0034 720-44000                14.000  EACH|     300.00000       4200.00|     500.00000       7000.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0035 801-03290                 4.000  EACH|     210.00000        840.00|     200.00000        800.00| 
  CONSTRUCTION SIGN, C                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,619,177.69                                                  ROUTE : SR 75 
     CALL ORDER   : 570                     CONTRACT ID : RS-27318-A                   COUNTIES : BOONE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1917625              |                 
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0036 801-06203              9596.000  LFT |       1.00000       9596.00|       0.80000       7676.80| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0037 801-06207              4798.000  LFT |       1.00000       4798.00|       1.25000       5997.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0038 801-06640                48.000  EACH|      80.00000       3840.00|      75.00000       3600.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0039 801-06775                        LUMP|   33000.00000      33000.00|   31000.00000      31000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0040 808-03631               810.000  LFT |       0.85000        688.50|       0.80000        648.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0041 808-03632               642.000  LFT |       0.85000        545.70|       0.80000        513.60| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0042 808-04896                42.000  LFT |       0.85000         35.70|       0.80000         33.60| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0043 808-06703             87293.000  LFT |       0.22000      19204.46|       0.22000      19204.46| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0044 808-75240              8547.000  LFT |       0.22000       1880.34|       0.22000       1880.34| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0045 808-75245             39805.000  LFT |       0.22000       8757.10|       0.22000       8757.10| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0046 808-75297               144.000  LFT |       2.60000        374.40|       2.50000        360.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0047 808-75340                 2.000  EACH|     425.00000        850.00|     400.00000        800.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0048 808-75996               591.000  EACH|       8.00000       4728.00|       5.50000       3250.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0049 202-52710                24.000  SYS |      35.00000        840.00|      25.00000        600.00| 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
     SECTION TOTALS                       |             $  1,412,692.95|             $  1,512,779.70| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,412,692.95|             $  1,512,779.70| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 572 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 31 
     CALL ORDER   : 572                     CONTRACT ID : RS-27326-C                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    612,275.00     100.0000% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 574 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   285,153.73                                                  ROUTE : SR 60 
     CALL ORDER   : 574                     CONTRACT ID : RS-27331-A                   COUNTIES : CLARK 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   25  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 036400N 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    168,000.00     100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    248,012.50     147.6264% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1357381              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   RESURFACING                                                          
                                          |                            |                            | 
0001 105-07038                 4.000  MOS |    1100.00000       4400.00|    1500.00000       6000.00| 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|    8400.00000       8400.00|    2000.00000       2000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 303-01180               377.500  TON |      11.75000       4435.63|      20.00000       7550.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0004 304-07490               200.000  TON |      50.00000      10000.00|     100.00000      20000.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0005 306-08034             14104.000  SYS |       0.30000       4231.20|       1.00000      14104.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0006 306-08043              1879.000  SYS |       0.70000       1315.30|       4.00000       7516.00| 
  MILLING, TRANSITION                     |                            |                            | 
0007 401-06264                        LUMP|    1300.00000       1300.00|    2500.00000       2500.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0008 401-07328              1164.000  TON |      34.00000      39576.00|      44.00000      51216.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0009 401-07398              1552.000  TON |      30.00000      46560.00|      37.00000      57424.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0010 402-07451               200.000  TON |      34.00000       6800.00|      50.00000      10000.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0011 406-05520                15.000  TON |     175.00000       2625.00|     200.00000       3000.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0012 610-07487               362.000  TON |      45.00000      16290.00|      80.00000      28960.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0013 720-44000                 3.000  EACH|     310.00000        930.00|     500.00000       1500.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0014 801-06207              8400.000  LFT |       0.65000       5460.00|       1.00000       8400.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 574 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   285,153.73                                                  ROUTE : SR 60 
     CALL ORDER   : 574                     CONTRACT ID : RS-27331-A                   COUNTIES : CLARK 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1357381              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 801-06640                18.000  EACH|      65.00000       1170.00|     200.00000       3600.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0016 801-06775                        LUMP|    7167.57000       7167.57|   10000.00000      10000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0017 807-98690                 1.000  EACH|     320.00000        320.00|    1000.00000       1000.00| 
  HANDHOLE ADJUSTED TO GRADE              |                            |                            | 
0018 808-06712               986.000  LFT |       0.16000        157.76|       0.25000        246.50| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0019 808-06713             11020.000  LFT |       0.16000       1763.20|       0.25000       2755.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0020 808-06714              7844.000  LFT |       0.16000       1255.04|       0.25000       1961.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0021 808-75996               138.000  EACH|       5.85000        807.30|      10.00000       1380.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0022 808-75998               138.000  EACH|      22.00000       3036.00|      50.00000       6900.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    168,000.00|             $    248,012.50| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    168,000.00|             $    248,012.50| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 578 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,155,602.11                                                  ROUTE : SR 9 
     CALL ORDER   : 578                     CONTRACT ID : RS-27339-C                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 177100H 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,193,750.00     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   RESURFACING, MILL SURFACE AND BITUMINOUS OVERLAY                     
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |    1500.00000       9000.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   59500.00000      59500.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 303-01180               600.000  TON |      27.00000      16200.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0004 304-07490               500.000  TON |     140.00000      70000.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0005 306-08034            170336.441  SYS |       0.78000     132862.42|                            | 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0006 306-08043              7673.000  SYS |       3.00000      23019.00|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0007 401-06264                        LUMP|    4000.00000       4000.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0008 401-07328             14053.000  TON |      42.75000     600765.75|                            | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0009 402-07451              2000.000  TON |      52.00000     104000.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0010 406-05520                59.890  TON |     185.00000      11079.65|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0011 610-07487               633.013  TON |     100.00000      63301.30|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0012 615-06525                 1.000  EACH|     600.00000        600.00|                            | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0013 720-44000                 6.000  EACH|     600.00000       3600.00|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0014 801-06207             11100.000  LFT |       1.20000      13320.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0015 801-06640                53.000  EACH|      77.00000       4081.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 578 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,155,602.11                                                  ROUTE : SR 9 
     CALL ORDER   : 578                     CONTRACT ID : RS-27339-C                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 801-06775                        LUMP|   42990.42000      42990.42|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0017 807-98690                 2.000  EACH|     225.00000        450.00|                            | 
  HANDHOLE ADJUSTED TO GRADE              |                            |                            | 
0018 808-06712             11792.250  LFT |       0.09000       1061.30|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0019 808-06713             90424.000  LFT |       0.09000       8138.16|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0020 808-06714             28560.000  LFT |       0.09000       2570.40|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0021 808-75297               266.000  LFT |       3.80000       1010.80|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0022 808-75300               162.000  LFT |       1.00000        162.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0023 808-75320                 5.000  EACH|      61.00000        305.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0024 808-75996               950.000  EACH|       3.75000       3562.50|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0025 808-75998               950.000  EACH|      18.25000      17337.50|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0026 808-97323                48.000  LFT |      17.35000        832.80|                            | 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                            |                            | 
  IN.                                     |                            |                            | 
     SECTION TOTALS                       |             $  1,193,750.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,193,750.00|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 590 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,198,176.86                                                  ROUTE : I-90 
     CALL ORDER   : 590                     CONTRACT ID : RT-27388-A                   COUNTIES : ELKHART         LAGRANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : TOLL                                    ST. JOSEPH      OTHERS 
                                          CONTRACT TIME : 06/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  3,325,019.96     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,770,137.14     113.3869% 
   3   35-1139301     E & B PAVING, INC.                                                     $  3,962,416.40     119.1697% 
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-0918397              |(3) 35-1139301     
                                          |BROOKS CONSTRUCTION         |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   HMA WEDGE AND LEVEL                                                  
                                          |                            |                            | 
0001 105-04655                 3.000  MOS |     225.00000        675.00|     385.00000       1155.00|     200.00000         600.00 
  FIELD OFFICE COMMUNICATIONS EQUIPMENT , |                            |                            | 
  CELL PHONE                              |                            |                            | 
0002 110-01001                        LUMP|  164000.00000     164000.00|   83838.00000      83838.00|  198450.00000      198450.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 210-08127                80.000  CYS |    2512.00000     200960.00|    4115.48000     329238.40|    4100.00000      328000.00 
  CAST-IN-PLACE , RECONSTRUCTED CONCRETE  |                            |                            | 
  LINER, CLASS A CONCRETE                 |                            |                            | 
0004 304-07491              1000.000  TON |      55.00000      55000.00|       5.00000       5000.00|       5.50000        5500.00 
  HMA PATCHING, TYPE C TYPE C             |                            |                            | 
0005 306-08034            416422.000  SYS |       2.00000     832844.00|       0.30000     124926.60|       1.25000      520527.50 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0006 306-08038             20695.000  SYS |       1.00000      20695.00|       1.20000      24834.00|       2.00000       41390.00 
  MILLING, ASPHALT, 4 IN.                 |                            |                            | 
0007 306-08041              2819.000  SYS |       2.50000       7047.50|       2.10000       5919.90|       2.80000        7893.20 
  MILLING, CONCRETE PAVEMENT              |                            |                            | 
0008 401-06264                        LUMP|   12850.00000      12850.00|   12000.00000      12000.00|   15700.00000       15700.00 
  PROFILOGRAPH, HMA --SMA                 |                            |                            | 
0009 401-07337             35177.000  TON |      31.70000    1115110.90|      57.60000    2026195.20|      43.50000     1530199.50 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA,|                            |                            | 
   MAINLINE                               |                            |                            | 
0010 401-07337              4394.000  TON |      31.70000     139289.80|      55.40000     243427.60|      68.00000      298792.00 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA,|                            |                            | 
   RAMPS                                  |                            |                            | 
0011 402-07432              1710.000  TON |      32.00000      54720.00|      32.50000      55575.00|      45.00000       76950.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0012 402-07434              2450.000  TON |      38.00000      93100.00|      42.50000     104125.00|      43.00000      105350.00 
  HMA SURFACE, TYPE C                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 590 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,198,176.86                                                  ROUTE : I-90 
     CALL ORDER   : 590                     CONTRACT ID : RT-27388-A                   COUNTIES : ELKHART         LAGRANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : TOLL                                    ST. JOSEPH      OTHERS 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-0918397              |(3) 35-1139301     
                                          |BROOKS CONSTRUCTION         |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 402-07440              2857.000  TON |      29.00000      82853.00|      29.70000      84852.90|      36.00000      102852.00 
  HMA BASE. TYPE A                        |                            |                            | 
0015 406-05520                88.370  TON |     250.00000      22092.50|     490.00000      43301.30|     150.00000       13255.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0016 715-01471                 4.000  EACH|     750.00000       3000.00|     560.00000       2240.00|     469.00000        1876.00 
  PIPE END SECTION, PRECAST CONCRETE, 15  |                            |                            | 
  IN.                                     |                            |                            | 
0017 715-04632                 2.000  EACH|     930.00000       1860.00|    1133.00000       2266.00|     955.00000        1910.00 
  PIPE END SECTION, PRECAST CONCRETE, 36  |                            |                            | 
  IN.                                     |                            |                            | 
0018 715-08048                 2.000  EACH|   15000.00000      30000.00|   43000.00000      86000.00|   49500.00000       99000.00 
  STORMWATER TREATMENT SYSTEM , TYPE 11000|                            |                            | 
0019 715-08048                 3.000  EACH|    5000.00000      15000.00|   17000.00000      51000.00|   22800.00000       68400.00 
  STORMWATER TREATMENT SYSTEM , TYPE 2000 |                            |                            | 
0020 715-08048                 2.000  EACH|   10000.00000      20000.00|   28000.00000      56000.00|   34000.00000       68000.00 
  STORMWATER TREATMENT SYSTEM , TYPE 7000 |                            |                            | 
0021 715-41050                45.000  LFT |      55.00000       2475.00|      43.10000       1939.50|      40.95000        1842.75 
  PIPE, REINFORCED CONCRETE, III, 15 IN.  |                            |                            | 
0022 715-41065                85.000  LFT |      55.00000       4675.00|      69.40000       5899.00|      49.90000        4241.50 
  PIPE, REINFORCED CONCRETE, III, 24 IN.  |                            |                            | 
0023 715-41085               135.000  LFT |      60.00000       8100.00|      87.60000      11826.00|      68.00000        9180.00 
  PIPE, REINFORCED CONCRETE, III, 36 IN.  |                            |                            | 
0024 715-41090                60.000  LFT |      75.00000       4500.00|     115.90000       6954.00|      80.75000        4845.00 
  PIPE, REINFORCED CONCRETE, III, 42 IN.  |                            |                            | 
0025 715-96389                 1.000  EACH|     700.00000        700.00|     811.00000        811.00|     581.00000         581.00 
  PIPE END SECTION, PRECAST CONCRETE, 24  |                            |                            | 
  IN.                                     |                            |                            | 
0026 715-98189                20.000  LFT |      15.00000        300.00|      50.00000       1000.00|      25.50000         510.00 
  PIPE, SEWER, 18 IN., ABANDON            |                            |                            | 
0027 715-98190                25.000  LFT |      17.00000        425.00|      45.00000       1125.00|      26.35000         658.75 
  PIPE, SEWER, 24 IN., ABANDON            |                            |                            | 
0028 720-01149                 4.000  EACH|    4500.00000      18000.00|    3700.00000      14800.00|    3740.00000       14960.00 
  MANHOLE, D                              |                            |                            | 
0029 720-01894                 5.000  EACH|     500.00000       2500.00|     338.00000       1690.00|     486.00000        2430.00 
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            | 
0030 720-94157                 3.000  EACH|    2500.00000       7500.00|    2150.00000       6450.00|    1930.00000        5790.00 
  MANHOLE, C                              |                            |                            | 
0031 801-01093                 4.000  EACH|     525.00000       2100.00|     475.00000       1900.00|    1000.00000        4000.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0032 801-06207             31015.000  LFT |       1.18000      36597.70|       1.10000      34116.50|       0.30000        9304.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 590 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,198,176.86                                                  ROUTE : I-90 
     CALL ORDER   : 590                     CONTRACT ID : RT-27388-A                   COUNTIES : ELKHART         LAGRANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : TOLL                                    ST. JOSEPH      OTHERS 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-0918397              |(3) 35-1139301     
                                          |BROOKS CONSTRUCTION         |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 801-06640                32.000  EACH|      78.00000       2496.00|      75.00000       2400.00|      90.00000        2880.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0034 801-06710                55.000  DAY |      20.00000       1100.00|      20.00000       1100.00|      26.00000        1430.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0035 801-06775                        LUMP|  112000.00000     112000.00|   90000.00000      90000.00|  168711.00000      168711.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0036 801-09133                 6.000  EACH|    6700.00000      40200.00|    6500.00000      39000.00|    6200.00000       37200.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN ,     |                            |                            | 
  REMOTELY PROGRAMMABLE                   |                            |                            | 
0037 808-03178                 5.000  EACH|      85.00000        425.00|      75.00000        375.00|     185.00000         925.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            | 
  PLASTIC, LANE ARROWS                    |                            |                            | 
0038 808-75007            137280.000  LFT |       0.16000      21964.80|       0.16000      21964.80|       0.14000       19219.20 
  LINE, PAINT, SOLID, WHITE, 6 IN.        |                            |                            | 
0039 808-75015             33256.000  LFT |       0.40000      13302.40|       0.38000      12637.28|       0.65000       21616.40 
  LINE, PAINT, SOLID, WHITE, 12 IN.       |                            |                            | 
0040 808-75047             51216.000  LFT |       0.16000       8194.56|       0.16000       8194.56|       0.14000        7170.24 
  LINE, PAINT, SOLID, YELLOW, 6 IN.       |                            |                            | 
0041 808-75297                20.000  LFT |      11.00000        220.00|      10.00000        200.00|      15.00000         300.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0042 808-75996              1872.000  EACH|       4.50000       8424.00|       9.30000      17409.60|       4.66000        8723.52 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0043 808-75998              4172.000  EACH|      28.00000     116816.00|      26.90000     112226.80|      21.00000       87612.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0044 808-96075             94248.000  LFT |       0.35000      32986.80|       0.30000      28274.40|       0.58000       54663.84 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 6   |                            |                            | 
  IN.                                     |                            |                            | 
0045 402-07442               176.000  TON |      45.00000       7920.00|      33.80000       5948.80|      51.00000        8976.00 
  HMA BASE, TYPE C                        |                            |                            | 
     SECTION TOTALS                       |             $  3,325,019.96|             $  3,770,137.14|                $  3,962,416.40 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,325,019.96|             $  3,770,137.14|                $  3,962,416.40 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 600 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   749,150.00                                                  ROUTE : I-90 
     CALL ORDER   : 600                     CONTRACT ID : RT-27391-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : TOLL 
                                          CONTRACT TIME : 08/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   37-1215990     HUFF SEALING CORPORATION                                               $    670,666.12     100.0000% 
   2   38-2058318     ARNT ASPHALT SEALING                                                   $    694,444.00     103.5454% 
==================================================================================================================================== 
                                          |(1) 37-1215990              |(2) 38-2058318              |                 
                                          |HUFF SEALING CORPORATION    |ARNT ASPHALT SEALING        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT SEALING OF PARKING LOTS                                      
                                          |                            |                            | 
0001 105-04655                 4.000  MOS |     405.00000       1620.00|     300.00000       1200.00| 
  FIELD OFFICE COMMUNICATIONS EQUIPMENT , |                            |                            | 
  CELL PHONES                             |                            |                            | 
0002 110-01001                        LUMP|   10000.00000      10000.00|   30500.00000      30500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 408-07504                76.000  TON |    2381.37000     180984.12|    2200.00000     167200.00| 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                            |                            | 
  SEAL                                    |                            |                            | 
0005 801-06775                        LUMP|    5000.00000       5000.00|   30500.00000      30500.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0006 404-05510            801800.000  SYS |       0.59000     473062.00|       0.58000     465044.00| 
  SEAL COAT, 1                            |                            |                            | 
     SECTION TOTALS                       |             $    670,666.12|             $    694,444.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    670,666.12|             $    694,444.00| 
==================================================================================================================================== 



 


